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NEGOTIATED REQUEST FOR PROPOSALS 
NRFP-2020-12 

Peach Orchard Beach & Rotary Beach Flood Recovery Works 
 

NRFP ISSUE DATE: Friday, February 28, 2020 

Two (2) complete original printed copies and one (1) complete digital copy on a USB drive 
in PDF format of the Proposal in a sealed envelope clearly and plainly marked “NRFP-
2020-12 – Peach Orchard Beach & Rotary Beach Flood Recovery Works” may be hand 
delivered or couriered and must be received prior to the Closing Date and Time. Faxed or 
emailed copies will not be accepted.  

Proposals received after the Closing Date and Time will not be considered. Proposals will 
not be opened in public. 

NRFP CLOSING DATE: Monday, March 30, 2020 

NRFP CLOSING TIME: 14:00 PDT 

Delivered to: Dana Silk, Manager of Procurement & Contract Administration 
 DISTRICT OF SUMMERLAND 
 MUNICIPAL HALL 
 13211 HENRY AVENUE 
 SUMMERLAND, BC V0H 1Z0 
 
The District’s website is the only authorized website to obtain competitive bid documents 
for the District of Summerland opportunities. The District of Summerland shall not be 
held responsible for our competitive bid documents that are located on any other 
website.
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Summary & Contents: 

Summary: 
Through this Negotiated Request for Proposal (“NRFP”) Process, the District of Summerland is 
seeking proposals from qualified and experienced contractors to provide construction services 
to complete the Peach Orchard Beach & Rotary Beach Flood Recovery Works as outlined in 
this NRFP. 

In addition to responding to the base proposal, the Proponent is invited to propose any 
innovations that the Proponent believes will reduce the cost of the project, improve the 
constructability of the project, or enhance the value provided by the Project. The intent is for the 
Proponent to use their knowledge of construction practices to improve the overall project by 
maximizing value, shortening the construction timeframe, and reducing the overall project cost. 

Procurement documents are available for download at: 

 District of Summerland website at summerland.ca/bids 

Procurement opportunity summaries can be viewed at: 

 BC Bid website at BC Bid 

 Civic Info BC website at Civic Info BC 

 

 

 

 

 

 

http://www.summerland.ca/bids
https://www.bcbid.gov.bc.ca/
https://www.civicinfo.bc.ca/bids-post
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Part A: The Services 

This Part A provides detail on the services required by the District of Summerland. Proponents 
should ensure they are fully capable of providing all work and deliverables outlined, as this 
section will form the Scope of Work in the Agreement.  

1. Background:  

1.1. The District of Summerland: 

The District of Summerland (the “District”) is a municipality of 11,615 residents 
located in the Okanagan Valley in southern British Columbia, with an unparalleled 
blend of rural, agricultural and urban living.  

Further details on the District can be found at www.summerland.ca 

1.2. The Peach Orchard Beach & Rotary Beach Flood Recovery Works Project: 

Located on the shore of Okanagan Lake, Peach Orchard Beach and Rotary Beach are 
popular community parks on Lakeshore Drive in Summerland, BC. In 2017, Okanagan 
Lake’s rising water table flooded the parks causing damage to park infrastructure and 
vegetation. Damage to Peach Orchard Beach included scour of beach materials, 
erosion of pathway sections, and deterioration of an existing timber retaining wall and 
fencing. Damage to Rotary Beach included scour of beach materials, erosion of 
pathway sections, sinkholes in pathway asphalt, and damage to vegetation.  

2. Scope of Work (the “Services”): 
This section details the scope of work, requirements and deliverables the District seeks for 
the Peach Orchard Beach & Rotary Beach Flood Recovery Works Project. The successful 
Proponent will be required to provide the construction services that are necessary to 
administer and complete the Services. Such construction services may include, but not be 
limited to, those indicated in the Scope of Work and SOQ. The Proponent is encouraged to 
ensure that all the construction services that will be provided for the project are itemized 
within their Proposal. 

This section is not written to be overly prescriptive, as the District seeks further details and 
suggestions from Proponents on the work and deliverables to be performed as part of the 
Approach, Methodology & Workplan and Innovation & Value-Added sections in their 
Proposals. 

2.1. Scope of Work: 

The District is seeking to engage a general contractor to complete the Peach Orchard 
Beach & Rotary Beach Flood Recovery Works Project. All works will be done in 
accordance with MMCD and supplemental specifications outlined in the enclosed 
sample agreement. In general, completion of the following work is expected: 

• Peach Orchard Beach – Park Area 
o Reconstruction of asphalt pathway including cast-in-place concrete curb 
o Supply and installation of erosion control including geotextile, filter 

gravels, and riprap 
• Peach Orchard Beach – Boardwalk Area 

http://www.summerland.ca/
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o Reconstruction of asphalt pathway including cast-in-place concrete curb 
o Supply and installation of erosion control including geotextile, filter 

gravels, and riprap 
o Removal and replacement of section of existing timber retaining wall with 

cast-in-place concrete 
o Removal and replacement of chainlink fencing 
o Removal and replacement of electrical conduit, lamp post, and light 

fixtures 
• Rotary Beach 

o Reconstruction of asphalt pathway including cast-in-place concrete curb 
o Supply and installation of erosion control including pre-cast concrete 

blocks, geotextile, riprap, and cobble 
 

As part of the Water Sustainability Act (WSA) Approval for these sites, it is anticipated 
that full-time environmental monitoring will be required during construction. While 
environmental monitoring will be provided by the District of Summerland, the 
Contractor will be responsible for all environmental mitigation measures as per the 
Environmental Management Plans included as Part F – Environmental Management 
Plans. 
 
Refer to Part D for the sample Agreement including Specifications and Schedule of 
Quantities, and Part E for detailed design drawings that outline in detail the proposed 
works outlined above. 
Please note: The Contractor is responsible to remove and dispose of any waste that is 
generated from this project. Tipping fees will not be applicable to project specific waste 
that is source-separated and suitably prepared prior to being hauled to the 
Summerland Sanitary Landfill. This is the preferred method of waste management. If 
the Contractor does not properly source-separate and suitably prepare the project 
specific waste material, fees will apply, and the Contractor will be solely responsible for 
all associated costs. For more details on fees, please refer to the District of 
Summerland Solid Waste By-Law 98-001, Schedule L (as amended). Should a 
Proponent wish to propose a work plan that does not include source-separating project 
waste materials, the Proponent may provide it as an optional/alternate price and must 
explain why they feel that not separating waste material would be more advantageous 
to the District. In all cases, the Contractor will be required to complete and sign a 
District of Summerland Project - Waste Summary Form prior to beginning the project. 
A copy of the Form is attached in Part G – Other Attachments.  

2.2. Method: 

In additional to responding to the base Proposal, the Proponent is invited to propose 
any innovations that the Proponent believe will reduce the cost of the project, improve 
the constructability of the project, or improve the performance of the final work. The 
intent is for the Proponent to use their knowledge of construction practices to improve 
the overall project by shortening the construction time frame and reducing the overall 
project cost. 
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2.3. Budget: 

The District is not disclosing a budget for the Services as part of this NRFP process. 
Proponents should provide their required remuneration in the Schedule of Quantities 
included as Part C, Appendix B. 

2.4. Timeline 

The District seeks to award an Agreement the week of April 6, 2020. The District’s 
preferred date of project construction commencement is April 20, 2020. The desired 
Substantial Completion date for the project is June 30, 2020; however, the actual 
Substantial Completion date will be confirmed as part of the negotiation process. 

The timeline of negotiations and contract award are subject to the District receiving 
Water Sustainability Act Section 11 Authorization to conduct the proposed works. It is 
anticipated that Authorization for the Peach Orchard Beach areas of work will be 
received prior to the preferred construction commencement date. The timeline of 
receiving Authorization for the Rotary Beach area of work is less certain; as a result, 
works at Rotary Beach may be delayed or omitted during negotiations. 

2.5. Additional Information: 

It is the District’s expectation that the Proponent will develop a comprehensive 
proposal outlining their proposed methodology including the required components and 
detailing the included deliverables.  

If there are any services that are not included in the Scope of Work, but which the 
Proponent deems necessary to successfully complete this assignment, the Proponent 
should include a separate section in their Proposal that outlines any additional services 
they deem necessary. 

It is the Proponent’s responsibility to determine if, as part of their evaluation of this 
assignment and the preparation of their Proposal, they need to request access to any 
information not attached to but outlined in the NRFP.  

3. Contractor Requirements: 
Prior to beginning work on this project, the Contractor must provide the District with proof of 
the following: 

• Business License that allows the Contractor to perform work in Summerland 
(either a Summerland Business License or an Inter-Community/Mobile Business 
License from another Okanagan-Similkameen municipality). 

• Permits, as required. 

• WorkSafe BC Clearance Letter of account in good standing and coverage for all 
employees/team members proposed. 

• Commercial General Liability Insurance coverage of $5,000,000 per occurrence, 
naming the District of Summerland as Additional Insured.  

• Automobile 3rd Party Liability Insurance coverage of $5,000,000. 

• All Risk Property Insurance for the value of the Proponent’s equipment. 
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• All Risk Course of Construction Insurance for the value of the project +10%. 

• Performance Security and Bonding as per MMCD. 

The Contractor will be required to complete the documentation required to obtain a District 
of Summerland Permit to Perform Work within a Highway or Municipal Property. The 
Contractor will be acting as Prime Contractor and will be required to file a Notice of Project 
with WorkSafe BC.
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Part B: NRFP Process 
This Part B details the terms and conditions of how this NRFP process will be run by the 
District, and how the Contractor will be selected. Proponents to this NRFP to ensure they follow 
all the terms detailed below. Failure to follow the terms of this Part B may result in a Proposal 
being rejected. 

1. Key Details: 
1.1. NRFP Process: 

Not a Tender Call 
This NRFP is not a tender call and the submission of any response to this NRFP does 
not create a tender process. This NRFP is not an invitation for an offer to contract 
made by the District. 
By this NRFP, the District reserves itself the absolute and unfettered discretion to 
invite Proposals, consider and analyze submissions, select short-listed Proponents or 
attempt to negotiate an Agreement with the successful Proponent as the District 
considers desirable. Proposal submission by a Proponent and its subsequent receipt 
by the District does not represent a commitment on the part of the District to proceed 
further with any Proponent or project.  

1.2. No Obligation to Proceed: 
 Though the District fully intends, at this time, to proceed through the NRFP, the 

District is under no obligation to award an Agreement as a result of this NRFP. The 
receipt by the District of any information (including any submissions, ideas, plans, 
drawing, models or other materials communicated or exhibited by any intended 
Proponent or on its behalf) shall not impose any obligations on the District. There is 
no guarantee by the District, its officers, employees or agents, that the process 
initiated by the issuance of this NRFP will continue, or that this NRFP process or any 
NRFP process will result in an Agreement with the District. 

1.3. NRFP Contact Person: 
The point of contact at the District of Summerland for any queries or questions related 
to this NRFP is: 

 Dana Silk, Manager of Procurement & Contract Administration 

 Email: dsilk@summerland.ca 

Proponents shall carefully review the NRFP documents immediately upon receipt of 
the NRFP and report any errors, omissions or ambiguities, and ask any questions that 
will further their understanding of the request. The Proponent is solely responsible to 
seek clarification from the District on any matter it considers to be unclear and 
proponents are to rely on their own independent analysis in preparing a submission.  

Proponents should contact the NRFP Contact Person with any questions, in writing, 
by email only, prior to the Deadline for Questions noted in Section 1.4 – Timetable, 
below. This will allow the District, at its discretion, to issue addendum prior to the 
Anticipated Last Date to Issue Addenda. Questions received after the Deadline for 
Questions will be addressed if time permits. 
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Verbal discussion between District staff and a Proponent shall not become a part of 
the NRFP unless confirmed by a written Addendum. The District shall not be held 
responsible for any misunderstanding by the Proponent. 

1.4. Timetable: 
This NRFP process will follow the timetable noted below and may be amended at the 
District’s discretion through the issuance of an addendum to this NRFP. 

Event: Date: 

Issue Date of this NRFP February 28, 2020 

Optional Informational Meeting March 11, 2020 at 14:00 PDT 

Deadline for Questions March 18, 2020 at 14:00 PDT 

Anticipated Last Day to Issue Addenda March 20, 2020 

NRFP Closing Date and Time: March 30, 2020 at 14:00 PDT 

Contract Award Week of April 6, 2020 

1.5. Site Meeting Details: 
An optional Informational Meeting will be held at the Works and Utilities office at 
9215 Cedar Avenue, Summerland, BC. The meeting will take place on March 11, 
2020 at 14:00 PDT.  Although the meeting is optional, it is recommended that 
interested Proponents attend so that they may familiarize themselves with the site. 
Proponents should submit any questions they may have in accordance with Section 
1.3 of this Part. 

1.6. Submission of Proposals: 
Proposals should be addressed to the NRFP Contact Person and must be submitted 
to the following address: 

 Closing Location:   
District of Summerland  
Municipal Hall 
13211 Henry Ave 
Summerland, BC V0H 1Z0 
Attention: Dana Silk  

 NRFP Closing Date and Time: Proposals must be received no later than the 
NRFP Closing Date and Time detailed in Section 1.4 above. 

 Submission Format: Two (2) paper originals and one (1) electronic copy in PDF 
format, in a sealed envelope or package containing all the information required in 
the forms listed under Part C – Proposal Submission Forms. The envelope should 
be clearly marked with the name and address of the Proponent, as well as the 
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words “NRFP-2020-12 – Peach Orchard Beach & Rotary Beach Flood 
Recovery Works”. 

 Submission Method: Proposals may be delivered by hand or courier service 
(e.g. UPS, FedEx, Purolator, etc.) to the District address as detailed above in 
Section 1.6. The District office is open Monday through Friday from 8:30 am to 
4:00 pm and is closed on weekends and statutory holidays.  

Proposals should not be mailed via post (e.g. Canada Post, USPS), including 
registered postal mail. Items mailed via post are not delivered directly to Municipal 
Hall and may not be properly received or may not be received before the NRFP 
Closing Date and Time. 

Proposals must not be sent by facsimile or email. Proposals sent by fax or email 
will be rejected. 

 It is solely the responsibility of the Proponent to ensure that the Proposal is 
received before the NRFP Closing Date and Time.  

 An authorized signatory of the Proponent must execute Proposals. 

 Proposals should remain valid for a period of sixty (60) days following the Closing 
Date and Time of this NRFP.  

 This NRFP and the successful Proponent’s Proposal will form part of any 
Agreement entered into with the District. 

 Refer to Part C of this NRFP for Proposal Requirements and Submission Forms.  

1.7. Fee: 
Proposals must provide pricing as listed in Part C, Appendix B – Schedule of Quantities. 
Proposals must list of any additional fees for services proposed in the Proponent’s 
Proposal that are not required in the Scope of Services and identified as Value-Added.  

All prices must be in Canadian funds and inclusive of all applicable duties and taxes, 
except GST which shall be itemized separately where indicated. The prices must be 
all-inclusive and include for all labour, materials, supplies, site visits, travel, overheads, 
profit, insurance, expenses, disbursements, and all other costs and fees necessary to 
deliver the Services. 

Proponents acknowledge that, if it is a non-resident company (i.e. not a company 
registered in Canada), payments to the Proponent, as a non-resident, may be subject 
to withholding taxes under the Income Tax Act (Canada). Unless a non-resident 
Proponent provides the District with an official letter from Canada Revenue Agency 
waiving the withholding requirements, the District will withhold the taxes it determines 
are required under the Income Tax Act (Canada).  

1.8. Eligibility: 
Proposals will not be evaluated if the Proponent’s current or past corporate or other 
interest may, in the District’s opinion, give rise to a conflict of interest in connection 
with the NRFP. 
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2. Definitions Used in this NRFP: 

“Addendum” and “Addenda” mean additional information or amendments to this NRFP, 
issued by the District. 

“Agreement” means the written agreement between the District of Summerland and the 
successful proponent resulting from this NRFP. 

“Closing Date and Time” means the date and time that Proposals to this NRFP must be 
received. 

“Contractor” means the individual, firm, co-partnership, or corporation retained by the 
District to perform the Services in accordance with the Agreement. 

“Evaluation Committee” means the team of qualified employees or other individuals 
appointed by the District to review and assess Proposals. 

“Must”, “Mandatory”, or “Required” means a requirement that must be met for a Proposal 
to receive consideration. 

“Negotiated Request for Proposal” or “NRFP” means this Negotiated Request for 
Proposals and includes the documents listed in the index and any modifications thereof or 
additions thereto incorporated by addendum before the Closing Date and Time. 

“Proponent” means a person or entity that submits a Proposal to this NRFP. 

“Proposal” means a response submitted to this NRFP. 

“Section” means the numbered section of the referenced part of this NRFP. 

“Services” means the services that the District seeks to be provided by the Contractor.  

3. Qualifications: 

By submitting a Proposal, the Proponent is representing that it has the competence, 
qualifications, and relevant experience to carry out the work and will employ the same 
experienced staff to efficiently and safely perform the Services.  

4. Value-Added Services: 

Given the District’s objectives and the Proponent’s best practices experience, the Proponent 
may have additional offerings that will ensure the overall short and long-term success of the 
District’s project as defined in this NRFP.  

The Proponent may include ideas beyond the scope of the NRFP that provide added benefit 
to the District not specifically asked for in this NRFP and what the Proponent is prepared to 
supply and provide as part of the Agreement. Unless otherwise stated, it is understood that 
there will be no extra costs for these services; however, if the Proponent identifies any 
additional costs pertaining hereto, the summary and explanation of the value-added costs 
should be included and identified in the Proposal.  

5. Amendment or Withdrawal of a Proposal by Proponent: 

A Proponent may amend a Proposal at any time up until the NRFP Closing Date and Time. 
Amendments should be submitted in the same format and method as the original Proposal. 
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Amendments to a Proposal must be clearly labelled as such and must contain the NRFP 
reference number and title and the full legal name and legal address of the Proponent. 
Amendments must clearly detail which part(s) of the Proposal is being amended or replaced.  

A Proponent may withdraw a Proposal that is already submitted at any time throughout the 
NRFP process by contacting the NRFP Contact Person.  

6. Addenda Issued by District: 

This NRFP may only be amended by way of an Addendum issued in accordance with this 
Section. At any time up until the Closing Date and Time, the District may issue an 
Addendum in order to amend, clarify, or answer questions to this NRFP. Each Addendum 
will be issued at the same location and in the same manner as this NRFP document (i.e. on 
the District of Summerland website only at summerland.ca/bids). Each Addendum will form 
an integral part of this NRFP. Proponents are solely responsible for checking for Addenda 
up until the Closing Date and Time. If the District deems it necessary to issue an Addendum 
after the Anticipated Last Day to Issue Addenda, as detailed in Section 1.4 of this Part B, 
then the District may extend the Closing Date and Time in order to provide Proponents with 
more time to complete their Proposal. 

Proponents must confirm receipt of all Addenda in Part C, Appendix A – Proponent 
Submission Form of their Proposal.  

7. Clarification and Verification: 

At any point in the evaluation process, the District may, at its sole option, request further 
details or clarification from the Proponent and/or third parties on aspects of a Proposal by 
way of a written request for clarification. The written request shall clearly state the required 
clarification and time limit to supply the information requested. Following receipt of the 
clarification information, the District may use this information to reassess and/or re-score the 
Proposal according to the scored criteria.  

Proponents should note that the District, in addition to any other remedies it may have at law 
or in equity, reserves the right to rescind any contract awarded to a proponent in the event 
that the District determines that the proponent made a misrepresentation or provided any 
inaccurate, misleading or incomplete information in its proposal or during contract 
negotiations. 

8. Remedy Period 

Notwithstanding the requirements for mandatory criteria and scored criteria, the District may, 
in its sole discretion, provide written notification to a Proponent that identifies any of the 
mandatory or recommended requirements not met and provides the Proponent with five (5) 
calendar days to remedy and supply the requirements. This option to remedy missing 
requirements shall be exercised at the absolute discretion of the District and does not apply 
to Proposals received after the Closing Date and Time. 

9. Evaluation of Proposals & Award of Agreement: 

The District will conduct the evaluation of Proposals and selection of a successful Proponent 
in accordance with the process detailed in this Section. Evaluation of Proposals will be by a 
Proposal Evaluation Committee. The District’s intent is to enter into an Agreement with the 

http://www.summerland.ca/bids
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Proponent who has met all mandatory criteria and minimum scores, and who has the 
highest overall ranking based on this evaluation process. 

9.1. Stage I – Compliance Review: 
The District will review each Proposal to determine if it complies with the submission 
instructions and mandatory requirements provided in this NRFP. If, in the sole 
discretion of the District, a Proposal does not materially comply with the requirements 
set out in this NRFP and/or the District determines that there is a material or 
perceived conflict of interest, the Proposal will be disqualified from further 
consideration. 

Proposals not clearly demonstrating that they meet the following mandatory criteria 
will be excluded from further consideration in the evaluation process. 

Mandatory Criteria: 

1 The Proposal must be received by the Closing Date and Time, in 
accordance with the requirements of Part B, Section 1.4 – NRFP Timetable 

2 The submission of Proposal must be in in accordance with the requirements 
of Part B, Section 1.6 – Submission of Proposals 

3 The Proposal must include the following completed forms:  

• Part C, Appendix A – Proponent Submission Form 

• Part C, Appendix B – Schedule of Quantities 
4 The Proposal must include the information requested on the following forms, 

either on the forms or a format of their choice:  

• Part C, Appendix C – Rated Criteria Form 

9.2. Stage II – Evaluation of Rated Criteria: 
Proposals that are deemed compliant after Stage I will be evaluated in Stage II. The 
evaluation team will establish the Stage II score using the following criteria.  

Scored Criteria Weighting 
(Points) 

Approach, Methodology & Work Plan 15 

Environmental Sustainability 5 

Innovation & Value Added 10 

Qualifications 10 

Experience 10 

Total  50 
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Threshold: A minimum score of twenty-five (25) points must be obtained in this 
section for a proponent to move to Stage III.   

Any proposal not meeting a threshold score will not be given further consideration. 
 

Scoring Methodology 

Each criterion will be scored by the evaluation committee as a percentage out of 100, 
which will then be multiplied by the weighting to provide a weighted score.  

9.3. Stage III – Evaluation of Pricing: 
At the conclusion of Stage II, any proposals that have met the minimum scores and 
minimum overall threshold requirement will advance to Stage III – Pricing Evaluation. 

Scored Criteria Weighting 
(Points) 

Schedule of Quantities - Total Base Bid Price 50 

 

Scoring Methodology 

Each proponent will receive a percentage of the total possible points allocated to price 
by dividing that proponent’s price into the lowest bid price. For example, if the lowest 
bid price is $120,000, that proponent receives 100% of the possible points for that 
category (120,000/120,000 = 100%), a proponent who bids $150,000 receives 80% of 
the possible points for that category (120,000/150,000 = 80%) and a proponent who 
bids $240,000 receives 50% of the possible points for that category (120,000/240,000 
= 50%). 
 
Lowest price 
------------------- x Total available points = Score for proposal with 2nd lowest price 
2nd lowest price 
 
Lowest price 
------------------- x Total available points = Score for proposal with 3rd lowest price 
3rd lowest price 

9.4. Stage IV – Cumulative Score and Selection of Highest Scoring Proponent 
At the conclusion of Stage III, each Proposal’s weighted scores will be added 
together, and Proposals will be ranked according to their total weighted scores. 
Subject the express and implied rights of the District, the highest scoring proponent 
will be selected to enter into an agreement based on the Form of Agreement attached 
as Part D of this NRFP unless the District wishes to proceed with Interviews as per 
Section 9.5 below. In the event that two or more Proposals have an equal total 
weighted score, Proponents may be invited for interviews/presentations or may be 
asked to submit a Best and Final Offer; otherwise, the Proponent with the lowest total 
base bid price will be invited to enter into an Agreement with the District.  
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Stage IV – Cumulative Scores 
Weighting  
(Points) 

Stage II – Rated Criteria  50 

Stage III – Pricing  50 

Total Points  100 

9.5. Optional Stage V – Interviews/Presentations 
The District, at its sole discretion, or in the event of a tied score between proponents, 
may shortlist the proponents and may invite one or more proponents to an interview in 
order to further evaluate the Proposal(s). 
 
Any interview that takes place will be evaluated out of an additional 25 points for a 
revised total available proposal score of 125 points. The District reserves the right, at 
its sole discretion, to adjust the initial evaluation scores up or down following the 
interview. 

9.6. Negotiations & Conclusion of Agreement 
Neither the District nor any Proponent will be legally bound to provide or purchase the 
Services until the execution of a written Agreement.  

The District will invite the top ranked Proponent to enter into discussions with a view 
to concluding an Agreement. In no event will the District be required to offer any 
modified terms to any other Proponent prior to entering into an agreement with a 
Proponent and the District shall incur no liability to any other Proponent as a result of 
such negotiation or modifications. No proponent shall have any rights against the 
District arising from such negotiations. 

Negotiations may include, among other things: 

• Clarifications or amendments to the scope of work, plus any resulting price 
adjustments. 

• Social and environmental aspects. 

• Innovations. 

• Amendments to the terms and conditions of the Agreement (Part D), based on 
items submitted in the Proposal. 

It is the intent of the District to ensure it has the flexibility it needs to arrive at a 
mutually acceptable Agreement. 
 
The District would seek to execute an Agreement within 15 days of issuing an 
invitation to the Proponent to conclude an Agreement. If the District and the preferred 
proponent cannot negotiate a successful Agreement within this time-period, the 
District may terminate negotiations with that Proponent and invite the next-highest-
ranked Proponent to conclude an Agreement. The District may then continue this 
process until an Agreement is executed, or there are no further Proponents, or the 
District otherwise elects to cancel the NRFP process entirely. For clarity, the District 
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may discontinue discussions with a Proponent if at any time the District is of the view 
that it will not be able to conclude an Agreement with that Proponent. 
 
The District may rescind an award if the Proponent is unable to provide the adequate 
business and insurance documents, as requested under Part A, Section 3 – 
Contractor Requirements.  

10. Terms & Conditions of NRFP Process: 
The following terms and conditions shall also apply to this NRFP: 

10.1. Limitation of Liability 
No representation, warranty or undertaking, expressed or implied, is or will be made 
by, and no responsibility is or will be accepted by, the District in relation to this NRFP 
or the completeness or accuracy of any information presented in the NRFP. 

10.2. Procedural Rights of the District 
The District has the right, at its sole discretion, at any time, either before or after the 
Closing Date and Time, to: 

a) accept, reject, or disqualify any Proposal; 

b) determine whether a Proposal complies with the NRFP or whether a failure to 
comply is material or not; 

c) if only one Proposal is received, elect to return it unopened, accept it, reject it, 
and/or re-issue the NRFP documents for re-bid without revising the existing 
NRFP documents; 

d) alter or amend the NRFP process, requirements, timetable, description, scope 
of work or any other aspect of the NRFP; 

e) seek clarification or request further information or documentation from any or 
all Proponents, or from third parties; 

f) elect not to proceed with the NRFP; 

g) cancel this NRFP and subsequently call for new submissions for the subject 
matter of this NRFP (including any portion thereof); 

h) select one or more than one Proponent for the performance of all or any part 
of the services that are the subject matter of the NRFP;  

i) decline to enter into an Agreement with any Proponent if the District is of the 
opinion that the Proponent submitted pricing that is too low to be sustainable 
and/or the delivery of services according to the NRFP would be in 
jeopardy; and, 

j) cancel its decision to enter into an agreement with any Proponent in the event 
of any material change with the respect to the Proponent’s Proposal that has 
not been approved by the District;  
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in each case without any liability for costs, expenses or damages incurred or suffered 
by any proponent or entity.   

10.3. Disqualification 
The District may, at its sole discretion, disqualify a proposal or cancel its decision to 
award to any proponent under this NRFP process, at any time prior to or after the 
execution of an agreement, if: 

a) the Proponent or Proposal is not materially compliant with any part of this 
NRFP; 

b) the Proponent fails to cooperate in any attempt by the District to verify any 
information provided by the Proponent in its Proposal; 

c) the Proposal, in the opinion of the District, contains false, misleading, or 
misrepresented information; 

d) the Proposal, in the opinion of the District, reveals a real, foreseeable or 
perceivable conflict of interest; 

e) there is evidence that the Proponent, its employees, agents, suppliers, or 
representatives colluded with one or more other Proponents or any of its 
respective employees, agents, suppliers or representatives in the preparation 
or submission of Proposals;  

f) the Proponent has been responsible for significant or persistent deficiencies in 
performance of any substantive requirement or obligation under a prior 
contract or contracts with the District or any other party; 

g) there is evidence professional misconduct or acts or omissions that adversely 
reflect on the commercial integrity of the Proponent; 

h) there is evidence that the Proponent was convicted of a criminal offence or 
other serious offences; or 

i) the Proponent has filed for bankruptcy. 

10.4. Best and Final Offer 
At its sole discretion, the District may provide Bidders with an opportunity to provide a 
Best and Final Offer (BAFO). The BAFO process represents an optional step in the 
bidder selection process. BAFOs may be useful, for example, when no single 
response addresses all the specifications, when shortlisted proposals are over 
budget, when two or more Bidders are virtually tied after the evaluation process, or 
when Bidders submitted responses that are unclear or deficient in one or more areas.  

The District may restrict the number of Bidders invited to submit a BAFO or may offer 
the option to all Bidders. In either case, the District will provide the same information 
and the same submission requirements to all Bidders chosen to submit a BAFO. 
Bidders may be asked to review their offers, provide additional clarification to specific 
sections of the NRFP, or respond to an updated scope of work. 
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If a BAFO is requested, submitting a BAFO response is optional. Those choosing not 
to submit a BAFO should submit a written response notifying the District that their 
response remains as originally submitted. 

A BAFO may be submitted only once and the terms of the BAFO will not identify 
either the current rank of any of the Bidders selected for a BAFO or the offers 
currently proposed.  

10.5. Proposals in English: 
All Proposals are to be in the English language only. 

10.6. Only One Entity as Proponent: 
The District will accept Proposals where more than one organization or individual is 
proposed to deliver the Services, so long as the Proposal identifies only one entity 
that will be the lead entity and will be the Proponent with the sole responsibility to 
perform the Agreement if executed. The District will only enter into an Agreement with 
that one Proponent. Any other entity involved in delivering the Service should be 
listed as a subcontractor. The Proponent may include the subcontractor and its 
resources as part of the Proposal and the District will accept this, as presented in the 
Proposal, in order to perform the evaluation. All subcontractors to be used in the 
Service must be clearly identified in the Proposal. 

10.7. Proposals to Contain All Content in Prescribed Forms: 
All information that Proponents wish to be evaluated must be contained within the 
submitted Proposal. Proposals should not reference external content in other 
documents or websites. The District may not consider any information that is not 
submitted within the Proposal or within the pre-prescribed forms set out in this NRFP. 

10.8. NRFP Scope of Work is an Estimate Only: 
While the District has made every effort to ensure the accuracy of the Services 
described in this NRFP, the District makes no guarantees as to the accuracy of the 
information provided. Any quantities or measurements provided are estimates only 
and are provided to describe the general nature and scale of the Services. 
Proponents must obtain all information they deem necessary, including verification of 
quantities or measurements, in order to complete a Proposal. 

10.9. Proponent’s Expenses: 
Proponents are solely responsible for their own expenses in participating in this NRFP 
process, including costs in preparing a Proposal and for subsequent finalizations of 
an agreement with the District, if required. The District will not be liable to any 
Proponent for any claims, whether for costs, expenses, damages or losses incurred 
by the Proponent in preparing its Proposal, loss of anticipated profit in connection with 
any final Agreement, or any matter whatsoever, including any actual or alleged 
unfairness on the part of the District at any stage of the Request for Proposal process. 

10.10. Retention of Proposals: 
All Proposals submitted to the District will not be returned and will be retained in 
accordance with the Freedom of Information and Protection of Privacy Act. 
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10.11. Notification and Feedback to Unsuccessful Proponents: 
At any time up until or after the execution of a written Agreement with the Contractor, 
the District may notify unsuccessful Proponents in writing that they have not been 
selected to conclude an Agreement. Unsuccessful Proponents may then request a 
debriefing with the District’s NRFP Contact Person in order to obtain feedback on how 
their Proposal fared in the evaluation. Such requests for feedback must be made 
within 30 days of notification of the NRFP results to the unsuccessful Proponent. 
Details of feedback provided will be at the District’s sole discretion in order to protect 
the confidentiality of other Proponents and the District’s commercial interest.  

10.12. Procurement Protest Procedure: 
If a Proponent wishes to challenge the NRFP process, it should provide written notice 
to the NRFP Contact Person in accordance with any applicable procurement protest 
mechanisms. The notice must provide a detailed explanation of the Proponent’s 
concerns with the procurement process or its outcome. 

10.13. Conflict of Interest: 
All Proponents must disclose an actual or potential conflict of interest, as set out in 
Part C, Appendix A – Proponent Submission Form. The District may, at its sole 
discretion, disqualify any Proponent from this NRFP process, if it determines that the 
Proponent’s conduct, situation, relationship (including relationships of the Proponent’s 
employees and District employees) create or could be perceived to create a conflict of 
interest. 

The District may rescind or terminate an Agreement entered into if it subsequently 
determines that the Proponent failed to declare an actual or potential conflict of 
interest during this NRFP process, as required under Part C, Appendix A – Proponent 
Submission Form. 

10.14. Confidentiality of District Information: 
Information pertaining to the District obtained by the Proponent as a result of 
participation in this NRFP process is confidential and must not be disclosed without 
written authorization from the District. 

All Proponents and any other persons who, through this NRFP process, gains access 
to the District’s confidential information, are required to keep all information strictly 
confidential, which in any way reveals confidential business, financial or investment 
details, programs, strategies or plans learned through this NRFP process. This 
requirement will continue with respect to such information learned by the Successful 
Proponent, if any, over the course of the Agreement. 

10.15. Confidentiality of Proposals: 
Proponents should note that in accordance with the provisions of Freedom of 
Information and Protection of Privacy Act, certain details of this NRFP and any 
executed Agreement may be made public, including the Successful Proponent’s 
name and total Agreement price. Proponents should be aware of and review the 
District’s obligations under FOIPPA and the District’s limited ability to refuse to 
disclose third party information pursuant to Section 21 of FOIPPA. Proponents are 
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advised that their proposals may, as necessary, be disclosed on a confidential basis 
to advisers retained by the District to advise or assist with the NRFP process.  

10.16. No Contract A and No Claims: 
This NRFP process is not intended to create and no contractual obligations 
whatsoever (including what is commonly referred to as ‘Contract A’) shall arise 
between the District and any Proponent upon the submission of a Proposal in 
response to this NRFP. For extra clarity, both the Proponent and the District are free 
to cancel their participation in this NRFP process at any time up until the execution of 
a written Agreement for the Services. 

Without limiting the above paragraph, no Proponent shall have any claim whatsoever 
against the District for any damage or other loss resulting from a Proponent’s 
participation in this NRFP, including where the District does not comply with any 
aspect of this NRFP and including any claim for loss of profits or Proposal preparation 
costs should the District not execute an Agreement with the Proponent for any reason 
whatsoever. 

10.17. Governing Law and Trade Agreements: 
This NRFP is governed by the laws of the Province of British Columbia and any other 
agreements that exist between the Province of British Columbia and other 
jurisdictions. 
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Part C: Proposal Submission Forms and Instructions 
This Part C contains forms detailing the information that should be included in a Proposal.  

Part C Contents: 

This Part C contains the following forms: 

 Appendix A – Proponent Submission Form 

 Appendix B – Schedule of Quantities 

 Appendix C – Rated Criteria Form 
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APPENDIX A – PROPONENT SUBMISSION FORM 
Proponents to complete this form. 

1. Proponent Details: 

Full Legal Name of 
Proponent: 

 

Other “DBA” Names the 
Proponent Uses: 

 

Registered Address: 
 

Proponent Contact Person 
Name & Title: 

 

Contact Person Phone No.: 
 

Contact Person Email: 
 

2. Certification & Acknowledgement of NRFP Process: 

By signing this Appendix A – Proponent Submission Form, we the Proponent, certify and 
acknowledge the following: 

a. We have carefully read and examined this NRFP document, including all Parts and 
Appendices, and have conducted such other investigations as were prudent and 
reasonable in preparing this Proposal. We are able to provide the Services detailed in 
Part A for the pricing submitted in this Proposal. 

b. We certify that the statements made in this Proposal are true and submitted in good 
faith. 

c. We acknowledge and understand that the NRFP process and the submission of this 
Proposal do not give rise to any contractual obligations whatsoever (including what is 
commonly referred to as ‘Contract A’) between the District and us, the Proponent, and 
that no contractual obligations shall arise between the District and us, the Proponent, 
until and unless we execute a written Agreement with the District. 

d. We certify that in relation to this NRFP process, we have not engaged in any conduct 
which would constitute a conflict of interest and we understand that a conflict of interest 
would include the following situations: 

i. The Proponent has an unfair advantage or engages in conduct which may give it 
an unfair advantage; 

ii. The Proponent has had access to confidential information of the District which is 
not available to other Proponents to this NRFP. 
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iii. The Proponent has influence over an employee of the District who is a decision-
maker involved in this NRFP process, which could reasonably be perceived as 
giving the Proponent an unfair advantage or preferential treatment. 

3. Confirmation of Addenda Received: 

We confirm receipt of the following addenda that were issued by the District up until the 
Closing Date and Time:  

Addendum # Issued on Date: 
  

  

  

  

  

4. Contractor Requirements: 

The Proponent hereby certifies that it has the ability to obtain and provide the requirements 
detailed in Part A – The Services, 3. Contractor Requirements. 

5. Certification Signature: 

The Proponent hereby certifies that the above statements are true and that the individual 
signing below has the authority to bind the Proponent: 

 

__________________________________ 
Signature  

 
__________________________________ 
Name  

 
__________________________________ 
Title  

 
__________________________________ 
Date 
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APPENDIX B – SCHEDULE OF QUANTITIES  

Proponents to complete the Schedule of Quantities, enclosed. 

 

 

 

 



DISTRICT OF SUMMERLAND APPENDIX B
NRFP Page 1 of 3
CONTRACT 2020

DISTRICT OF SUMMERLAND
PEACH ORCHARD BEACH & ROTARY BEACH FLOOD RECOVERY WORKS
See paragraph 5.3.1 of the Instructions to Tenderers – Part II. 

PART A - PEACH ORCHARD BEACH - PARK AREA

Item # Item Description Unit Quantity Unit Price Amount

A-01.1 01 57 01 1.6.1S
Environmental Plan and Mitigation Measures c/w supply and 
installation, monitoring, maintenance, and removal of Mitigation 
Measures

L.S. 1

A-03.1 03 30 53 1.5.6S Construction of cast-in place concrete curbing l.m. 250

A-31.1 31 24 13 1.8.13S Removal and disposal of existing asphalt regardless of 
thickness c/w sawcutting m² 750

A-31.2 31 24 13 1.8.9S Preparation of pathway subbgrade m² 750

A-31.3 31 24 13 1.8.15S

Preparation of riprap embankment c/w tree removal and 
dispoal, excavation, stockpile of excess material, and re-use of 
stockpiled material to locally regrade following riprap 
installation

L.S. 1

A-31.4 31 32 19 1.6.1 Supply and installation of Nilex 4510 Filter Fabric m² 440
A-31.5 31 37 10 1.4.2S Supply and placement of filter gravels (100 mm thickness) m² 440
A-31.6 31 37 10 1.4.1 Supply and placement of Class 100 kg Riprap Tonne 550

A-32.1 32 11 23 1.4.2
Supply, placement, and compaction of 19 mm minus base 
gravels for pathway to 100 mm compacted depth, including 
base gravels for concrete curbing

m² 750

A-32.2 32 12 16 1.5.1S Supply, placement, and compaction of hot asphaltic concrete 
c/w adjustments to appurtenances (50 mm compacted depth) m² 750

A-32.3 32 31 13 1.5.6S Removal of fencing as required to complete the Works c/w 
storage and reinstallation L.S. 1

allow. 1

Subtotal Price - Part A - Peach Orchard Beach

APPENDIX B - SCHEDULE OF QUANTITIES AND PRICES

Payment     
Section  Para

All prices and Quotations  including the Tender Price  shall include all Taxes , but shall not include 
GST. GST  shall be shown separately. 
Where there are inconsistencies between the Schedule of Quantities and Prices and MMCD 
payment procedures, the Schedule of Quantities and Prices shall be used to define the units of 
measure and payment procedures.

Division 01 - General Requirements

Division 03 - Concrete

Sub-Total Division 32

Sub-Total Division 31

Sub-Total Division 03

Sub-Total Division 01

Division 31 - Earthworks

Division 32 - Roads and Site Improvements

Contingency Allowance (See GC 1.19 and SGC 1.19.1)
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PART B - PEACH ORCHARD BEACH - BOARDWALK AREA

Item # Item Description Unit Quantity Unit Price Amount

B-01.1 01 57 01 1.6.1S Environmental Plan and Mitigation Measures L.S. 1

B-03.1 03 30 53 1.5.6S Construction of cast-in-place concrete curbing l.m. 130

B-03.2 03 30 53 1.5.6S

Construction of cast-in-place concrete retaining wall c/w
- excavation
- stockpiling and off-site disposal of excess fill as req.
- geotextile
- base gravels
- drainage pipe and drain rock
- Rock pits 1m beyond ends of buttress wall 
  (0.5m³ volume of rock ea.)
- all concrete works including formwork, rebar, and 
  encorporated lamp post base

l.m. 50

B-26.1 24 56 01 1.9.1

Supply and installation of electrical conduit, lamp posts,  light 
fixtures and required junction boxes (supply and installation of 
electrical cable to be provided by the Owner) (Electrical Plan to 
be provided by the Contractor for Owner's approval)

L.S. 1

B-31.1 31 24 13 1.8.9S Preparation of pathway subbgrade m² 580

B-31.2 31 24 13 1.8.13S Removal and disposal of existing asphalt regardless of 
thickness c/w sawcutting m² 580

B-31.3 31 24 13 1.8.14S Removal and disposal of existing electrical conduit and cable l.m. 180

B-31.4 31 24 13 1.8.14S Removal and disposal of existing electrical lamp posts and light 
fixtures ea. 4

B-31.5 31 24 13 1.8.14S Removal and disposal of existing concrete lamp post base ea. 1
B-31.6 31 24 13 1.8.14S Removal and disposal of existing CSP culvert l.m. 5
B-31.8 31 32 19 1.6.1 Supply and installation of Nilex 4510 Filter Fabric m² 170
B-31.9 31 37 10 1.4.1 Supply and placement of Class 10 kg Riprap Tonne 140
B-31.10 31 37 10 1.4.1 Supply and placement of Class 50 kg Riprap Tonne 100

B-32.1 32 11 23 1.4.2
Supply, placement, and compaction of 19 mm minus base 
gravels for pathway to 100 mm compacted depth, including 
base gravels for concrete curbing

m² 580

B-32.2 32 12 16 1.5.1S Supply, placement, and compaction of hot asphaltic concrete 
c/w adjustments to appurtenances (50 mm compacted depth) m² 580

B-32.3 32 31 13 1.5.5S Removal and disposal of existing chainlink fencing and 
concrete foundations l.m. 130

B-32.4 32 31 13 1.5.1S
Supply and installation of chainlink fencing c/w cast in place 
concrete post foundations and mountain to cast-in-place 
concrete retaining wall

l.m. 130

allow. 1

Division 26 - Electrical

Division 31 - Earthworks

Subtotal Price - Part B - Peach Orchard Beach

Payment     
Section  Para

APPENDIX B - SCHEDULE OF QUANTITIES AND PRICES

Division 01 - General Requirements

Division 32 - Roads and Site Improvements

Contingency Allowance (See GC 1.19 and SGC 1.19.1)

Sub-Total Division 32

Sub-Total Division 31

Sub-Total Division 26

Sub-Total Division 03

Sub-Total Division 01

Division 03 - Concrete
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PART C - ROTARY BEACH

Item # Item Description Unit Quantity Unit Price Amount

C-01.1 01 57 01 1.6.1S Environmental Plan and Mitigation Measures L.S. 1

C-03.1 03 40 01 1.4.1 Supply and installation of precast concrete L-shaped blocks to 
match existing ea. 4

C-03.2 03 30 53 1.5.6S Construction of cast-in-place concrete curbing l.m. 30

C-31.1 31 24 13 1.8.13S Remove and dispose of existing asphalt regardless of 
thickness c/w sawcutting and area of spot repair m² 105

C-31.2 31 24 13 1.8.15S Preparation of embankment and concrete block subgrade c/w 
excavation and off-site disposal L.S. 1

C-31.3 31 24 13 1.8.9S Preparation of pathway subgrade m² 105
C-31.4 31 32 19 1.6.1 Supply and installation of Nilex 4510 Filter Fabric m² 90
C-31.5 31 37 10 1.4.1 Supply and placement of 150 mm minus river cobble Tonne 45

C-31.6 31 37 10 1.4.1 Supply and placement of 200-300 mm diameter boulders 
locally infilled with 50-100 mm clean angular crush Tonne 30

C-32.2 32 11 23 1.4.2
Supply, placement, and compaction of 19 mm minus base 
gravels for pathway to 100 mm compacted depth, including 
base gravels for concrete curbing

m² 105

C-32.3 32 12 16 1.5.1S
Supply, placement, and compaction of hot asphaltic concrete 
c/w area of spot repair and adjustments to appurtenances (50 
mm compacted depth)

m² 105

C-32.4 32 31 13 1.5.5S Removal and disposal of existing chainlink fencing and 
concrete foundations l.m. 13

C-32.5 32 93 01 1.9.1S
Locally regrade, place growing medium, and plant shrubs and 
ground cover for erosion control (planting scheme to be 
provided by the Contractor for Owner's approval)

L.S. 1

allow. 1

Subtotal Price - Part C - Rotary Beach

PART D - OPTIONAL ITEMS

Item # Item Description Unit  Unit 
Price 

D1 32 11 16.1 1.4.3 Supply, placement, and compaction of 75 mm minus subbase 
gravels for pathway to 300 mm compacted depth m²

D2 31 32 19 1.6.1 "Deep Root" root guard or approved equivalent, installed 
adjacent to asphalt with min. depth 600 mm m²

D3 33 40 01 1.6.1 Supply and installation of 300 mm SDR35 PVC culvert c/w l.m.
D4 32 93 01 1.9.1S Replace two trees shown for removal ea.

Subtotal Price - Part A - Peach Orchard Beach

Subtotal Price - Part B - Peach Orchard Beach

Subtotal Price - Part C - Rotary Beach

Total Base Bid Price (Sum of Part A, B, and C)

GST 5%

Total Price plus GST

Contingency Allowance (See GC 1.19 and SGC 1.19.1)

Division 03 - Concrete

Division 31 - Earthworks

Division 32 - Roads and Site Improvements Sub-Total Division 32

Sub-Total Division 31

Sub-Total Division 03

Payment     
Section    Para

APPENDIX B - SCHEDULE OF QUANTITIES AND PRICES

Payment     
Section  Para

Division 01 - General Requirements Sub-Total Division 01
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APPENDIX C – RATED CRITERIA FORM  
Proposals should include the following sections in this order, with all requested details and any 
supporting documents, either on this form or in a format of your choice.  

1. Approach, Methodology & Work Plan: 

• Provide a summary of the overall construction methodology that the Proponent and 
subcontractors (if applicable) propose in order to deliver the Services outlined in Part 
A – The Services; Part C – Appendix B: Schedule of Quantities (SOQ); and Part E – 
Design Drawings. 

• Demonstrate the Proponent’s understanding of the project requirements, key issues, 
worksite concerns, and the Proponent’s approach for ensuring success of the project 
in terms of safety, schedule, quality, pedestrian management, and cost control. 

• Demonstrate the Proponent’s understanding of the environmental management plan 
and required mitigation measures. 

• Provide a preliminary construction schedule, preferably in Gantt Chart format, which 
outlines the timing of proposed tasks required to meet the preferred substantial 
completion date of June 30, 2020, including: 

o Start and completion dates 
o Sequence / work breakdown  
o Total number of days of work 
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2. Environmental Sustainability: 
The District of Summerland is committed to environmental sustainability and values the 
environmental impact and sustainability of Proponents in with regards to healthy 
ecosystems (minimizing pollution/toxicity; conserving natural resources; clean water), 
zero waste (reducing and/or diverting), and zero carbon (reducing/eliminating 
greenhouse gases). Please describe your approach to environmental sustainability. 
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3. Innovation & Value-Added: 
• Provide a summary of innovative solutions and value-added solutions the Proponent 

can offer to ensure the overall success of the project, which may include, but not be 
limited to: 

o Improve project constructability 
o Reduce construction schedule 
o Mitigating environmental impacts 
o Reducing project costs 
o Increasing project longevity 
o Alterations to the design and drawings 

• A portion of the work that has been identified as an opportunity for innovative 
solutions is the construction of the cast-in-place concrete retaining wall in Part B 
including: 

o Construction of the cast-in-place wall behind the existing timber wall in order 
to reduce the excavation required and potential environmental impacts to the 
lake. 

• Costs or savings for innovation and value-added options should be provided by the 
Proponent in the proposal. 
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4. Qualifications: 
Proposals shall include a description of the firm’s capabilities and background that makes 
it well suited to this project, including but not limited to: 
• Provide a corporate overview that includes the Proponent’s name, address, and 

website, and any additional information related to this section. 
• Specify the Proponent’s personnel and equipment resources that are available for the 

services outlined in this NRFP. Include qualifications of contractors, trades, and sub-
trades. 

• Describe the Proponent’s knowledge and experiences related to site safety. Describe 
any safety programs and any formal recognition for safety practices (e.g. BC 
Municipal Safety Association Certification of Recognition). 

• Provide company profiles and resumes for each key member of your proposed 
project team. 
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5. Experience: 
In this section, in a format similar to the tables below, Proponents should provide details 
on three (3) projects completed in the last five (5) years which are the most relevant and 
similar to the Services.  
 
Proponents should note that the District may contact the client to provide a reference on 
the experience listed and may amend scoring in the evaluation based on the client’s 
feedback. Positive references will impact scoring positively, and poor or negative 
references will impact scoring negatively and may be grounds for rejection of a Proposal.  
 
Additionally, the District may consider information regarding the integrity and reliability of 
a Proponent’s services from parties other than those provided in a Proponent’s proposal, 
including the District’s own experience with the Proponent. 
 

 

Project Experience #1 

Client name:  

Contact name:  

Contact phone number:  

Contact email:  

Dates work undertaken:  

Contract value:  

Performance and Labour & Material 
bonds provided?  ☐ Yes       ☐ No 

Key company personnel involved:  

 
Brief description of project and 
services proponent Performed: 
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Project Experience #2 

Client name:  

Contact name:  

Contact phone number:  

Contact email:  

Dates work undertaken:  

Contract value:  

Performance and Labour & Material 
bonds provided?  ☐ Yes       ☐ No 

Key company personnel involved:  

 
Brief description of project and 
services Proponent performed: 
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Project Experience #3 

Client name:  

Contact name:  

Contact phone number:  

Contact email:  

Dates work undertaken:  

Contract value:  

Performance and Labour & Material 
bonds provided?  ☐ Yes       ☐ No 

Key company personnel involved:  

 
Brief description of project and 
services Proponent performed: 
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Part D: Form of Agreement 

(Enclosed) 

  



 
 
 

 
 
 

DISTRICT OF SUMMERLAND 
  
 
 
 
 
 

PEACH ORCHARD BEACH & ROTARY BEACH 
FLOOD RECOVERY WORKS 

 
MMCD CONTRACT DOCUMENTS 

 
 
 
 
 
 
 
 
 
 
Owner: Contract Administrator:
  
 

 
 
District of Summerland, Public Works 
9215 Cedar Avenue 
Summerland, BC V0H 1Z2 

 
TRUE Consulting 
201-2079 Falcon Road 
Kamloops, BC V2C4J2 

                                                                              
  

 March 2020 
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Owner:  District of Summerland 

Contract:  Peach Orchard Beach & Rotary Beach Flood Recovery Works 

Reference No.  NRFP-2020-01 

 
The complete Peach Orchard Beach & Rotary Beach Flood Recovery Works Contract Documents are based 
on the Master Municipal Construction Documents and consist of the following parts: 
 
1. Documents provided herein: 

 • Agreement 
 Schedule 1 - Schedule of Contract Documents 
 Schedule 2 - List of Drawings 

 • Schedule of Quantities and Prices  

 • Supplementary General Conditions 

 • Supplementary Specifications 

 • Contract Drawings 

 • Appendix A – Force Account Rates 

 • Appendix B – Prime Contractor Form  

• Appendix C – Water Sustainability Regulation, Terms and Conditions 
 
2. Documents that must be obtained by the Tenderer / Contractor: 

 • Master Municipal Construction Documents, Platinum Edition Volume II, 2009 
(Available at MMCDA website  www.mmcd.net ) 

 General Conditions 
 Schedules and Diagrams 
 Standard Specifications 
 Standard Detail Drawings 

 • MMCD Platinum Supplemental Updates (document changes prepared by MMCDA) 
(Available at MMCDA website  www.mmcd.net )  
Please ensure that all updates have been reviewed. 

  
  

http://www.mmcd.net/
http://www.mmcd.net/
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 BETWEEN OWNER AND CONTRACTOR 

 This agreement made in duplicate this  

 ______ day of ___________, 2019. 

Project: Peach Orchard Beach & Rotary Beach Flood Recovery Works 

Reference No: NRFP-2020-01 
  

 BETWEEN:  

 The District of Summerland 

  (the “Owner”) 

   

 AND: 

   

 

 

( NAME AND OFFICE ADDRESS OF CONTRACTOR ) 
 

  (the “Contractor”)  

 

The Owner and the Contractor agree as follows: 

Article 1 The Work Start 
/ Completion 
Dates 

1.1  The Contractor will perform all Work and provide all labour, equipment 
and material and do all things strictly as required by the Contract 
Documents.  

1.2  The Contractor will commence the Work in accordance with the Notice to 
Proceed. The Contractor will proceed with the Work diligently, will perform 
the Work generally in accordance with the construction schedules as 
required by the Contract Documents and will achieve the Milestone Dates, 
including Substantial Performance and Total Performance of the Work on 
or before the dates listed in Appendix 2 of the Form of Tender, subject to 
the provisions of the Contract Documents for adjustments  to the Contract 
Time 

1.3  Time shall be of the essence of the Contract. 



DISTRICT OF SUMMERLAND 
UNIT PRICE 
CONTRACT 

FORM OF AGREEMENT 
 

AGREEMENT 
PAGE 2 OF 6 

2020 

 
Article 2 Contract 

Documents 
2.1  The “Contract Documents” consist of the documents listed or referred to 

in Schedule 1, entitled “Schedule of Contract Documents”, which is 
attached and forms a part of this Agreement, and includes any and all 
additional and amending documents issued in accordance with the 
provisions of the Contract Documents.  All of the Contract Documents shall 
constitute the entire Contract between the Owner and the Contractor. 

2.2  The Contract supersedes all prior negotiations, representations or 
agreements, whether written or oral, and the Contract may be amended 
only in strict accordance with the provisions of the Contract Documents. 

 
Article 3 Contract Price 3.1  The price for the Work (“Contract Price”) shall be the sum in Canadian 

dollars of the following: 

 .1 the product of the actual quantities of the items of Work listed in the 
Schedule of Quantities and Prices which are incorporated into or made 
necessary by the Work and the unit prices listed in the Schedule of 
Quantities and Prices; plus 

 .2 all lump sums, if any, as listed in the Schedule of Quantities and Prices, 
for items relating to or incorporated into the Work; plus 

 .3 any adjustments, including any payments owing on account of 
Changes and agreed to Extra Work, approved in accordance with the 
provisions of the Contract Documents. 

3.2  The Contract Price shall be the entire compensation owing to the 
Contractor for the Work and this compensation shall cover and include all 
profit and all costs of supervision, labour, material, equipment, overhead, 
financing, and all other costs and expenses whatsoever incurred in 
performing the Work.  

 
Article 4 Payment 4.1  Subject to applicable legislation and the provisions of the Contract 

Documents, the Owner shall make payments to the Contractor. 

 4.2  If the Owner fails to make payments to the Contractor as they become due 
in accordance with the terms of the Contract Documents then interest 
calculated at 2% per annum over the prime commercial lending rate of the 
Royal Bank of Canada on such unpaid amounts shall also become due and 
payable until payment. Such interest shall be calculated and added to any 
unpaid amounts monthly. 

Article 5 Rights and 
Remedies 

5.1  The duties and obligations imposed by the Contract Documents and the 
rights and remedies available thereunder shall be in addition to and not a 
limitation of any duties, obligations, rights and remedies otherwise 
imposed or available by law.  
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 5.2  Except as specifically set out in the Contract Documents, no action or 

failure to act by the Owner, Contract Administrator or Contractor shall 
constitute a waiver of any of the parties’ rights or duties afforded under 
the Contract, nor shall any such action or failure to act constitute an 
approval of or acquiescence in any breach under the Contract.  

 

Article 6 Notices 6.1  Communications among the Owner, the Contract Administrator and the 
Contractor, including all written notices required by the Contract 
Documents, may be delivered by hand, or by fax, or by pre-paid registered 
mail to the addresses as set out below: 

The Owner: 

 

District of Summerland 

9215 Cedar Avenue 

Summerland, BC V0H 1Z2 

Phone: (250) 494-0431 

Attention: Bobby Williamson, AScT, Engineering Technologist 
  

The Contractor: 

 

 

 

 

Fax:  

Attention:  
  

The Contract Administrator: 

 

 

TRUE Consulting 

201-2079 Falcon Road 

Kamloops, BC V2C4J2 

Phone: (250) 828-0881 

Attention: Alyssa Schultz, EIT 
  

 6.2  A communication or notice that is addressed as above shall be considered 
to have been received 

 .4 immediately upon delivery, if delivered by hand; or 

 .5 immediately upon transmission if sent by fax and received in hard copy; 
or 

 .6 after 5 Days from date of posting if sent by registered mail. 
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 6.3  The Owner or the Contractor may, at any time, change its address for 

notice by giving written notice to the other at the address then applicable. 
Similarly if the Contract Administrator changes its address for notice then 
the Owner will give or cause to be given written notice to the Contractor. 

6.4  The sender of a notice by fax assumes all risk that the fax is received in hard 
copy. 

 
Article 7 General 7.1  This Contract shall be construed according to the laws of British Columbia. 

7.2  The Contractor shall not, without the express written consent of the 
Owner, assign this Contract, or any portion of this Contract. 

7.3  The headings included in the Contract Documents are for convenience only 
and do not form part of this Contract and will not be used to interpret, 
define or limit the scope or intent of this Contract or any of the provisions 
of the Contract Documents.  

7.4  A word in the Contract Documents in the singular includes the plural and, 
in each case, vice versa.  

7.5  This agreement shall ensure to the benefit of and be binding upon the 
parties and their successors, executors, administrators and assigns. 

 IN WITNESS WHEREOF the parties hereto have executed this Agreement the day 
and year first written above. 

Contractor: 

  
(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 
 
 
(AUTHORIZED SIGNATORY) 
 
 
 
(AUTHORIZED SIGNATORY) 

 
 

Owner:  

  District of Summerland 
(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 
 
 
(AUTHORIZED SIGNATORY) 
 
 
 

(AUTHORIZED SIGNATORY) 
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Schedule 1 Schedule of Contract Documents 

 The following is an exact and complete list of the Contract Documents, as referred to in Article 
2.1 of the Agreement. 
 

NOTE:  The documents noted with “*” are contained in the “Master Municipal Construction 
Documents - Platinum Edition Volume II”, Printed 2009.  All sections of these publications 
are included in the Contract Documents. 

1.1  Agreement, including all Schedules;  

1.2  Supplementary General Conditions; 

1.3  General Conditions *; 

1.4  Supplementary Specifications; 

1.5  MMCD Supplemental Updates (available at www.mmcd.net);  

1.6  Specifications *; 

1.7  Contract Drawings listed in Schedule 2 to the Agreement -  
“List of Contract Drawings”; 

1.8  Standard Detail Drawings *; 

1.9  Water Sustainability Regulation Terms and Conditions (Appendix C to the 
Agreement) 

  

  
 

  

  

 
 
  

http://www.mmcd.net/
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Schedule 2 List of Contract Drawings 
 

(COMPLETE LISTING OF ALL DRAWINGS, PLANS AND SKETCHES WHICH ARE TO FORM A PART OF THE CONTRACT, 
OTHER THAN STANDARD DETAIL DRAWINGS AND SUPPLEMENTARY STANDARD DETAIL DRAWINGS.) 

TITLE DRAWING NO. DATE REVISION 
NO. 

REVISION 
DATE 
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Contractor’s Initials _______________________ 
 

Owner:  District of Summerland 

Contract:  Peach Orchard Beach & Rotary Beach Flood Recovery Works 

Reference No.  NRFP-2020-01 

 See paragraph 5.1.1.6 of the Form of Tender.  

 
The Contractor shall provide hourly rates for all Labour and Equipment intended to be used in completion of the works.  
These Hourly Rates are to be 'all-inclusive', or 'all-found'.  Labour rates are to be inclusive of wages, insurance, holiday 
pay, benefits, small tools, overhead, and profit.  Equipment rates are to be inclusive of operator, overhead, and profit. 
 

LABOUR 

CLASSIFICATION BY TRADE ALL-INCLUSIVE 

HOURLY RATE 

  

  

  

  

  

  

  

  
 

EQUIPMENT 

TYPE UNIT AND MODEL DESCRIPTION ALL-INCLUSIVE 

HOURLY RATE 

   

   

   

   

   

   

   
 



PRIME CONTRACTOR DECLARATION 

PROJECT:   

LOCATION(S):   
 
This declaration is a WorkSafe BC requirement for work on road allowances, and City-owned properties, 
projects, and developments.  
 
As per the requirements of the Workers’ Compensation Act Part 3, Division 3, Section 118 (1-3) which states: 
 
Coordination of multiple-employer workplaces: 
118  (1)  In this section:  
  “multiple-employer workplace” means a workplace where workers of 2 or more employers are 

working at the same time; 
  “prime contractor” means in relation to a multiple-employer workplace;  
  (a)  the directing contractor, employer or other person who enters into a written Agreement 

with the owner of that workplace to be the prime contractor for the purposes of this Part, or 
  (b)  if there is no Agreement referred to in paragraph (a), the owner of the workplace.  
 (2)  The prime contractor of a multiple-employer workplace must  
  (a)  ensure that the activities of employers, workers and other persons at the workplace 

relating to occupational health and safety are coordinated, and 
  (b)  do everything that is reasonably practicable to establish and maintain a system or process 

that will ensure compliance with this Part and the regulation in respect to the workplace. 
 (3)  Each employer of workers at a multiple-employer workplace must give to the prime contractor the 

name of the person the employer has designated to supervise the employer’s workers at that 
workplace. 

 
By signing this Agreement, the undersigned accepts all responsibilities of a Prime Contractor as outlined in the 
Workers’ Compensation Act, and WorkSafe BC (OH&S Regulation).  

As a contractor signing this Agreement, you are agreeing that your Company, Management staff, Supervisory 
staff and workers will comply with the Work Safe B.C. Occupational Health and Safety Regulations OH&S 
Regulations and the Workers’ Compensation (WC) Act.  

Any penalties, sanctions or additional costs levied against the municipality, as a result of the actions of the 
Prime Contractor are the responsibility of the Prime Contractor.  

I, the undersigned, acknowledge having read and understand the information above.  

By signing this Agreement, I agree as a representative of the firm noted below, to accept all responsibilities of 
the Prime Contractor for this project.  

I fully understand and accept the responsibilities of the Prime Contractor designation in accordance with the 
Workers’ Compensation Act for all work on road allowances, rights-of-way in favour of the municipality and 
municipal-owned property; as described above, and will abide by all WorkSafe BC Regulation requirements.  

 
Municipal File #:   WorkSafe B.C. Notice of Project No.:   

Company:   Date:   

Authorized Rep.:   Signature:   
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Note: The tracking number assigned to your Notification Form is: 100275672 , Date Received on : Feb 16, 2019  3:09:22 PM

Please maintain a record of this tracking number for reference in any future correspondence about your proposal and any related
follow-up.

Re: Notice to Habitat Officer / Changes in and about a Stream under Part 3 Water Sustainability Regulation

Your Notification to a Habitat Officer Ministry of Forests, Lands, Natural Resource Operations and Rural Development under the Water
Regulation (Part 3 of the regulation) regarding your proposal to make changes in and about a stream of the kind described in section 39
of the regulation, has been received.

Please Note: Only changes in and about a stream of the kind listed in the Water Sustainability Regulation (Part 3 "Changes in and About
a Stream") can proceed on notification and in accordance with requirements of the regulation including any terms and conditions
specified by a Habitat Officer. An approval under the Water Sustainability Act for the change is otherwise required if the change
proposed is not of the kind listed in section 39 of the regulation.

Under the provisions of the regulation, the Habitat Officer has 45 days following receipt by the Ministry of this notification to request
additional information from you and to specify additional terms and conditions specific to your proposal, if warranted. A person making
a change in and about a stream under this regulation, other than under section 39(1)(o) to (s) or 39(2) or 39(5), must then make that
change in accordance with the regulation and any terms and conditions specified by the Habitat Officer (including those further
described in #1-17 below or as specified subsequently within 45 days of  Habitat Officer receipt of  this notice).

Therefore, if you have not heard back from the Habitat Officer within 45 days of our receipt of your notice providing you with a
statement of any additional terms and conditions specified by the Habitat Officer with respect to your proposal, you may proceed with
the proposed changes in and about a stream but must satisfy the requirements of Part 3 of the regulation and also comply with the
following terms and conditions in making those changes:

1. Any work associated with the proposed changes in and about a stream must not cause stream channel instability or increase the risk
of sedimentation into the stream.

2. During work onsite, erosion and sediment control materials must be available onsite at all times and must be installed if
sedimentation is likely to occur into the stream. A contingency plan must be developed outlining the measures to be taken by workers
when carrying out any work to control erosion and sediment.

3. Soil disturbance must not occur in heavy rain conditions and any soil removed must be placed in a location that ensures that sediment
or debris does not enter the stream.

4. Within a work area, water that contains sediment must be pumped to a vegetated area away from the stream where it can seep into
the ground, or to a settling pond that is sufficiently far from the stream to allow sediment to settle out before the water returns to the
stream.

SAMPLE
XXXXXXXXX XXXXXXXXXXXXXXXXXXX

SAMPLE ONLY
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5. The disturbance of stream bank vegetation must not occur or be minimized as much as possible.

6. Any areas that are disturbed during the work (such as exposed soil) must be promptly restored at a minimum to the pre-disturbance
condition.
Note: Guidance is provided in the Enhancement Section of the Best Management Practices Instream Works

7. If possible, work must be conducted on, and equipment located and operated from, dry land (no water present) and the worksite must
be isolated from flowing water.

8. Any equipment used in conducting work must be in good mechanical condition and, when operating in close proximity to the wetted
perimeter of a stream, the operator must prevent entry of any substance, sediment, debris or material (e.g., hydrocarbons, silt) into the
stream so as to prevent harm to fish, wildlife or the aquatic ecosystem of a stream. Note that Section 46 of the Water Sustainability Act
prohibits the introduction of foreign matter into a stream. Failure to comply may result in a remediation order and it is also an offence to
do so.

9. The original rate of water flow in the stream (existing prior to commencing work) must be maintained upstream and downstream of
the worksite during all phases of instream activity associated with the work.

10. When work requires de-watering or isolation of the worksite in the stream, a permit for the salvage of fish and wildlife must be
obtained prior to commencing work. All required salvage permits must be obtained from FrontCounter BC :
http://www.frontcounterbc.gov.bc.ca/. Any salvage must be carried out by a qualified environmental professional (such as an R.P.Bio.).

11. Following de-watering or isolation of the worksite, stream flow must be returned gradually to the de-watered or isolated area within
the stream and not in a single sudden rush so as to avoid erosion of the stream channel and sediment delivery to the stream.

12. The stream channel width must not change as a result of the work.

13. Any materials, such as riprap or gabion rock, placed within the stream must be clean and not contain substances that could be
harmful to fish, wildlife or the aquatic ecosystem of the stream.

14. Any areas disturbed as part of the work must be restored as close as possible to their pre-disturbance condition. Any soil exposed at
the worksite must be promptly re-vegetated.

15. Subject to section 16 and 17 below, the work must be completed during the timing window for the stream in respect of which the
changes are proposed. The applicable timing window (by region and/or by stream) are specified in the following links (see below) and
are designed to protect fish, wildlife or the aquatic ecosystem of a stream. To determine the timing window, please select the relevant
region from the map:
http://www.frontcounterbc.ca/pdf/RegionMap.pdf
and then determine the applicable timing window:*Regional Timing Windows:
http://www2.gov.bc.ca/gov/content/environment/air-land-water/water/water-licensing-rights/working-around-water/regional-terms-c
onditions-timing-windows<
<for that region and for the stream where the proposed changes will be made.
For projects proposed to take place outside these timing windows, please see section 16 and 17 below

16. In addition to the timing windows specified in section 15 above, work may be carried out during the following times provided these
requirements are met when the changes are carried out:

SAMPLE
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i. If the stream channel is naturally dry (no flow) or frozen to the bottom at the worksite and the instream work / activity associated with
the proposed change will not adversely impact fish, wildlife or the aquatic ecosystem of the stream (e.g. not result in any substance,
sediment, debris or other material entering or leaching into the stream that would adversely affect fish, wildlife or the aquatic
ecosystem), 

ii. In the construction of a winter crossing, the stream channel is frozen to the bottom at the worksite and related work does not
adversely impact the stream channel (including stream bed and banks), or fish, wildlife or the aquatic ecosystem of the stream, or
impede their passage (in both directions) in the stream.

17. If your work is proposed outside of the timing window (as described in section 15 above), you must retain a qualified environmental
professional (such as an R.P. Bio.). The professional will be responsible for providing a written technical rational that assesses and
addresses the risks of the proposed changes in and about a stream, including proposing site specific mitigation (e.g. an Erosion Control
Plan that identifies contingency measures and emergency procedures related to the proposal) and onsite monitoring of their
implementation. This document must be submitted to the Habitat Officer via Front Counter B.C. with reference to your file number
(shown on top of this document).
In proceeding outside the timing window in accordance with recommendations by your qualified environmental professional, you must
comply with any measures specified by that professional to prevent impacts on the stream channel (including stream bed and banks) or
fish, wildlife or the aquatic ecosystem of the stream, as well as any Habitat Officer terms and conditions specified in the confirmation of
receipt of your original Notice.

In summary, you must meet the terms and conditions described above, as well as any additional terms and conditions specified by the
Habitat Officer in respect of your proposal within 45 days of the Ministry's receipt of your notice, if any were specified. In addition, you
must also meet any other requirements of the regulation, as are described in Part 3 of the Water Sustainability Regulation found at
http://www.bclaws.ca/

Also, for assistance to the public, the Province has developed clear guidance/practices, also referred to as best management practices,
for working around water and for designing and implementing different types of changes in and about a stream, particularly in respect
of instream works. This information in combination with the terms and conditions described above, including any additional Habitat
Officer terms and conditions specified, if all followed, will help ensure that your changes in and about a stream will be compliant with
the regulation and related legislation, as well as minimizing impacts on the environment (including related fish, wildlife and the aquatic
ecosystem) in the stream and stream channel.

Follow the links and website directions (see below) to review the provincial guidance/practices provided for your proposed works.
Please be advised that these documents may contain information which may be the subject of change due to amendments to the
federal Fisheries Act and/or to related processes by Fisheries and Oceans Canada (DFO). Current up-to-date information on DFO process
and legislation can be found at : http://www.dfo-mpo.gc.ca/pnw-ppe/index-eng.html

Province of BC Guidance / Practices:

Best Management Practices (BMP's) for Instream Works. When using this guide go to the list of "Guidebook Chapters" and select the
appropriated chapters to match the specific activities relevant to your proposal for changes in and about a stream.

*Region specific BMP's for Instream Works links directly to other specific BMP pages for particular streams and regions (e.g. Shuswap
and Mara foreshore guidelines): http://www.env.gov.bc.ca/wld/instreamworks/index.htm#* Standards and Best Management
Practices for Instream
Works:http://www2.gov.bc.ca/assets/gov/environment/air-land-water/water/water-rights/standards_bp_instream_work.pdf*
Instream works: http://www.env.gov.bc.ca/wld/instreamworks/index.htm

*User's Guide to Working In and Around Water : http://www.env.gov.bc.ca/wsd/water_rights/cabinet/working_around_water.pdf

* Water Licences and Approvals:
http://www2.gov.bc.ca/gov/content/environment/air-land-water/water/water-licensing-rights/working-around-water<<* Apply for a
Change Approval or Submit Notification of Instream work:

SAMPLE
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http://www2.gov.bc.ca/gov/content/environment/air-land-water/water/water-licensing-rights/water-licences-approvals/apply-for-a-ch
ange-approval-or-submit-notification-of-instream-work<<*Exemption from approval or notification:
http://www2.gov.bc.ca/gov/content/environment/air-land-water/water/water-licensing-rights/working-around-water/exemptions-fro
m-approval-or-notification

Final Note: It is the responsibility of persons intending to carry out changes in and about a stream, as described under Part 3 of the
Water Sustainability Regulation:

* To ensure that all sections of the Notice form are properly completed;

* To comply with federal, provincial and municipal enactments, including but not limited to the Water Sustainability Act (and its
regulations), Fisheries Act (Canada), Wildlife Act (BC) or the Navigation Protection Act (Canada), as well as local government bylaws and
regulations, as may be applicable to proposed changes and related works or activities; and

* To obtain the approval of the landowner for proposed changes and related works or activities intended to take place on private land
or premises or to use any privately owner works, before proceeding.

Please be advised that, in the event of non-compliance with the requirements of the regulation (including habitat officer terms and
conditions), it is the responsibility of persons carrying out changes in and about a stream:

* To report non-compliance with the regulation within 72 hours and then to take measures to remedy the non-compliance, as may be
specified by a Water Sustainability Act Engineer, as well as to comply with any additional terms and conditions specified by the Habitat
Officer; and

* To report damage to an aquatic ecosystem within 72 hours to a Habitat Officer and then to restore and repair the habitat to the state
that existed before the damage was caused or as directed by the Habitat Officer.

For information, the Ministry may undertake review and inspection of specific changes in and about a stream and related works and
activities to confirm compliance with:

* The requirements of the regulation

* Habitat Officer terms and conditions, including those listed in this document or any later specified by the Habitat Officer, 

* Any site specific measures and mitigations specified by a qualified environmental professional for in-stream projects carried out
outside accepted timing windows, and

* Any other applicable enactments

In cases of demonstrated non-compliance with legal requirements, compliance and enforcement actions may subsequently be
undertaken by the Ministry where circumstances warrant.

For further information, please consult the Ministry websites listed above, as well as:
http://www2.gov.bc.ca/gov/content/environment/air-land-water/water/water-licensing-rights/working-around-water

Please contact FrontCounter B.C. with any questions regarding these requirements

Protection of Privacy: The collection, use and disclosure of personal
information by the provincial government is governed by the Freedom of Information an Protection of
Privacy Act<.  Additional authorities
are provided in the Water Sustainability
Act<.  Note that, in providing this Notice
to the Ministry, you are consenting to the collection, use and disclosure of
any personal information provided by you in the Notice.  See Sections 12 and 38 (3) of the Water
Sustainability Regulation. Note: Under
Section 44(1) of the regulation, “timing window”, in relation to a stream,

SAMPLE
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means a period of the calendar year, specified by a habitat officer, during
which changes in and about a stream can be made without causing a significant
harm to fish, wildlife or the aquatic ecosystem of the stream.  These were previously know as “least risk”
timing windows.  As noted above, please
select the relevant region from this map (first link below) and then determine
the applicable timing window for that region using the second link for Regional
Timing Windows:http://www.frontcounterbc.ca/pdf/RegionMap.pdf
*Regional Timing Window:
http://www2.gov.bc.ca/gov/content/environment/air-land-water/water/water-licensing-rights/working-around-water/regional-terms-c
onditions-timing-windows<<

Thank You

Ron Diederichs, Habitat Officer West Coast Region

Kristina Robbins, Habitat Officer South Coast Region

Lora Nield, Habitat Officer Thompson Okanagan Region

Mike Knapik, Habitat Officer Kootenay Boundary Region

Robbin Hoffos, Habitat Officer Cariboo Region
Jocelyn Campbell, Habitat Officer Skeena Region

James Jacklin, Habitat Officer Omineca Region

Joelle Scheck, Habitat Officer North East Region

SAMPLE
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The General Conditions for this project are contained in the Master Municipal Construction Documents ( MMCD ) 
Platinum Edition Volume II, 2009, except as specified in the following Supplementary General Conditions and MMCD 
Supplemental Updates (see Schedule 1 of the Agreement).  These Supplementary General Conditions take precedence 
over the applicable MMCD General Conditions. 
 
1.0 DEFINITIONS 

 
SGC 1.19.1 Contingency or Contingency Allowance.  

Delete portion of clause “Tender Closing Date” and substitute with “Notice of Award” 
 
1.19   Contingency or Contingency Allowance. Add new clauses: 
 
SGC 1.19.2 The Owner will retain any unused portion of the Contingency Allowance, and the Contractor 

cannot make a claim for lost overhead or profit on the unused portion of the Contingency 
Allowance. 

 
GC 1.46.1 Notice of Award. Delete and replace with the following: 
 
SGC 1.46.1 Notice of Award is a written notice by which the Owner and Contractor agree to enter into a 

Contract subject to the Contractor delivering to the Owner any required items outlined in the 
NRFP. 

 
GC 1.47.1 Notice to Proceed. Delete and replace with the following: 
 
SGC 1.47.1 Notice to Proceed is a written notice from the Owner or Contract Administrator to the 

Contractor directing the Contractor to commence the Work. 
 
1.48 Notice to Proceed. Add new clause: 
 
SGC 1.48.2 Pricing for Optional Work shall not include any general overhead costs or profit not directly 

related to the Optional Work. 
 
SGC 1.51.1 Owner. Delete portion of clause “Instruction to Tenderers.” 
 
GC 1.55.1 Preliminary Construction Schedule.  Delete clause. 
 
SGC 1.60.1 Schedule of Quantities and Prices.  

Delete portion of clause “Appendix 1 to the Form of Tender” and substitute with “Schedule 3 
– Schedule of Quantities and Prices to the Agreement.” 

 
GC 1.70.1 Tender Closing Date and Tender Closing Time.  Delete clause. 
 
GC 1.71.1 Tender Price.  Delete clause. 
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GC 1.72.1 Tender Quantity.  Delete clause. 
 
SGC 1.76.1 Variance Threshold Percentage.   

Delete portion of clause “Tendered Schedule of Quantities and Prices for that item” and 
substitute with “on Schedule 3 of the Agreement for that item.” 

 
4.0 CONTRACTOR 
 

SGC 4.6.1 Construction Schedule.   
Delete portion of clause “Within the time set out in the Form of Tender” and substitute with 
“within 15 days of receipt of the written Notice of Award.” 

 
SGC 4.6.6 Construction Schedule.   

Delete portion of clause “under paragraph 5.1.1 of the Form of Tender” and substitute with 
“under paragraph 1.46.1.” 

 
SGC 4.11.2 Subcontractors.   

Delete portion of clause “in Appendix 5 of the Form of Tender” and substitute with “in 
Schedule 4 of the Agreement” 

 
4.12  Tests and Inspections. Add new clauses: 
 
SGC 4.12.11 The Owner will retain and pay for the services of a mutually agreed upon independent testing 

agency to complete proctor testing in the event of a dispute between quality control and 
quality assurance test results. The results of the independent testing agency will be 
considered conclusive.   

 
SGC 4.12.12 The cost of failed tests due to non-compliance of the work with the minimum requirements 

of materials and workmanship shall be paid for by the Contractor.  The costs of extra tests will 
be calculated by the Contract Administrator, based on the invoices submitted to the Owner 
for testing and will be subtracted from the monthly progress payment. 

 
6.0 OTHER CONTRACTORS 
 

SGC 6.2.1 Coordination and Connection.   
Delete portion of clause “at the Tender Closing Time and Date” and substitute with “at the 
time of Notice of Award.” 

 
6.0 OTHER CONTRACTORS. Add new sub-section and clause: 
 

SGC 6.4  Shallow Utility Work By Others 
 

SGC 6.4.1 Utility removal, relocation, adjustment or upgrading work may be required to be completed 
by others within the work area during the project. The Owner reserves the right to make 
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changes in the design and scope of work as a result of conflicting utilities if required. Standard 
Contract clauses for Changes will apply.   

 
7.0  CHANGES 
  
 SGC 7.1.4 Changes.  

Delete portion of clause “Tender Quantity” and substitute with “quantity.” 
Delete portion of clause “tendered unit prices” and substitute with “unit prices.” 

 
9.0 VALUATION OF CHANGES AND EXTRA WORK 
 
 SGC 9.4.1 Quantity Variations. 

Delete portion of clause “(the Tender Quantity).” 
 
 SGC 9.4.2 Quantity Variations. 

Delete portion of clause “For references see Instructions to Tenderers, paragraph 17 
regarding prices for Optional Work.” 

 
 SGC 9.4.3 Quantity Variations. 

Delete all occurrences of “Tender Quantity” and substitute with “quantity shown in the 
Schedule of Quantities and Prices.” 

 
10.0 FORCE ACCOUNT 

 
10.1  Force Account Costs. Add new clauses: 

 
SGC 10.1.2 Within 15 Days of receipt of the written Notice of Award, the Contractor shall deliver a Force 

Account Rate Schedule to the Owner.  The Force Account Rate Schedule shall include hourly 
rates for all Labour and Equipment intended to be used in completion of the works.  These 
hourly rates are to be 'all-inclusive', or 'all-found'.  Labour rates are to be inclusive of wages, 
insurance, holiday pay, benefits, small tools, overhead, and profit.  Equipment rates are to be 
inclusive of operator, overhead, and profit.   

 
If the Owner is in agreement with the Force Account Rate Schedule as submitted, written 
acceptance will be given by the Contract Administrator, and the payment for Force Account 
Work shall be calculated based on the rates included in the Force Account Rate Schedule 
instead of the rates noted in General Conditions item 10.1.1. 

 
However, if the Owner does not agree to the rates shown in the Force Account Rate Schedule, 
or if the Contractor utilizes Labour, Equipment, or Subcontractors whose rates are not shown 
in the Force Account Rate Schedule, then MMCD items 10.1.1 (1), (2), (3), and (4) will be used 
to determine applicable payment for Force Account Work. 

 
13.0 DELAYS 
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13.1.1 (2)  Delay by Owner or Contract Administrator. Delete and replace with the following: 
 
SGC 13.1.1 (2)  Reimbursement by the Owner for directly related out of pocket additional costs reasonably and 

necessarily incurred by the Contractor as a result of such delay, plus payment of a markup of 
10% on such costs shall be allowed for overhead, plus a further markup of 10% on the total of 
the foregoing shall be allowed for profit.  No payment shall be owed for lost opportunity of 
other indirect cost.  Directly related out of pocket additional costs which are submitted to the 
Contract Administrator will be reviewed for reasonableness, with consideration given to 
whether the Delay is ‘short term’ (Hours) or ‘long term’ (Days or more).  When reviewing costs, 
the Contract Administrator shall have consideration for the following components: 

• Labour:  Labour and site overheads at the job site (such as the Superintendent, field 
office staff, site staff vehicles, site office utilities, and site security) are out of pocket 
costs during a short term delay only. 

• Equipment:  Only the fixed costs associated with equipment such as depreciation, 
interest cost, insurance cost, shop cost allocation, and support staff such as mechanics 
or purchasing agents are out of pocket costs. 

 
SGC 13.9.1 Liquidated Damages for Late Completion.  

Delete portion of clause “Form of Tender, paragraph 2.2” and substitute with “Agreement.” 
Delete portion of clause “an amount of $500.00 per day” and substitute with “an amount of 
$1,000.00 per day.” 
 

18.0 PAYMENT 
 
18.6 Substantial Performance. Add new clauses: 

 
SGC 18.6.7 If the Contractor is unable to complete a portion of the Work because of climatic or other 

conditions beyond the Contractor’s reasonable control, and the Work, or a substantial part of 
it, is ready for use or is being used for the purpose intended, the uncompleted work may be 
removed from the calculation for determination of Substantial Performance as outlined in GC 
18.6.8. 

 
SGC 18.6.8 If uncompleted work is removed from the calculation for determination of Substantial 

Performance as described in 18.6.7, a new date for Substantial Performance and Total 
Performance for the remaining work will be established by the Contract Administrator in 
consultation with the Contractor.  All Contract provisions for GC 13 Delays and GC 18 Payment 
shall apply to the remaining work. 

 
18.7 Total Performance. Add new clauses: 
 
SGC 18.7.4 If Total Performance is not achieved on the date as outlined in SGC 18.6.4, upon written 

notification to the Contractor, the Owner may complete or cause to be complete any and all 
outstanding deficiencies. All resulting costs incurred by the Owner in completing the Work, 
including administration and inspection costs, will be deducted from the amounts owing by 
the Owner to the Contractor. 
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19.0  TAXES, DUTIES, AND GST 
  
 SGC 19.1.2 Taxes.  

Delete all occurrences of “Tender Closing Date and Time” and substitute with “date of Notice 
of Award.” 
 

20.0 LAWS, NOTICES, PERMITS, AND FEES 
  
 SGC 20.2.1 Permits.  

Delete portion of clause “Tender Closing Date and Time” and substitute with “date of Notice 
of Award.” 

 
22.0 INDEMNIFICATION 

 
22.1 Contractor to Indemnify. Add new clauses: 
 
SGC 22.1.2 The Contractor shall indemnify the Owner from third party liability with respect to health care 

costs recoverable under the Health Care Costs Recovery Act arising out of the Contractor’s 
performance of the Contract Work. 

 
26.0 EARLY USE OF THE WORK 

 
26.3.1 Effect on Maintenance Period. Delete and replace with the following: 
 
SGC 26.3.1 There will be no effect on the Maintenance Period if the Owner takes over and begins to use 

a portion of the Work before Substantial Performance is achieved.  The Maintenance Period 
for all Work shall commence from the date of Substantial Performance of the Contract. 
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The Construction Specifications for this project are contained in the Master Municipal Construction Documents 
( MMCD ) Platinum Edition Volume II, 2009, except as specified in the following Supplementary Specifications and 
MMCD Supplemental Updates (see Schedule 1 of the Agreement).  These Supplementary Specifications take 
precedence over the applicable MMCD Specifications.   
 
The payment structure for the items outlined in the Schedule of Quantities may not be in accordance with the 
Measurement and Payment outlined in the MMCD.  The units and unit prices outlined in the Schedule of Quantities is 
the agreed upon structure for Measurement and Payment apart from the clarifications below. 
 
Project Specific Supplementary Specifications 
  
Section 01 33 01 Project Record Documents 
 
 1.7 Recording Actual Site Conditions. Add the following: 
 

.5S Survey layout and as-built pick-up for all Work shall be the Contractor’s responsibility. The Contract 
Administrator will provide a digital base plan in AutoCAD format, including survey control points and 
bench marks. The Contractor’s surveyor shall locate, confirm and protect control points and 
preserve permanent reference points during construction, including property pins and survey 
monuments. 

 
.6S Contractor shall be responsible to complete and submit a complete digital survey of all Work in 

AutoCAD format prior to Substantial Performance. Survey data shall include all visible and nonvisible 
construction items, including but not limited to inverts, end stakes, valves, hydrants and curb stops. 
The survey shall include buried items, such as pipe inverts, bends, tees, deflections and pipe 
crossings. 

 
.7S The Contractor shall be responsible for the cost of verifying non-disturbance or replacing any legal 

survey pins or monuments damaged during construction operations.  In the event that the 
Contractor requires the removal of any legal survey markers for the purpose of the Work, the 
Contractor must receive written consent from the Contract Administrator and the pin must be 
adequately referenced by a BCLS prior to removal. 

 
Section 01 52 01 Temporary Structures – Site Office 
 

1.3.1 Site Offices.  Delete clause and replace with: 

1.3.1S Provide an maintain in clean condition during progress of work, adequately lighted, heated, and 
ventilated Contractor’s office with space for filing and layout of Contract Documents and Contractor’s 
normal site office staff. 

  
1.3 Site Offices. Add new clause: 

1.3.2S Contract Administrator’s office is not required. 
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Section 01 57 01 Environmental Protection 
  

1.6.1  Measurement and Payment. Delete clause and replace with: 

 1.6.1S Payment for all work performed under this Section will be made by lump sum. 
 
Section 03 30 53 Cast-In-Place Concrete 
  

1.0  GENERAL.  Add new clause:  

1.4S Project-specific specifications for Cast-in-Place Concrete are indicated in the Contract Documents and 
Drawings.   

1.5  Measurement and Payment.  Add new clause:  

1.5.6S Payment for cast-in-place concrete curbing and retaining walls will be made by separate items for 
type of structure. Measurement will be by linear meter, inclusive of base gravels and any other items 
identified in the Schedule of Quantities and Prices, as indicated in the Contract Documents and 
Drawings. 

Section 31 05 17  Aggregates and Granular Materials 
  

1.3 Approvals. Add the following: 
 

.5S Crushing and /or screening of granular aggregates for this or other projects shall not be permitted 
within the project area or on any road rights-of-way. 

 
Section 31 24 13 Roadway Excavation, Embankment and Compaction 
 

1.7 Permits and Approvals.   Add new clause: 
 
.2S Comply with all applicable sections of the District of Summerland Earthworks Control By-Law No. 

2000-290 to regulate earthwork on land within the District, or within any area or areas within the 
District, and may require the holding of a permit for such purpose and fix a fee for such permit; 

 
1.8.9  Measurement and Payment. Delete clause and replace with: 
 
1..8.9S Payment for subgrade preparation includes finish grading of the subgrade, removal of surplus 

material, stockpiling of excess materials, placement of stockpiled material, and adjustment of 
moisture content and compaction, as indicated in the Contract Documents and Drawings.  
Measurement for subgrade preparation will be by the total area of subgrade prepared. 
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1.8.9  Measurement and Payment. Add the new clauses: 
 
1.8.13S Payment for removal of existing asphalt will be including of saw cutting and disposal, regardless of 

thickness. Measurement will be made by the total area of asphalt removed. 
 
1.8.14S Payment for removal of utilities and appurtenances within the common trench shall be made by 

separate items for the type of item. Measurement will be by each item, linear meter, area, or lump 
sum as indicated in the Schedule of Quantities and Prices. 

 
 
1.8.15S Payment for localized regrading or embankment preparation will be measured by lump sum for 

areas specified in the Contract Documents and Drawings. 
 
Section 31 37 10 Riprap 
 

1.4 Measurement and Payment.  Add new clauses: 

1.4.2S Payment for filter gravels shall be made by separate items for each type and size of material. 
Measurement for filter gravels shall be made by total area of gravel placement, as indicated in the 
Contract Documents and Drawings.   

Section 32 12 16 Hot-Mix Asphalt Concrete Paving 
 

1.5.1 Measurement and Payment. Delete clause and replace with: 

1.5.1S Payment for asphaltic concrete paving includes all construction joint preparation, supply and placing 
of the asphalt concrete, compaction, adjusting, and cleaning frames, covers, and lids of all castings 
affected and taping temporary pavement markings. Measurement for asphaltic concrete paving for 
the specified design mixes for lower and upper courses will be based on total area of paving as 
indicated in the Contract Documents and Drawings.   

Section 32 31 13 Chain Link Fences and Gates  
  

1.5.1 Measurement and Payment.  Delete clause and replace with: 

1.5.1S Payment for chain link fences will be made by separate items for each height and type.  Payment 
includes supply of all materials and complete installation as indicated in the Contract Documents and 
Drawings.  Measurement will be made along the surface of the ground for length of each item of fence 
installed. 

1.5 Measurement and Payment.  Add new clause: 

1.5.5S Payment for removal and disposal of chain link fences will be made by separate items for each height 
and type. Measurement will be made along the surface of the ground for length of each item of fence 
removed as indicated in the Contract Documents and Drawings.   
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1.5.6S Payment for removal, storage, and reinstallation of chain link fences will be made by lump sum for 
the length of fence removal required to complete the Work. It is the contractor’s responsibility to 
determine how much fencing must be removed to complete the Work based on their approach and 
methodology. 

Section 32 93 01 Planting of Trees, Shrubs, and Ground Covers 
  

1.9.1 Measurement and Payment.  Delete clause and replace with: 

1.9.1S Payment for trees, shrubs, and ground cover will be lump sum covering the area of planting as shown 
on the Contract Drawings. The Contractor must provide a planting scheme and list of proposed species 
for approval to the Contract Administrator. Payment includes all preparatory work, localized 
regrading, placement of growing medium, supply and planting of trees, shrubs, and ground cover as 
applicable and other incidentals specified under Section 32 93 01 – Planting Trees, Shrubs and Ground 
Covers including maintenance to meet Conditions of Total Performance. 
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Part E: Design Drawings 

(Enclosed) 

 

  



F
I
L
E

:
 
r
:
\
c
l
i
e
n
t
s
\
3
0
0
-
3
9
9
\
3
8
9
\
3
8
9
-
0
5
1
\
0
3
 
d
r
a
w

i
n
g
s
\
c
a
d
\
0
2
 
d
e
s
i
g
n
 
d
r
a
w

i
n
g
s
\
d
n
-
3
8
9
-
0
5
1
-
p
e
a
c
h
 
o
r
c
h
a
r
d

DISTRICT OF SUMMERLAND

FLOOD RECOVERY WORKS

PEACH ORCHARD & ROTARY BEACH

REVITALIZATION

TRUE PROJECT NO.: 389-051-02 ISSUED FOR NRFP

ISSUE DATE: FEBRUARY 28, 2020

LOCATION PLAN

1:10000

LAKESHORE, PEACH ORCHARD
AND ROTARY BEACH - DRAWING LIST

DRAWING NO. DRAWING TITLE REVISION

389-051-02-00 TITLE SHEET, LOCATION PLAN & DRAWING LIST -

389-051-02-01
PEACH ORCHARD PARK - SITE PLAN & SECTION
DETAILS

4

389-051-02-02
PEACH ORCHARD BOARDWALK - SITE PLAN &
SECTION DETAILS

4

389-051-02-03 ROTARY BEACH - SITE PLAN & SECTION DETAILS 4

TO PEACHLAND

TO PENTICTON

OKANAGAN LAKE

LOCATION PLAN
NTS

VANCOUVER

C O L U M B I A

ISLAND
VANCOUVER

GWAII
HAIDA

PORT McNEILL

CAMPBELL RIVER

PRINCE RUPERT

B R I T I S H

KELOWNA

VERNON

KAMLOOPS

U.S.A.
CANADA

HOPE

REVELSTOKE

PRINCE GEORGE

99

99

97

97

97

97

12

5A 6

95

3
3

3

5A
6

3

3

5

5

97

20

5

97

16

16

37

37
97

97

37

VICTORIA

1

1

1

1

1

SUMMERLAND

PEACH ORCHARD
PARK

PEACH ORCHARD
BOARDWALK

ROTARY BEACH

HIGHW
AY 97



+
0

00
0

+
0

02
0

+
0

04
0

+
0

06
0 +

0
08

0

+
0

10
0

+0
12

0

+0
140

+0
160

+0
180

+0
200

+0
22

0

+
0

24
0

+
0

25
6

201 - 2079 Falcon Road  ■  Kamloops  BC  ■  V2C 4J2
tel  250.828.0881  ■  fax  250.828.0717

info@TRUE.bc.ca

F
I
L
E

:
 
r
:
\
c
l
i
e
n
t
s
\
3
0
0
-
3
9
9
\
3
8
9
\
3
8
9
-
0
5
1
\
0
3
 
d
r
a
w

i
n
g
s
\
c
a
d
\
0
2
 
d
e
s
i
g
n
 
d
r
a
w

i
n
g
s
\
d
n
-
3
8
9
-
0
5
1
-
p
e
a
c
h
 
o
r
c
h
a
r
d

CONSULTANT SEAL

SCALE

DRAWING No.

ISSUES / REVISIONS

PROJECT REFERENCE No.

DATE

DRAWN BY

DESIGN BY

DATENo. DESCRIPTION APP'DBY

SHEET

ISSUE/REV.

FLOOD RECOVERY

WORKS

PEACH ORCHARD

PARK

SITE PLAN

&

SECTION DETAILS

JW/AS

LR / DT

DECEMBER 2018

389-051

389-051-02

01

1

OF

3

4

LEGEND

EXISTING PROPOSED

TEST PIT

IRON PIN

SURVEY CONTROL

DESCRIPTION

POWER

TEL

CABLE

STREET LIGHT

GAS

POWER POLE

LAMP STANDARD

LIGHT POST

POLE ANCHOR

JUNCTION BOX

SANITARY MAIN

SANITARY FORCEMAIN

SANITARY MANHOLE

CLEANOUT

LIFT STATION

SEPTIC TANK

STORM MAIN

STORM DITCH

CULVERT

STORM MANHOLE

CATCHBASIN

STORM DRYWELL

WATER MAIN

WATER SERVICE

CURB STOP

VALVE

STANDPIPE

HYDRANT

AIR RELEASE VALVE

REDUCER

SPRINKLER

IRRIGATION BOX

END CAP

0 251:500

LA
KE

SH
O

R
E 

D
R

IV
E 

SO
U

TH

M
A

T
C

H
 L

IN
E

OKANAGAN LAKE
PEACH ORCHARD PARK

DOG PARK

EXISTING CATCH BASIN WITH PVC PIPE
AND CONCRETE HEADWALL TO REMAIN.
HAND PLACE RIPRAP AROUND HEADWALL

ENTRANCE TO DOG PARK

BENCH ON CONCRETE PAD (TYP.)

HORIZONTAL DATUM IS NAD83(CSRS) UTM ZONE 11
DERIVED FROM TRUE-1569 PPP

(N: 5496673.695m    E: 308653.773m)

VERTICAL DATUM IS CGVD2013 DERIVED FROM
GEODETIC BENCH MARK 83C146 (EL: 411.590m)

1

JAN

29/19

ISSUED FOR PERMIT LR JW

2

MAR

12/19

ISSUED FOR PRE-DESIGN LR JW

3.
0m

 T
Y

P
.

A

-

A. GENERAL NOTES

1) ALL WORK SHALL BE CARRIED OUT IN ACCORDANCE WITH BC WORKERS COMPENSATION

(OCCUPATIONAL HEALTH AND SAFETY) AMENDMENT ACT (BC REGS 296/97), 185/99, 253/2001).

2) ALL WORK AND MATERIALS SHALL CONFORM WITH CURRENT MMCD STANDARDS.

3) MMCD RIPRAP SECTION 31 37 10 APPLIES TO PRODUCTS AND EXECUTION.

4) ALL WORK TO COMPLY WITH ENVIRONMENTAL BEST PRACTICES.

5) INFORMATION SHOWN ON THESE PLANS REGARDING LOCATION AND/OR SIZE OF EXISTING

UTILITIES OR SERVICES HAS BEEN PROVIDED BY OTHERS.  THE CONTRACTOR IS

RESPONSIBLE FOR LOCATING AND PROTECTING ALL UTILITIES PRIOR TO COMMENCING

WORK.  ALL EXISTING UTILITIES MUST BE LOCATED AND VERIFIED FOR SIZE, DEPTH,

ELEVATION, ETC. A BC ONE CALL PRIOR TO COMMENCEMENT OF WORK IS RECOMMENDED.

ANY VARIANCE FROM THESE PLANS IS TO BE IMMEDIATELY REPORTED TO THE ENGINEER.

LOST TIME AND/OR RELATED COSTS FOR ADDITIONAL MATERIALS OR LABOUR DUE TO THE

FAILURE OF THE CONTRACTOR TO CONFIRM UTILITY LOCATIONS AND NOTIFY THE ENGINEER

OF VARIANCES PRIOR TO CONSTRUCTION WILL BE AT THE CONTRACTOR'S EXPENSE.

6) MATERIAL SUBSTITUTIONS PROPOSED BY CONTRACTOR MUST BE SUBMITTED TO THE

ENGINEER, WHO WILL REVIEW AND SEEK REQUISITE REGULATORY AGENCY APPROVALS.  NO

SUBSTITUTIONS SHALL BE DEEMED AS ACCEPTED BY THE OWNER UNTIL WRITTEN

APPROVALS ARE PROVIDED BY THE ENGINEER.

7) CONTRACTOR SHALL COORDINATE ALL WORKS WITH THE DISTRICT OF SUMMERLAND AND

OBTAIN ALL NECESSARY PERMITS (NOTICE TO PROCEED AND ROADWORKS USAGE PERMIT).

8) CONTRACTOR TO PROVIDE ENGINEER WITH MINIMUM 72 HOURS ADVANCE NOTICE PRIOR TO

COMMENCING ANY WORKS WITHIN DISTRICT OF SUMMERLAND ROAD RIGHT OF WAY.

9) CONTRACTOR TO SUPPLY AND MAINTAIN ALL REQUISITE BARRIERS, FENCES, WARNING

SIGNS OR OTHER PRECAUTIONS TO PROTECT THE WORKERS AND GENERAL PUBLIC FROM

ACCIDENT OR INJURY.  ALL EXCAVATIONS SHOULD BE FILLED BY THE END OF THE WORKDAY.

ANY EXCAVATIONS LEFT OPEN SHALL BE SECURELY FENCED OFF.

B. SITE PREPARATION WORKS

1) EROSION AND SEDIMENT CONTROL WORKS TO BE INSTALLED PRIOR TO COMMENCING

OTHER WORKS.

2) CONTRACTOR TO SUBMIT EROSION AND SEDIMENT CONTROL PLAN IN ACCORDANCE WITH

ENVIRONMENTAL MANAGEMENT CONTROL PLAN TO THE ENGINEER AND QUALIFIED

PROFESSIONAL FOR REVIEW.

C. SURFACE WORKS:

1) PAVEMENT STRUCTURE DEPTHS TO BE CONSTRUCTED AS SHOWN ON DESIGN DRAWINGS.

2) MAXIMUM SLOPE = 2(H):1(V) UNLESS NOTED OTHERWISE.

3) ALL MANHOLE LIDS, CATCHBASIN GRATES, VALVE BOX COVERS, ETC. SHALL BE SET FLUSH

WITH FINISHED ASPHALT. CATCHBASINS SHALL BE SET 10mm BELOW FINISHED ASPHALT.

4) GRADING TOLERANCE SHALL BE ±25MM OF DESIGN.

D. SHORELINE WORKS

1) RIPRAP SIZING TARGET IS BC MOTI CLASS 100KG RIPRAP AS SHOWN IN THE FOLLOWING

GRADATION TABLE:

2) FILTER GRAVEL TARGET AS SHOWN IN THE FOLLOWING GRADATION TABLE:

3) NON-WOVEN GEOTEXTILE SHALL BE FREE OF TEARS OR DEFECTS WHICH ADVERSELY ALTER

PHYSICAL PROPERTIES.

4) ALL MATERIALS SHALL BE ANGULAR, CLEAN, AND FREE OF ANY FINES. INSPECTION OF

MATERIALS IS REQUIRED PRIOR TO PLACEMENT

EXISTING GROUND
CONTOURS (0.5m INTERVAL)

EXISTING RIP RAP

PROPOSED RIP RAP

PRESENT NATURAL
BOUNDARY / LIMIT OF FILL

A

-

SECTION

1:50

3.0m

REMOVE FULL WIDTH OF ASPHALT AND REPLACE WITH:
50mm - HMAC
100mm - 19mm MINUS CRUSH GRAVEL BASE
COMPACTED TO 95% S.P.D.

CLASS 100kg RIPRAP

TOE OF 2:1 RIPRAP

PRESENT NATURAL
BOUNDARY / LIMIT OF FILL

CAST-IN-PLACE CONCRETE CURB
SEE DETAIL 1, THIS SHEET

0.
55

m

0.7m

0.1m

2:1

FILTER GRAVEL c/w
NILEX 4510 BELOW

1

-

CONCRETE CURB DETAIL

1:10

150

15
0

300

35
0

CAST-IN-PLACE
CONCRETE CURB

150

10
0

19mm GRAVELS

COVER WITH NATIVE MATERIALS
AND BLEND TO EXISTING GROUND

3

NOV

19/19

ISSUED FOR 90% REVIEW LR JW

TREES TO BE REMOVED

B

-

LWL (TYP.)

B

-

SECTION

1:50

LWL (TYP.)

EXISTING PATHWAY

VARIESCAST-IN-PLACE CONCRETE CURB
SEE DETAIL 1, THIS SHEET

1.6m

REMOVE FULL WIDTH AND REPLACE WITH
50mm - HMAC
100mm (MIN.) - 19mm MINUS CRUSH GRAVEL BASE
COMPACTED TO 95% S.P.D.

FILTER GRAVELS EXTEND NILEX 4510
GEOTEXTILE TO CURB

REGRADE TO CURB

~ 342.1m

~ 342.1m

ELEV = ~344.0m

ELEV = ~343.8m

PERCENTAGE PASSING 15% 50% 85% 100%

AVERAGE DIMENSION (mm) 19 38 50 75

PERCENTAGE PASSING 15% 50% 85% 100%

AVERAGE DIMENSION (mm) CLASS
100kg 195 415 600 715

2.0%

SURVEYED WATER
EDGE (DEC 21, 2018)

TEMPORARY EROSION CONTROL SILT
FENCING AS PER ENVIRONMENTAL
MANAGEMENT PLAN

TEMPORARY EROSION CONTROL SILT
FENCING AS PER ENVIRONMENTAL

MANAGEMENT PLAN

TEMPORARY EROSION CONTROL SILT
FENCING AS PER ENVIRONMENTAL

MANAGEMENT PLAN

4

FEB

28/20

ISSUED FOR NRFP LR JW
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CONSULTANT SEAL

SCALE

DRAWING No.

ISSUES / REVISIONS

PROJECT REFERENCE No.

DATE

DRAWN BY

DESIGN BY

DATENo. DESCRIPTION APP'DBY

SHEET

ISSUE/REV.

FLOOD RECOVERY

WORKS

PEACH ORCHARD

BOARDWALK

SITE PLAN

&

SECTION DETAILS

JW/AS

LR / DT

DECEMBER 2018

389-051

389-051-02

02

2

OF

3

4

LEGEND

EXISTING PROPOSED

TEST PIT

IRON PIN

SURVEY CONTROL

DESCRIPTION

POWER

TEL

CABLE

STREET LIGHT

GAS

POWER POLE

LAMP STANDARD

LIGHT POST

POLE ANCHOR

JUNCTION BOX

SANITARY MAIN

SANITARY FORCEMAIN

SANITARY MANHOLE

CLEANOUT

LIFT STATION

SEPTIC TANK

STORM MAIN

STORM DITCH

CULVERT

STORM MANHOLE

CATCHBASIN

STORM DRYWELL

WATER MAIN

WATER SERVICE

CURB STOP

VALVE

STANDPIPE

HYDRANT

AIR RELEASE VALVE

REDUCER

SPRINKLER

IRRIGATION BOX

END CAP

0 251:500

M
ATCH LINE

LAKESHORE DRIVE SOUTH

HORIZONTAL DATUM IS NAD83(CSRS) UTM ZONE 11
DERIVED FROM TRUE-1569 PPP

(N: 5496673.695m    E: 308653.773m)

VERTICAL DATUM IS CGVD2013 DERIVED FROM
GEODETIC BENCH MARK 83C146 (EL: 411.590m)

A

-

DISTRICT LEGAL BOUNDARY

SURVEYED WATER
EDGE (DEC 21, 2018)

1

JAN

29/19

ISSUED FOR PERMIT LR JW

2

MAR

12/19

ISSUED FOR PRE-DESIGN LR JW

B

-

A

-

C

-

OKANAGAN LAKE
PEACH ORCHARD

BOARDWALK

REMOVE EXISTING CSP CULVERT

BENCH ON CONCRETE PAD (TYP.)

EXISTING GROUND
CONTOURS (0.5m INTERVAL)

EXISTING RIP RAP

PROPOSED RIP RAP

PRESENT NATURAL
BOUNDARY / LIMIT OF FILL

TOE OF 2:1 RIPRAP
NOT BELOW LWL

TREES TO REMAIN

EXISTING ALLAN BLOCK WALL TO REMAIN

EXISTING STREET LIGHT
ELECTRICAL TO BE
REMOVED AND REPLACED

EXISTING LIGHT BASE TO BE REMOVED
AND REPLACE WITH CAST-IN-PLACE

LIGHT BASE IN BUTTRESS WALL

EXISTING LIGHT BASES TO REMAIN
(UNLESS NOTED OTHERWISE). LAMP

POLES AND LIGHTS TO BE REPLACED

A. GENERAL NOTES

1) ALL WORK SHALL BE CARRIED OUT IN ACCORDANCE WITH BC WORKERS COMPENSATION

(OCCUPATIONAL HEALTH AND SAFETY) AMENDMENT ACT (BC REGS 296/97), 185/99,

253/2001).

2) ALL WORK AND MATERIALS SHALL CONFORM WITH CURRENT MMCD STANDARDS.

3) MMCD RIPRAP SECTION 31 37 10 APPLIES TO PRODUCTS AND EXECUTION.

4) ALL WORK TO COMPLY WITH ENVIRONMENTAL BEST PRACTICES.

5) INFORMATION SHOWN ON THESE PLANS REGARDING LOCATION AND/OR SIZE OF

EXISTING UTILITIES OR SERVICES HAS BEEN PROVIDED BY OTHERS.  THE CONTRACTOR

IS RESPONSIBLE FOR LOCATING AND PROTECTING ALL UTILITIES PRIOR TO

COMMENCING WORK.  ALL EXISTING UTILITIES MUST BE LOCATED AND VERIFIED FOR

SIZE, DEPTH, ELEVATION, ETC. A BC ONE CALL PRIOR TO COMMENCEMENT OF WORK IS

RECOMMENDED.  ANY VARIANCE FROM THESE PLANS IS TO BE IMMEDIATELY REPORTED

TO THE ENGINEER.  LOST TIME AND/OR RELATED COSTS FOR ADDITIONAL MATERIALS

OR LABOUR DUE TO THE FAILURE OF THE CONTRACTOR TO CONFIRM UTILITY

LOCATIONS AND NOTIFY THE ENGINEER OF VARIANCES PRIOR TO CONSTRUCTION WILL

BE AT THE CONTRACTOR'S EXPENSE.

6) MATERIAL SUBSTITUTIONS PROPOSED BY CONTRACTOR MUST BE SUBMITTED TO THE

ENGINEER, WHO WILL REVIEW AND SEEK REQUISITE REGULATORY AGENCY APPROVALS.

NO SUBSTITUTIONS SHALL BE DEEMED AS ACCEPTED BY THE OWNER UNTIL WRITTEN

APPROVALS ARE PROVIDED BY THE ENGINEER.

7) CONTRACTOR SHALL COORDINATE ALL WORKS WITH THE DISTRICT OF SUMMERLAND

AND OBTAIN ALL NECESSARY PERMITS (NOTICE TO PROCEED AND ROADWORKS USAGE

PERMIT).

8) CONTRACTOR TO PROVIDE ENGINEER WITH MINIMUM 72 HOURS ADVANCE NOTICE

PRIOR TO COMMENCING ANY WORKS WITHIN DISTRICT OF SUMMERLAND ROAD RIGHT

OF WAY.

9) CONTRACTOR TO SUPPLY AND MAINTAIN ALL REQUISITE BARRIERS, FENCES, WARNING

SIGNS OR OTHER PRECAUTIONS TO PROTECT THE WORKERS AND GENERAL PUBLIC

FROM ACCIDENT OR INJURY.  ALL EXCAVATIONS SHOULD BE FILLED BY THE END OF THE

WORKDAY.  ANY EXCAVATIONS LEFT OPEN SHALL BE SECURELY FENCED OFF.

B. SITE PREPARATION WORKS

1) EROSION AND SEDIMENT CONTROL WORKS TO BE INSTALLED PRIOR TO COMMENCING

OTHER WORKS.

2) CONTRACTOR TO SUBMIT EROSION AND SEDIMENT CONTROL PLAN IN ACCORDANCE

WITH ENVIRONMENTAL MANAGEMENT PLAN TO THE ENGINEER AND QUALIFIED

PROFESSIONAL FOR REVIEW.

C. SURFACE WORKS:

1) PAVEMENT STRUCTURE DEPTHS TO BE CONSTRUCTED AS SHOWN ON DESIGN

DRAWINGS.

2) MAXIMUM SLOPE = 2(H):1(V) UNLESS NOTED OTHERWISE.

3) ALL MANHOLE LIDS, CATCHBASIN GRATES, VALVE BOX COVERS, ETC. SHALL BE SET

FLUSH WITH FINISHED ASPHALT. CATCHBASINS SHALL BE SET 10mm BELOW FINISHED

ASPHALT.

4) GRADING TOLERANCE SHALL BE ±25MM OF DESIGN.

D. SHORELINE WORKS

1) RIPRAP SIZING TARGET IS BC MOTI CLASS 10KG & 50KG RIPRAP AS SHOWN IN THE

FOLLOWING GRADATION TABLE:

2) NON-WOVEN GEOTEXTILE SHALL BE FREE OF TEARS OR DEFECTS WHICH ADVERSELY

ALTER  PHYSICAL PROPERTIES.

3) ALL MATERIALS SHALL BE ANGULAR, CLEAN, AND FREE OF ANY FINES. INSPECTION OF

MATERIALS IS REQUIRED PRIOR TO PLACEMENT.

E. CONCRETE WORKS

1) CONCRETE WORKS SHALL BE IN ACCORDANCE WITH MMCD 03 30 53 AND MMCD 03 20 01.

2) MATERIALS:

2)a. CEMENT SHALL BE NORMAL TYPE 10 IN ACCORDANCE WITH THE REFERENCE

STANDARD

2)b. WATER AND AGGREGATES SHALL BE IN ACCORDANCE WITH THE REFERENCE

STANDARD

3) CONCRETE SHALL BE AS FOLLOWS:

3)a. SLUMP: 80mm

3)b. COMPRESSIVE STRENGTH AT 28 DAYS: 32MPa

3)c. MAX. AGG. SIZE: 20mm

3)d. AIR: 6-9%

3)e. MIN. CEMENT CONTENT: 335 kg/m³

3)f. EXPOSURE CLASS: F1

4) CERTIFICATION SHALL BE SUBMITTED TO THE ENGINEER IN ACCORDANCE WITH MMCD

03 30 53 1.3.

5) BEFORE ANY CONCRETE IS PLACED, THE CONTRACTOR SHALL PROVIDE THE ENGINEER

24 HOURS NOTICE FOR INSPECTION OF REINFORCEMENT.

6) ALL CONCRETE MUST BE MECHANICALLY VIBRATED.

7) CONCRETE TESTING SHALL BE IN ACCORDANCE WITH CSA A32.2 AT THE EXPENSE OF

THE CONTRACTOR. A MINIMUM OF 3 TEST CYLINDERS SHALL BE CAST FOR EACH 4

HOURS OF POUR (MORNING AND AFTERNOON). TESTS TO BE COMPLETED AT 7 DAYS

AND 28 DAYS. COPIES OF TEST REPORTS MUST BE SUBMITTED TO THE ENGINEER.

8) PROTECT CONCRETE FROM ADVERSE WEATHER CONDITIONS IN ACCORDANCE WITH

CSA A23.1 OR AS DETERMINED BY THE ENGINEER.

150

15
0

300

35
0

CAST-IN-PLACE
CONCRETE CURB

150

10
0

EXTEND 19mm GRAVELS
UNDER CURB

3.0m (VARIES)

REMOVE FULL WIDTH OF ASPHALT AND REPLACE WITH
50mm - HMAC
100mm (MIN.) - 19mm MINUS CRUSH GRAVEL BASE
COMPACTED TO 95% S.P.D.

EXISTING ALLAN BLOCK WALL TO REMAIN

CAST-IN-PLACE CONCRETE CURB
SEE DETAIL 1, THIS SHEET

EXISTING TIMBER WALL TO REMAIN

EXISTING RIPRAP TO REMAIN

REMOVE FILL, LINE EXCAVATION
WITH NILEX 4510, AND PLACE
CLASS 10kg RIPRAP

PROPOSED BLACK CHAINLINK FENCE
c/w CAST-IN-PLACE POST FOUNDATIONS

EXISTING FENCE TO BE REMOVED

VARIES

LWL (TYP.)

A

-

SECTION 0+010-0+050 & 0+098-0+113

1:50

B

-

SECTION 0+050-0+098

1:50

3.0m (VARIES)

REMOVE FULL WIDTH OF ASPHALT AND REPLACE WITH
50mm - HMAC
100mm (MIN.) - 19mm MINUS CRUSH GRAVEL BASE
COMPACTED TO 95% S.P.D.

EXISTING ALLAN BLOCK WALL TO REMAIN

EXISTING ELECTRICAL TO BE
REMOVED AND REPLACE c/w
CONDUIT (LOCATION APPROX.)

EXISTING TIMBER WALL TO BE
REMOVED AND REPLACED WITH
CAST-IN-PLACE BUTTRESS SEE

DETAIL 2, THIS SHEET

2
1

ALL RIPRAP TO BE REMOVED
OR REPLACED ABOVE WATER

LEVEL ONLY (~342.1m)

REMOVED EXISTING RIPRAP AS NEEDED
FOR BUTTRESS CONSTRUCTION. REPLACE
EXISTING RIPRAP AND SUPPLEMENT WITH

CLASS 50kg AS NEEDED FOR 2:1

EXISTING ELECTRICAL TO BE
REMOVED AND REPLACE c/w
CONDUIT (LOCATION APPROX.)

C

-

SECTION 0+113-0+162

1:50

EXISTING WIDTH

(VARIES)

REMOVE FULL WIDTH AND REPLACE WITH
50mm - HMAC
100mm (MIN.) - 19mm MINUS CRUSH GRAVEL BASE
COMPACTED TO 95% S.P.D.

CAST-IN-PLACE CONCRETE CURB
SEE DETAIL 1, THIS SHEET

EXISTING ELECTRICAL TO BE
REMOVED AND REPLACE c/w
CONDUIT (LOCATION APPROX.)

SPOT REPAIRS TO EXISTING
RIPRAP AS SHOWN

SLOPES & DEPTHS VARY

CAST-IN-PLACE
FINISHED CONCRETE

40MPa (30MPa IN 7 DAYS)

1

-

CONCRETE CURB DETAIL

1:10

2

-

CONCRETE BUTTRESS DETAIL

1:20

3

NOV

19/19

ISSUED FOR 90% REVIEW LR JW

EXTEND NILEX
4510 TO CURB

~342.1m

LWL (TYP.)
~342.1m

ELEV = ~343.3m

ELEV = ~343.4m
ELEV = ~344.1m

PERCENTAGE PASSING 15% 50% 85% 100%

AVERAGE DIMENSION (mm)

CLASS
10kg 90 195 280 330

CLASS
50kg 155 330 475 565

0.
5m

NILEX 4510

DRAIN ROCK WRAPPED
IN NILEX 4510

100Ø PERF PIPE TO 0.5m³ ROCK PIT
1m BEYOND ENDS OF BUTTRESS

20
0

25
0 200

500

15M @ 500 O/C

15M @ 400 O/C

2-15M

15M @ 500 O/C

200

2.0%

19MM MINUS CRUSH GRAVEL BASE
COMPACTED TO 95% S.P.D.

TEMPORARY EROSION CONTROL SILT
FENCING AS PER ENVIRONMENTAL

MANAGEMENT PLAN

TEMPORARY EROSION CONTROL SILT
FENCING AS PER ENVIRONMENTAL

MANAGEMENT PLAN

TEMPORARY EROSION CONTROL SILT
FENCING AS PER ENVIRONMENTAL

MANAGEMENT PLAN

LWL (TYP.)
~342.1m

TEMPORARY EROSION CONTROL SILT
FENCING AS PER ENVIRONMENTAL
MANAGEMENT PLAN

50 CLEAR

NILEX 4510

4

FEB

28/20

ISSUED FOR NRFP LR JW

2.0%
2.0%

2.0%

2.0%

50
 C

LE
A

R

*ELEV = 342.1m* BOTTOM ELEVATION OF CONCRETE
BUTTRESS TO NOT BE BELOW LAKE

LEVEL DURING CONSTRUCTION

EXISTING TIMBER RETAINING WALL
TO BE REMOVED AND REPLACED
WITH CAST-IN-PLACE BUTTRESS,

SEE DETAIL 2 THIS SHEET
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CONSULTANT SEAL

SCALE

DRAWING No.

ISSUES / REVISIONS

PROJECT REFERENCE No.

DATE

DRAWN BY

DESIGN BY

DATENo. DESCRIPTION APP'DBY

SHEET

ISSUE/REV.

FLOOD RECOVERY

WORKS

ROTARY BEACH

SITE PLAN

&

SECTION DETAILS

JW/AS

LR / DT

DECEMBER 2018

389-051

389-051-02

03

3

OF

3

4

LEGEND

EXISTING PROPOSED

TEST PIT

IRON PIN

SURVEY CONTROL

DESCRIPTION

POWER

TEL

CABLE

STREET LIGHT

GAS

POWER POLE

LAMP STANDARD

LIGHT POST

POLE ANCHOR

JUNCTION BOX

SANITARY MAIN

SANITARY FORCEMAIN

SANITARY MANHOLE

CLEANOUT

LIFT STATION

SEPTIC TANK

STORM MAIN

STORM DITCH

CULVERT

STORM MANHOLE

CATCHBASIN

STORM DRYWELL

WATER MAIN

WATER SERVICE

CURB STOP

VALVE

STANDPIPE

HYDRANT

AIR RELEASE VALVE

REDUCER

SPRINKLER

IRRIGATION BOX

END CAP

0 251:500

LAKESHORE DRIVE SOUTH

OKANAGAN LAKE
ROTARY BEACH

HORIZONTAL DATUM IS NAD83(CSRS) UTM ZONE 11
DERIVED FROM TRUE-1569 PPP

(N: 5496673.695m    E: 308653.773m)

VERTICAL DATUM IS CGVD2013 DERIVED FROM
GEODETIC BENCH MARK 83C146 (EL: 411.590m)

DISTRICT LEGAL BOUNDARY

SURVEYED WATER
EDGE (DEC 21, 2018)

1

JAN

29/19

ISSUED FOR PERMIT LR JW

2

MAR

12/19

ISSUED FOR PRE-DESIGN LR JW

3

NOV

19/19

ISSUED FOR 90% REVIEW LR JW

EXISTING GROUND
CONTOURS (0.5m INTERVAL)

PRESENT NATURAL
BOUNDARY / LIMIT OF FILL

SPOT REPAIR ASPHALT &
BASE GRAVELS AT
SINK-HOLE LOCATIONS

RESTORE GRADING OF BANK
c/w LANDSCAPE RESTORATION

PROPOSED 4 ADDITIONAL
LOCK-BLOCKS

EXISTING FENCE &
CONCRETE TO BE REMOVED

EXISTING CONCRETE WALL

A

-

SECTION

1:20

EXISTING CONCRETE LOCK BLOCKS
(ADDITIONAL 4 LOCK BLOCKS PLACED AT END)

HAND PLACE 200-300mm BOULDERS

50-100mm INFILL CLEAN ANGULAR CRUSH

NILEX 4510 NON-WOVEN GEOTEXTILE

A

-

3.0m

CAST-IN-PLACE CONCRETE CURB
SEE DETAIL 1, THIS SHEET

FILL, REGRADE TO PATHWAY AND
PLACE 150mm MINUS RIVER COBBLE

REMOVE FULL WIDTH (WHERE SHOWN IN PLAN) AND REPLACE WITH
50mm - HMAC
100mm (MIN.) - 19mm MINUS CRUSH GRAVEL BASE
COMPACTED TO 95% S.P.D.

150

300

15
0

35
0

10
0

149

CAST-IN-PLACE
CONCRETE CURB

EXTEND GRAVELS UNDER CURB

1

-

CONCRETE CURB DETAIL

1:10

A. GENERAL NOTES

1) ALL WORK SHALL BE CARRIED OUT IN ACCORDANCE WITH BC WORKERS COMPENSATION

(OCCUPATIONAL HEALTH AND SAFETY) AMENDMENT ACT (BC REGS 296/97), 185/99, 253/2001).

2) ALL WORK AND MATERIALS SHALL CONFORM WITH CURRENT MMCD STANDARDS.

3) MMCD RIPRAP SECTION 31 37 10 APPLIES TO PRODUCTS AND EXECUTION.

4) ALL WORK TO COMPLY WITH ENVIRONMENTAL BEST PRACTICES.

5) INFORMATION SHOWN ON THESE PLANS REGARDING LOCATION AND/OR SIZE OF EXISTING

UTILITIES OR SERVICES HAS BEEN PROVIDED BY OTHERS.  THE CONTRACTOR IS

RESPONSIBLE FOR LOCATING AND PROTECTING ALL UTILITIES PRIOR TO COMMENCING

WORK.  ALL EXISTING UTILITIES MUST BE LOCATED AND VERIFIED FOR SIZE, DEPTH,

ELEVATION, ETC. A BC ONE CALL PRIOR TO COMMENCEMENT OF WORK IS RECOMMENDED.

ANY VARIANCE FROM THESE PLANS IS TO BE IMMEDIATELY REPORTED TO THE ENGINEER.

LOST TIME AND/OR RELATED COSTS FOR ADDITIONAL MATERIALS OR LABOUR DUE TO THE

FAILURE OF THE CONTRACTOR TO CONFIRM UTILITY LOCATIONS AND NOTIFY THE ENGINEER

OF VARIANCES PRIOR TO CONSTRUCTION WILL BE AT THE CONTRACTOR'S EXPENSE.

6) MATERIAL SUBSTITUTIONS PROPOSED BY CONTRACTOR MUST BE SUBMITTED TO THE

ENGINEER, WHO WILL REVIEW AND SEEK REQUISITE REGULATORY AGENCY APPROVALS.  NO

SUBSTITUTIONS SHALL BE DEEMED AS ACCEPTED BY THE OWNER UNTIL WRITTEN

APPROVALS ARE PROVIDED BY THE ENGINEER.

7) CONTRACTOR SHALL COORDINATE ALL WORKS WITH THE DISTRICT OF SUMMERLAND AND

OBTAIN ALL NECESSARY PERMITS (NOTICE TO PROCEED AND ROADWORKS USAGE PERMIT).

8) CONTRACTOR TO PROVIDE ENGINEER WITH MINIMUM 72 HOURS ADVANCE NOTICE PRIOR TO

COMMENCING ANY WORKS WITHIN DISTRICT OF SUMMERLAND ROAD RIGHT OF WAY.

9) CONTRACTOR TO SUPPLY AND MAINTAIN ALL REQUISITE BARRIERS, FENCES, WARNING

SIGNS OR OTHER PRECAUTIONS TO PROTECT THE WORKERS AND GENERAL PUBLIC FROM

ACCIDENT OR INJURY.  ALL EXCAVATIONS SHOULD BE FILLED BY THE END OF THE WORKDAY.

ANY EXCAVATIONS LEFT OPEN SHALL BE SECURELY FENCED OFF.

B. SITE PREPARATION WORKS

1) EROSION AND SEDIMENT CONTROL WORKS TO BE INSTALLED PRIOR TO COMMENCING

OTHER WORKS.

2) CONTRACTOR TO SUBMIT EROSION AND SEDIMENT CONTROL PLAN IN ACCORDANCE WITH

ENVIRONMENTAL MANAGEMENT PLAN TO THE ENGINEER AND QUALIFIED PROFESSIONAL

FOR REVIEW.

C. SURFACE WORKS:

1) PAVEMENT STRUCTURE DEPTHS TO BE CONSTRUCTED AS SHOWN ON DESIGN DRAWINGS.

2) MAXIMUM SLOPE = 2(H):1(V) UNLESS NOTED OTHERWISE.

3) ALL MANHOLE LIDS, CATCHBASIN GRATES, VALVE BOX COVERS, ETC. SHALL BE SET FLUSH

WITH FINISHED ASPHALT. CATCHBASINS SHALL BE SET 10mm BELOW FINISHED ASPHALT.

4) GRADING TOLERANCE SHALL BE ±25MM OF DESIGN.

D. SHORELINE WORKS

1) NON-WOVEN GEOTEXTILE SHALL BE FREE OF TEARS OR DEFECTS WHICH ADVERSELY ALTER

PHYSICAL PROPERTIES.

2) ALL MATERIALS SHALL BE ANGULAR, CLEAN, AND FREE OF ANY FINES. INSPECTION OF

MATERIALS IS REQUIRED PRIOR TO PLACEMENT

EXISTING CONCRETE BLOCK WALL

EXTENT OF ASPHALT RESURFACING
c/w CAST-IN-PLACE CURB

2.0%

AREA OF REGRADING
AND RIVER COBBLE

TEMPORARY EROSION CONTROL SILT
FENCING AS PER ENVIRONMENTAL
MANAGEMENT PLAN

TEMPORARY EROSION CONTROL SILT
FENCING AS PER ENVIRONMENTAL

MANAGEMENT PLAN

4

FEB

28/20

ISSUED FOR NRFP LR JW
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1.0  Introduction 

1.1. Background 

In the summer of 2017, high water levels in Okanagan Lake resulted in flood occurrences 
around the lake.  As a result of the flooding, infrastructure was damaged in various locations 
within the District of Summerland, specifically including portions of Lakeshore Drive North, 
Peach Orchard Beach, Rotary Beach, James & Mary Gartrell Pathway and Powell Beach.  

The recovery works proposed for these area are site specific and vary depending on location 
but generally include: 

• Reconstruction of asphalt pathway and base materials; 

• Reconstruction of cast-in-place concrete curb; 

• Repairment of embankment slope and placement of erosion protection (only above water 
level); and 

• Spot repairs to existing erosion protection. 

This Environmental Management Plan (EMP) describes the proposed works of the Flood 
Recovery Works project specifically at the Peach Orchard Park and Boardwalk site, along with 
the Best Management Practices and mitigative strategies that will be implemented to help 
protect and maintain the ecological integrity of the Okanagan Lake aquatic habitat and 
surrounding environment.   

1.2.  Purpose of the Environmental Management Plan 

This Environmental Management Plan was prepared to avoid, mitigate and minimize potential 
adverse environmental impacts and to satisfy applicable regulatory requirements for works 
adjacent to Okanagan Lake.  For the construction phase of the project, this document provides 
a plan or recommendations for the following: 

• Erosion and Sediment Control; 

• Waste Management; 

• Spill and Contingency; 

• Use of Concrete; 

• Aquatic Habitat Protection 

• Air Quality Management; 

• Vegetation Management; and 

• Archaeological Resource Protection. 

1.3. Project Location  

The District of Summerland – Flood Recovery Works will occur along the Peach Orchard Park 
and Boardwalk within the District of Summerland.  The project area is located within the 
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Ponderosa Pine biogeoclimatic zone of British Columbia.  The latitude and longitude of the 
project is approximately 49.607136 N and -119.649867 W.   

1.4. Proposed Works 

In 2017, a highwater event occurred resulting in flooding and damage to a relatively large 
section of the pedestrian pathway along Peach Orchard Park and Boardwalk.  The proposed 
works for the District of Summerland Flood Recovery Works along Peach Orchard Park and 
Boardwalk will involve repairing the damages which will include repaving a section of the 
pedestrian pathway and reinforcing the structural integrity of the pathways shoulder and 
erosion protection works.  The detailed design will include the following components: 

• Remove a section of the existing pedestrian pathway and road base gravels; 

• Resurface pathway asphalt including crush gravel base; 

• Install cast-in-place concrete curb along pathway; 

• Protect pedestrian pathway with 100 kg riprap in beach area; 

• Remove fill behind existing timber wall and replace with 10 kg rip rap; 

• Remove a section of existing timber wall and replace with cast-in-place buttress; 

• Protect new concrete buttress with 50 kg rip rap; and 

• Spot repairs to existing rip rap (where required and only above water level). 

See Appendix 1 for further details on the proposed design.  All works will be completed from 
the top of bank and in the dry.  Works will not be conducted within the wetted portion of 
Okanagan Lake. 

1.5. Timing 

The preliminary schedule is set to commence construction at the Peach Orchard Park and 
Boardwalk site in the spring of 2020.  It is estimated that construction at this site will take 
approximately 8 weeks to complete.  According to the Okanagan, Similkameen and Upper 
Shuswap Fisheries Timing Windows, there are no restrictions on timing for the Rotary Beach 
project area.  In addition, the proposed project activities will not occur within the wetted portion 
of the lake, therefore there is no instream construction component and it is anticipated that 
adverse impacts will not occur.   
 
The general nesting window for birds in the project area is from April 1st to August 31st.  
Therefore, the least risk work window for disturbing bird nesting is September 1st to March 31st.  
With the current planned schedule, it is anticipated that the associated clearing and grubbing 
project activities will align with the least risk work window for bird nesting.  If the clearing and 
grubbing of vegetation is required to occur outside of the least risk work window, a qualified 
professional will be retained to conduct an active bird nest survey 1 week prior to the clearing 
and grubbing activities.   
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2.0  Environmental Attributes and Potential Impacts 

2.1. Environmentally Valuable Resources 

Okanagan Lake provides rare, unique and important riparian and aquatic habitat to a number 
of species including shore spawning kokanee and freshwater mussels (Rocky Mountain 
Ridged Mussel).  Ministry of Forest, Lands, Natural Resource Operations and Rural 
Development has identified foreshore sensitivity zones (i.e., Black, Red, Yellow) for shore 
spawning Kokanee, the Rocky Mountain Ridged Mussel and foreshore plants in Okanagan 
Lake.  The riparian ecosystem surrounding Okanagan Lake also plays an important role in the 
health and productivity of the lake, and provides habitat and wildlife corridors for terrestrial and 
aquatic species. 

After reviewing the Okanagan Large Lakes Foreshore Protocol and foreshore sensitivity 
zones, it was determined the proposed project activity type is Low Risk.  However, the 
proposed project area is situated in a Red Zone for the Rocky Mountain Ridged Mussel.  Extra 
care and attention will be required to ensure that construction activities are not permitted within 
the wetted portion of Okanagan Lake.   

2.2. Potential Impacts 

Construction activity in the project area requires the use of excavators, rock trucks and paving 
equipment, in addition to general construction tools and equipment.  Potential adverse impacts 
resulting from the proposed construction activities may include: 

• Spills of deleterious substances (eg. petroleum products, etc) to Okanagan Lake and/or 
adjacent lands; 

• Erosion discharge and sediment introduction into Okanagan Lake; 

• Disturbance and loss of riparian vegetation; 

• Noise and dust pollution from general construction activities; 

• Disturbance to freshwater mussels from misplacement of new rip rap; and 

• Disturbance to fisheries resources in Okanagan Lake. 

Potential significant adverse effects to the environment can be avoided with the 
implementation of this Environmental Management Plan.  Details of the mitigation measures 
and best management practices that will be implemented prior to and during construction 
activities are provided below. 
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3.0  Best Management and Mitigative Practices Plan 

Potential adverse environmental effects from the Flood Recovery Works at the Peach Orchard 
Park and Boardwalk site are a possibility as a result of the proposed construction activities.  
The following section includes work practices, best management practices and mitigation 
measures that will be implemented to minimize the potential for adverse effects to the 
environment.   
 
The following Best Management Practices (BMPs) and mitigation measures have been 
developed utilizing Develop with Care: Environmental Guidelines for Urban and Rural Land 
Development in British Columbia (2014), Standards and Best Practices for Instream Works 
(2004) and the Okanagan Large Lakes Foreshore Protocol, as well as developing site specific 
BMPs and mitigative measures. 

3.1.  Clearing and Grubbing 

Some clearing and grubbing of vegetation is anticipated for the proposed construction activities 
at the Peach Orchard Park and Boardwalk site.  However, where possible, vegetation will be 
left and protected.  The following must be considered and implemented: 

• The amount of disturbance within the project area must be minimized to maintain as much 
surrounding native vegetation as possible.  This will minimize potential for erosion and 
sedimentation, and will retain important habitat; 

• Limit the operation of machinery and disturbance to vegetation and soils to only occur 
within the project area; 

• Consider other options when contemplating the need to remove vegetation.  It is very often 
not the best choice for fish and wildlife habitat and species; and 

• Wildlife trees are important for many wildlife, bird and amphibian species.  Avoid vegetation 
removal or management activities that will affect trees used by all birds and other wildlife.  

3.2. Wildlife Management 
Due to the current environmental setting of the Rotary Beach project area, the potential for 
wildlife species to utilize the area for foraging, nesting and/or breeding is low.  The project area 
is situated between Lakeshore Drive South and Okanagan Lake and experiences regular 
vehicular and human traffic.  However, to help minimize adverse impacts to wildlife, the 
following must be considered and implemented:  

• Clearing, grubbing and disturbance to vegetation must be kept to a minimum and to within 
the designated project area; 

• Maintaining the presence of as much riparian vegetation and course woody debris along 
the lake as possible; and 

• Keeping the project area clean of garbage and food wastes, as these items can attract 
scavenger wildlife species.  
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3.3. Erosion and Sediment Control 

Erosion and sediment control measures will be implemented to prevent impacts to Okanagan 
Lake and the aquatic habitat.  The primary method of controlling sediment is to conduct project 
activities outside of the wetted portion of the lake and in a dry work area.  Secondarily, 
sediment deposition into Okanagan Lake can be avoided or mitigated by following the methods 
below.   

• The boundaries of the construction site will be marked in the field with flagging or markers 
prior to commencing work to prevent unnecessary disturbance.  All works will be kept to 
the construction footprint to limit the extent of disturbed soils; 

• Sediment and other deleterious materials will not be permitted to enter Okanagan Lake; 

• Erosion and sediment control barriers (ie. silt fencing) will be erected prior to the 
commencement of any construction activities commence; 

• Silt fencing will be installed parallel to Okanagan Lake for the length of the project area to 
separate the disturbed footprint from the lake; 

• Erosion and sediment control measures will be inspected regularly and necessary repairs 
will be made immediately if issues are observed; 

• Disturbance to soils and vegetation will be minimized; 

• Excavated materials and/or soils will be removed and stored in a stable location away from 
the lake and/or any connecting drainages; 

• If excavated materials and/or soils are stockpiled on site, they will need to be covered with 
a material such as a tarp or polyethylene sheeting to prevent runoff and erosion;  

• All excavation works in close proximity to Okanagan Lake and/or any connecting drainages 
will cease during high precipitation events;   

• Any sediment laden water generated on-site will be disposed of in a manner that will 
prevent the water from entering Okanagan Lake; 

• Site entrances will be stabilized and provisions will be made to prevent the tracking of mud 
and debris off-site (i.e. covering transported materials); 

• The Contractor will have an on-site supply of erosion and sediment controls such as silt 
fencing, filter cloths, wattles, logs, erosion control blankets, etc in case of emergency 
conditions and/or extreme weather events; and 

• Disturbed areas will be re-stabilized as soon as possible after construction is completed. 
 
Once the project construction is complete, it will be the responsibility of the Contractor to 
remove all erosion and sediment control measures from the site in a way that does not 
introduce sediment into or impact Okanagan Lake habitat. 
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3.4. Sensitive Aquatic Habitat 

Construction activities will be conducted in the dry and not permitted to occur within the wetted 
area of Okanagan Lake.  However, there is still the potential for disturbance of freshwater 
mussel habitat to occur as a result of the proposed construction activities (ie. newly placed rip 
rap rolling into the lake).  The following best management practices will be implemented: 

• Silt fencing will be erected along the lake for the length of the project area; 

• Extreme care will be taken when placing new rip rap in the project area; 

• Prevent the release of deleterious substances of any kind into Okanagan Lake; 

• Construction activities will not be permitted to occur within the wetted portion of the lake; 

• Ensure all imported material such rip rap is inert, and free of silt, debris or other substances 
deleterious to aquatic life; and 

• Retain large woody debris in the riparian area where possible, as these provide value to 
aquatic habitat. 

3.5. Fuel Storage and Handling 

Due to the close proximity of construction activities to Okanagan Lake, the following best 
management practices will be implemented during the project construction: 

• Construction personnel trained in refueling procedures and the proper use of spill kits will 
carry out all refueling.  All construction personnel will be made aware of the refueling and 
servicing protocols for onsite vehicles and equipment during regular tail-gate meetings;  

• Servicing of any major equipment and machinery will not be permitted to occur onsite.  It 
must be undertaken at an approved offsite location away from Okanagan Lake and any 
connecting drainages; 

• Refueling of all equipment and machinery will occur at a minimum distance of 30 m away 
from Okanagan Lake and/or connecting drainages; and 

• Spill kits will be readily available during all operations. 

3.6. Use of Concrete 

As concrete leachate is alkaline and highly toxic to fish and other aquatic life, it is extremely 
important to ensure that all works involving the use of concrete, cement,  

mortars and other Portland cement or lime-containing construction materials will not result in 
a direct or indirect deposit of these materials into Okanagan Lake. 

• Use pre-cast concrete structures whenever possible; 

• As concrete leachate is alkaline and highly toxic to fish and other aquatic life, ensure that 
all works involving the use of concrete, cement, mortars and other Portland cement or lime-
containing construction materials will not deposit, directly or indirectly, sediments, debris 
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concrete, concrete fines, wash, or contact water into or about any watercourse.  Concrete 
materials cast in place must remain inside formed structures; 

• Keep a carbon dioxide (CO2) tank with regulator, hose and gas diffuser readily available 
during concrete work.  Should a spill occur, release carbon dioxide gas into the affected 
area to neutralize pH levels.  Ensure all workers are properly trained on how to use the 
CO2 tank; 

• Provide containment facilities for the wash-down water from concrete delivery trucks, 
concrete pumping equipment, and other tools and equipment; 

• Completely isolate all concrete work from any water within or entering into any watercourse 
or stormwater systems; 

• Prevent any water that contacts uncured or partly cured concrete during activities like 
exposed aggregate wash-off, wet curing, or equipment washing from directly or indirectly 
entering any watercourse or stormwater system; 

• Maintain complete isolation of all cast-in-place concrete and grouting from fish-bearing 
waters for a minimum of 48 hours if ambient air temperature is above 0°C and for a 
minimum of 72 hours if ambient air temperature is below 0°C; 

• Isolate and hold any water that contacts uncured or partly cured concrete until the pH is 
between 6.5 and 8.0 pH units, and the turbidity is less than 25 nephelometric turbidity units 
(NTU), measured to an accuracy of +/- 2 NTU; 

• Report immediately any spills of sediments, debris, concrete fines, wash or contact water 
to the B.C. Provincial Emergency Program at 1-800-663-3456.  If possible, immediately 
remove the materials from the water. 

3.7. Air Quality and Dust Control 

The primary concerns with regard to construction activities and air quality are fugitive dust and 
exhaust emissions from equipment and machinery.  This project may involve construction 
activities that will require measures to prevent or control fugitive dust and emissions.  Dust 
control measures should be implemented as required to avoid the generation of dust to protect 
adjacent properties.  In addition, vehicles and equipment should not be left to idle for 
unnecessary periods of time. 
   
During the construction period, if activities generate significant dust and airborne particulates, 
control measures will be implemented as required.  If implemented, the following control 
measures will help minimize potential for generation of air borne particles during construction: 

• Use dust suppressants such as water or approved chemical suppressants on disturbed 
areas as necessary; 

• Stabilize and cover exposed soils and stockpiled soils with tarps, straw mulch, geotextile 
material, etc; 
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• Limit speeds of vehicles and/or machinery travelling through the project area and over 
disturbed soils; and 

• Cease all excavation activities during periods of sustained wind events that would 
contribute to excessive dust generation. 

3.8. Noise Bylaw 

According to the District of Summerland’s Noise Bylaw number 96-047, construction hours are 
restricted as follows: 

a) No person in the District shall on any day before 07:00 hours or after 22:00 hours, 
construct, erect, reconstruct, alter, repair or demolish any building, structure or thing 
or excavate or fill in land in any manner which disturbs the quiet, peace, rest, 
enjoyment, comfort or convenience of the neighbourhood or of persons in the vicinity.  

b) No person in the District shall for profit or gain on a Sunday construct, erect, 
reconstruct, alter, repair or demolish any building or thing, or excavate or fill in land in 
any manner which disturbs the quiet, peace, rest, enjoyment, comfort or convenience 
of the neighbourhood or of persons in the vicinity.  

c) Where it is impossible or impractical to comply with this Section, the Building Inspector 
may give written approval to carry on the work that is found to be necessary at 
designated hours. Responsibility for obtaining written approval lies with the person 
carrying on the work.  

3.9. Contaminated Soils Chance Find  

Construction activities that involve excavation, movement, or disturbance of materials or soils 
have the potential to discover soils that are contaminated.  In the event that a discovery of 
contaminated soils is suspected, the Contractor will cease any further excavation, movement 
or disturbance in the immediate area of the discovery and will contact the Environmental 
Consultant and Project Manager (contact information is listed in Table 3.2).   

3.10. Construction and Waste Management Plan 

The Flood Recovery works are not expected to generate significant amounts of waste.  
However, all waste will be disposed of at an appropriate facility.  The Contractor will ensure 
that wastes generated will be managed on-site and will not be disposed of or allowed to migrate 
to adjacent natural areas or properties.  Any non-organic waste found on site, regardless of 
source, will be removed from site and disposed of at an appropriate facility (i.e., a landfill).   

3.11. Archaeological and Heritage Chance Find 

In the event that suspected archaeological or heritage features are discovered during 
excavation or land altering activities, work in the immediate area will cease and be reported to 
the Environmental Consultant.  The find will be discussed with a professional archaeologist 
prior to undertaking any further work in the area of the discovery.  Contact the British Columbia 
Association of Professional Archaeologists (604-265-1494) for a list of archaeological firms. 
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3.12. Invasive and Noxious Plant Management 

To protect from invasive species establishment and spread, the Contractor will implement the 
following best management practices: 

• Ensure all equipment and machinery are power washed, clean and free of soils, seeds 
and plant parts prior to mobilizing to the project site;   

• Minimize disturbance and the creation of bare soils;   

• Manage onsite topsoil stockpiles (if any) to reduce the potential for invasive weed 
germination within the stockpile.  Properly managed topsoil from the site can provide a 
viable native seedbank contained within the soil and can be used for reapplication to 
disturbed areas; and  

• Remove and dispose of invasive species in the project area during construction (if any 
present).   

In addition, any materials brought onto site (eg. fill, crush gravel, rip rap, etc) must be clean 
and free of invasive plant species seeds. 

3.13. Site Restoration  

At the completion of the project, the site should be restored to the following criteria:  

• Disturbed areas will be graded to a stable angle of repose; 

• Disturbed areas will be protected from surface erosion using appropriate techniques until 
they can be re-vegetated; 

• All exposed soils after construction should be re-vegetated as soon as possible;  

• Any large woody debris that has been moved within the riparian area will be returned to its 
original location, or a suitable location as specified by the Environmental Monitor; and 

• All erosion and sediment control measures, equipment, flagging, supplies and other non-
biodegradable debris will be removed from the site.  

3.14. Emergency Response and Contingency Plan 

The purpose of this emergency response and contingency plan is to ensure that appropriate 
procedures are in place to respond and deal with spills of hazardous materials.  The Contractor 
will provide, in accordance with applicable federal, provincial or local requirements, suitable 
equipment and facilities, and will take all necessary precautions to prevent the discharge of 
contaminants which may pollute or degrade the natural environment.   
 
All necessary spill abatement and clean-up equipment will be stored on-site at a convenient 
location where it is ready for use at all times.  In addition, spill kits will be available on all heavy 
machinery.  The Contractor will promptly replace any used spill abatement and clean-up 
materials and maintain a sufficient inventory of materials throughout construction operations.   
The Contractor will immediately report any spill of a toxic or hazardous material (as outlined in 
the Spill Reporting Regulation under the Environmental Management Act) to the 
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Environmental Consultant and Project Manager, and to the Provincial Environmental 
Emergencies Program 24 hour telephone line: 1-800-663-3456.  In addition, any spill to water 
will be reported to the above personnel and agencies (contact information provided below in 
Table 3.2), as well as to Fisheries and Oceans Canada.  Written notification of the spill must 
follow within one week of the verbal report. 

3.15. Initial Assessment in Case of Spill 
Step 1  

• Identify product and extent of contamination;  

• Identify any safety concerns; and  

• Notify Project Manager.  

Step 2  

• Eliminate the source of the spill;  

• Contain the spill and mark the extent of the spill;  

• Clean up spill using pads, booms, pillows or granular absorbent;  

• For spills to water, isolate the contamination, if possible;  

• Dispose of contaminated spill cleaning equipment at suitable locations;  

• If there is the potential for the spill to contaminate Okanagan Lake or any connecting 
drainages, excavate the contamination to prevent contaminant transport; and 

• Contaminated soils must not be removed from the site without prior approval from the 
Ministry of Environment and/or the Project Manager.  

All spills must be reported to the Environmental Consultant and/or the Project Manager.  
Telephone numbers of key contacts in the event of a spill are noted in Table 3.2 below.  
 

Table 3.2: Spill Reporting Contacts 

Name Title Number 

Bobby Williamson Project Manager / District of 
Summerland 

1-250-404-4072 

Jonathan Welke Project Engineer / TRUE Consulting 1-250-828-0881 

Alyssa Schultz Project Manager / TRUE Consulting 1-250-828-0881 

Carey Holmes Environmental Consultant / 
Lakeshore Environmental 

1-250-320-7985 
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B.C. Provincial Emergency Program 
(PEP)  1-800-663-3456 

 

4.0  Environmental Monitoring and Reporting 
Specific higher risk project activities will require environmental monitoring.  These specific 
project activities may include the project start-up meeting, erosion and sediment control 
installation and implementation, any vegetation clearing and grubbing, cast-in-place concrete 
works and construction activities that take place in close proximity to Okanagan Lake.   
 
A responsibility of the Environmental Monitor is to ensure that the objectives outlined in this 
Environmental Management Plan and any conditions outlined in regulatory permitting and 
approvals are adhered to during construction.  The Environmental Monitor will also 
recommend site-specific alternatives if the preventative measures being implemented are 
inadequate. The Environmental Monitor will inspect, evaluate, and report on the effectiveness 
of work practices and mitigation measures and recommend and oversee improvements as 
necessary.  The Environmental Monitor will have the authority to stop work if there is potential 
for harm to the environment and/or the activity is not in compliance with the regulatory 
requirements, and/or this Environmental Management Plan. 
 
The Contractor will contact the Environmental Monitor if there are any questions regarding the 
mitigation measures and/or the implementation of those measures prior to the commencement 
of works.  In addition, the Contractor will be obligated to inform the environmental monitor of 
any incidents and/or adverse environmental impacts that occurred while the monitor was not 
on-site. 
 
The Environmental Monitor is responsible for maintaining documentation and records of all 
relevant information pertaining to applicable environmental practices and mitigation measures.  
In addition, the Environmental Monitor is responsible for recording and documenting 
environmental incidents.  Any such incidents will be reported to the Project Manager and the 
Provincial Emergency Program (PEP) immediately and summarized within one day of 
occurring.  If the environmental monitor is not on-site during the spill, the contractor will be 
responsible for reporting the spill.   
 
Once the flood recovery project is complete, the Environmental Monitor will prepare a brief 
post construction summary report.  The post construction summary report will outline all 
monitoring activities observed and any incidents and actions taken, and any compliance issues 
of the project with the prescribed mitigation measures.  A photographic record should also be 
included in the report. 
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1.0  Introduction 

1.1. Background 

In the summer of 2017, high water levels in Okanagan Lake resulted in flood occurrences 
around the lake.  As a result of the flooding, infrastructure was damaged in various locations 
within the District of Summerland, specifically including portions of Lakeshore Drive North, 
Peach Orchard Beach, Rotary Beach, James & Mary Gartrell Pathway and Powell Beach.  

The recovery works proposed for these area are site specific and vary depending on location 
but generally include: 

• Reconstruction of asphalt pathway and base materials; 

• Installation of concrete barriers; 

• Reconstruction of granular pathway; and 

• Repairment of embankment slope and placement of erosion protection. 

This Environmental Management Plan (EMP) describes the proposed works of the Flood 
Recovery Works project specifically at the Rotary Beach site, along with the Best Management 
Practices and mitigative strategies that will be implemented to help protect and maintain the 
ecological integrity of the Okanagan Lake aquatic habitat and surrounding environment.   

1.2.  Purpose of the Environmental Management Plan 

This Environmental Management Plan was prepared to avoid, mitigate and minimize potential 
adverse environmental impacts and to satisfy applicable regulatory requirements for works 
adjacent to Okanagan Lake.  For the construction phase of the project, this document provides 
a plan or recommendations for the following: 

• Erosion and Sediment Control; 

• Waste Management; 

• Spill and Contingency; 

• Use of Concrete; 

• Aquatic Habitat Protection 

• Air Quality Management; 

• Vegetation Management; and 

• Archaeological Resource Protection. 

1.3. Project Location  

The District of Summerland – Flood Recovery Works will occur at Rotary Beach within the 
District of Summerland.  The project area is located within the Ponderosa Pine biogeoclimatic 
zone of British Columbia.  The latitude and longitude of the project is approximately 49.604550 
N and -119.651970 W.   
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1.4. Proposed Works 

In 2017, a highwater event occurred resulting in flooding and damage to a section of the 
pedestrian pathway at Rotary Beach.  The proposed works for the District of Summerland 
Flood Recovery Works at Rotary Beach will involve repairing the damages which will include 
repaving a section of the pedestrian pathway and reinforcing the structural integrity of the 
pathways shoulder.  The detailed design will include the following components: 

• Remove a section of the existing pedestrian pathway and base gravels; 

• Resurface pathway asphalt including crush gravel base; 

• Add 4 concrete lock blocks to existing block wall; 

• Protect concrete block wall with angular crush and boulders; 

• Fill and regrade pathway shoulder with river cobble; 

• Install cast-in-place concrete curb along pathway; 

• Remove existing fence; and 

• Spot repair pathway base gravels and asphalt at sink-hole locations. 

See Appendix 1 for further details on the proposed design.  All works will be completed from 
the top of bank and in the dry.  Works will not be conducted below elevation of 343.0 m which 
is the recommended high water mark (HTLL + 0.5m) on Okanagan Lake. 

1.5. Timing 

The preliminary schedule is set to commence construction at the Rotary Beach site in the 
spring of 2020.  It is estimated that construction at this site will take approximately 4 weeks to 
complete.  According to the Okanagan, Similkameen and Upper Shuswap Fisheries Timing 
Windows, there are no restrictions on timing for the Rotary Beach project area.  In addition, 
the proposed project activities will not occur within the wetted portion of the lake, therefore 
there is no instream construction component and it is anticipated that adverse impacts will not 
occur.   
 
The general nesting window for birds in the project area is from April 1st to August 31st.  
Therefore, the least risk work window for disturbing bird nesting is September 1st to March 31st.  
With the current planned schedule, it is anticipated that the associated project activities will 
align with the least risk work window for bird nesting.  However, the proposed construction 
activities are not anticipated to disturb or destroy vegetation.  If the clearing and grubbing of 
vegetation is required to occur outside of the least risk work window, a qualified professional 
will be retained to conduct an active bird nest survey 1 week prior to the clearing and grubbing 
activities.   



District of Summerland - Environmental Management Plan 
_____________________________________________________________________________ 

Lakeshore Environmental Ltd  November 2019 4 

2.0  Environmental Attributes and Potential Impacts 

2.1. Environmentally Valuable Resources 

Okanagan Lake provides rare, unique and important riparian and aquatic habitat to a number 
of species including shore spawning kokanee and freshwater mussels (Rocky Mountain 
Ridged Mussel).  Ministry of Forest, Lands, Natural Resource Operations and Rural 
Development has identified foreshore sensitivity zones (i.e., Black, Red, Yellow) for shore 
spawning Kokanee, the Rocky Mountain Ridged Mussel and foreshore plants in Okanagan 
Lake.  The riparian ecosystem surrounding Okanagan Lake also plays an important role in the 
health and productivity of the lake, and provides habitat and wildlife corridors for terrestrial and 
aquatic species. 

After reviewing the Okanagan Large Lakes Foreshore Protocol and foreshore sensitivity 
zones, it was determined the proposed project activity type is Low Risk.  However, the 
proposed project area is situated in a Red Zone for the Rocky Mountain Ridged Mussel.  Extra 
care and attention will be required to ensure that construction activities are not permitted within 
the wetted portion of Okanagan Lake.   

2.2. Potential Impacts 

Construction activity in the project area requires the use of excavators, rock trucks and paving 
equipment, in addition to general construction tools and equipment.  Potential adverse impacts 
resulting from the proposed construction activities may include: 

• Spills of deleterious substances (eg. petroleum products, etc) to Okanagan Lake and/or 
adjacent lands; 

• Erosion discharge and sediment introduction into Okanagan Lake; 

• Disturbance and loss of riparian vegetation; 

• Noise and dust pollution from general construction activities; 

• Disturbance to freshwater mussels from misplacement of new rip rap; and 

• Disturbance to fisheries resources in Okanagan Lake. 

Potential significant adverse effects to the environment can be avoided with the 
implementation of this Environmental Management Plan.  Details of the mitigation measures 
and best management practices that will be implemented prior to and during construction 
activities are provided below. 
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3.0  Best Management and Mitigative Practices Plan 

Potential adverse environmental effects from the Flood Recovery Works at the Rotary Beach 
site are a possibility as a result of the proposed construction activities.  The following section 
includes work practices, best management practices and mitigation measures that will be 
implemented to minimize the potential for adverse effects to the environment.   
 
The following Best Management Practices (BMPs) and mitigation measures have been 
developed utilizing Develop with Care: Environmental Guidelines for Urban and Rural Land 
Development in British Columbia (2014), Standards and Best Practices for Instream Works 
(2004) and the Okanagan Large Lakes Foreshore Protocol, as well as developing site specific 
BMPs and mitigative measures. 

3.1.  Clearing and Grubbing 

Minimal clearing and grubbing of vegetation is anticipated, if any, for the proposed construction 
activities at the Rotary Beach site.  However, the following must be considered and 
implemented: 

• The amount of disturbance within the project area must be minimized to maintain as much 
surrounding native vegetation as possible.  This will minimize potential for erosion and 
sedimentation, and will retain important habitat; 

• Limit the operation of machinery and disturbance to vegetation and soils to only occur 
within the project area; 

• Consider other options when contemplating the need to remove vegetation.  It is very often 
not the best choice for fish and wildlife habitat and species; and 

• Wildlife trees are important for many wildlife, bird and amphibian species.  Avoid vegetation 
removal or management activities that will affect trees used by all birds and other wildlife.  

3.2. Wildlife Management 
Due to the current environmental setting of the Rotary Beach project area, the potential for 
wildlife species to utilize the area for foraging, nesting and/or breeding is low.  The project area 
is situated between a beach and pedestrian pathway which experiences regular human traffic.  
In addition, due to the lack of suitable habitat, it is not anticipated that wildlife will utilize the 
project area.  However, to help minimize adverse impacts to wildlife, the following must be 
considered and implemented:  

• Clearing, grubbing and disturbance to vegetation must be kept to a minimum and to within 
the designated project area; 

• Maintaining the presence of as much riparian vegetation and course woody debris along 
the lake as possible; and 

• Keeping the project area clean of garbage and food wastes, as these items can attract 
scavenger wildlife species.  
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3.3. Erosion and Sediment Control 

Erosion and sediment control measures will be implemented to prevent impacts to Okanagan 
Lake and the aquatic habitat.  The primary method of controlling sediment is to conduct project 
activities outside of the wetted portion of the lake and in a dry work area.  Secondarily, 
sediment deposition into Okanagan Lake can be avoided or mitigated by following the methods 
below.   

• The boundaries of the construction site will be marked in the field with flagging or markers 
prior to commencing work to prevent unnecessary disturbance.  All works will be kept to 
the construction footprint to limit the extent of disturbed soils; 

• Sediment and other deleterious materials will not be permitted to enter Okanagan Lake; 

• Erosion and sediment control barriers (ie. silt fencing) will be erected prior to the 
commencement of any construction activities commence; 

• Silt fencing will be installed parallel to Okanagan Lake for the length of the project area to 
separate the disturbed footprint from the lake; 

• Erosion and sediment control measures will be inspected regularly and necessary repairs 
will be made immediately if issues are observed; 

• Disturbance to soils and vegetation will be minimized; 

• Excavated materials and/or soils will be removed and stored in a stable location away from 
the lake and/or any connecting drainages; 

• If excavated materials and/or soils are stockpiled on site, they will need to be covered with 
a material such as a tarp or polyethylene sheeting to prevent runoff and erosion;  

• All excavation works in close proximity to Okanagan Lake and/or any connecting drainages 
will cease during high precipitation events;   

• Any sediment laden water generated on-site will be disposed of in a manner that will 
prevent the water from entering Okanagan Lake; 

• Site entrances will be stabilized and provisions will be made to prevent the tracking of mud 
and debris off-site (i.e. covering transported materials); 

• The Contractor will have an on-site supply of erosion and sediment controls such as silt 
fencing, filter cloths, wattles, logs, erosion control blankets, etc in case of emergency 
conditions and/or extreme weather events; and 

• Disturbed areas will be re-stabilized as soon as possible after construction is completed. 
 
Once the project construction is complete, it will be the responsibility of the Contractor to 
remove all erosion and sediment control measures from the site in a way that does not 
introduce sediment into or impact Okanagan Lake habitat. 
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3.4. Sensitive Aquatic Habitat 

Construction activities will be conducted in the dry and not permitted to occur within the wetted 
area of Okanagan Lake.  However, there is still the potential for disturbance of freshwater 
mussel habitat to occur as a result of the proposed construction activities (ie. newly placed rip 
rap rolling into the lake).  The following best management practices will be implemented: 

• Silt fencing will be erected along the lake for the length of the project area; 

• Extreme care will be taken when placing new rip rap in the project area; 

• Prevent the release of deleterious substances of any kind into Okanagan Lake; 

• Ensure all imported material such rip rap is inert, and free of silt, debris or other substances 
deleterious to aquatic life; and 

• Retain large woody debris in the riparian area where possible, as these provide value to 
aquatic habitat. 

3.5. Fuel Storage and Handling 

Due to the close proximity of construction activities to Okanagan Lake, the following best 
management practices will be implemented during the project construction: 

• Construction personnel trained in refueling procedures and the proper use of spill kits will 
carry out all refueling.  All construction personnel will be made aware of the refueling and 
servicing protocols for onsite vehicles and equipment during regular tail-gate meetings;  

• Servicing of any major equipment and machinery will not be permitted to occur onsite.  It 
must be undertaken at an approved offsite location away from Okanagan Lake and any 
connecting drainages; 

• Refueling of all equipment and machinery will occur at a minimum distance of 30 m away 
from Okanagan Lake and/or connecting drainages; and 

• Spill kits will be readily available during all operations. 

3.6. Use of Concrete 

As concrete leachate is alkaline and highly toxic to fish and other aquatic life, it is extremely 
important to ensure that all works involving the use of concrete, cement,  

mortars and other Portland cement or lime-containing construction materials will not result in 
a direct or indirect deposit of these materials into Okanagan Lake. 

• Use pre-cast concrete structures whenever possible; 

• As concrete leachate is alkaline and highly toxic to fish and other aquatic life, ensure that 
all works involving the use of concrete, cement, mortars and other Portland cement or lime-
containing construction materials will not deposit, directly or indirectly, sediments, debris 
concrete, concrete fines, wash, or contact water into or about any watercourse.  Concrete 
materials cast in place must remain inside formed structures; 
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• Keep a carbon dioxide (CO2) tank with regulator, hose and gas diffuser readily available 
during concrete work.  Should a spill occur, release carbon dioxide gas into the affected 
area to neutralize pH levels.  Ensure all workers are properly trained on how to use the 
CO2 tank; 

• Provide containment facilities for the wash-down water from concrete delivery trucks, 
concrete pumping equipment, and other tools and equipment; 

• Completely isolate all concrete work from any water within or entering into any watercourse 
or stormwater systems; 

• Prevent any water that contacts uncured or partly cured concrete during activities like 
exposed aggregate wash-off, wet curing, or equipment washing from directly or indirectly 
entering any watercourse or stormwater system; 

• Maintain complete isolation of all cast-in-place concrete and grouting from fish-bearing 
waters for a minimum of 48 hours if ambient air temperature is above 0°C and for a 
minimum of 72 hours if ambient air temperature is below 0°C; 

• Isolate and hold any water that contacts uncured or partly cured concrete until the pH is 
between 6.5 and 8.0 pH units, and the turbidity is less than 25 nephelometric turbidity units 
(NTU), measured to an accuracy of +/- 2 NTU; 

• Report immediately any spills of sediments, debris, concrete fines, wash or contact water 
to the B.C. Provincial Emergency Program at 1-800-663-3456.  If possible, immediately 
remove the materials from the water. 

3.7. Air Quality and Dust Control 

The primary concerns with regard to construction activities and air quality are fugitive dust and 
exhaust emissions from equipment and machinery.  This project may involve construction 
activities that will require measures to prevent or control fugitive dust and emissions.  Dust 
control measures should be implemented as required to avoid the generation of dust to protect 
adjacent properties.  In addition, vehicles and equipment should not be left to idle for 
unnecessary periods of time. 
   
During the construction period, if activities generate significant dust and airborne particulates, 
control measures will be implemented as required.  If implemented, the following control 
measures will help minimize potential for generation of air borne particles during construction: 

• Use dust suppressants such as water or approved chemical suppressants on disturbed 
areas as necessary; 

• Stabilize and cover exposed soils and stockpiled soils with tarps, straw mulch, geotextile 
material, etc; 

• Limit speeds of vehicles and/or machinery travelling through the project area and over 
disturbed soils; and 
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• Cease all excavation activities during periods of sustained wind events that would 
contribute to excessive dust generation. 

3.8. Noise Bylaw 

According to the District of Summerland’s Noise Bylaw number 96-047, construction hours are 
restricted as follows: 

a) No person in the District shall on any day before 07:00 hours or after 22:00 hours, 
construct, erect, reconstruct, alter, repair or demolish any building, structure or thing 
or excavate or fill in land in any manner which disturbs the quiet, peace, rest, 
enjoyment, comfort or convenience of the neighbourhood or of persons in the vicinity.  

b) No person in the District shall for profit or gain on a Sunday construct, erect, 
reconstruct, alter, repair or demolish any building or thing, or excavate or fill in land in 
any manner which disturbs the quiet, peace, rest, enjoyment, comfort or convenience 
of the neighbourhood or of persons in the vicinity.  

c) Where it is impossible or impractical to comply with this Section, the Building Inspector 
may give written approval to carry on the work that is found to be necessary at 
designated hours. Responsibility for obtaining written approval lies with the person 
carrying on the work.  

3.9. Contaminated Soils Chance Find  

Construction activities that involve excavation, movement, or disturbance of materials or soils 
have the potential to discover soils that are contaminated.  In the event that a discovery of 
contaminated soils is suspected, the Contractor will cease any further excavation, movement 
or disturbance in the immediate area of the discovery and will contact the Environmental 
Consultant and Project Manager (contact information is listed in Table 3.2).   

3.10. Construction and Waste Management Plan 

The Flood Recovery works are not expected to generate significant amounts of waste.  
However, all waste will be disposed of at an appropriate facility.  The Contractor will ensure 
that wastes generated will be managed on-site and will not be disposed of or allowed to migrate 
to adjacent natural areas or properties.  Any non-organic waste found on site, regardless of 
source, will be removed from site and disposed of at an appropriate facility (i.e., a landfill).   

3.11. Archaeological and Heritage Chance Find 

In the event that suspected archaeological or heritage features are discovered during 
excavation or land altering activities, work in the immediate area will cease and be reported to 
the Environmental Consultant.  The find will be discussed with a professional archaeologist 
prior to undertaking any further work in the area of the discovery.  Contact the British Columbia 
Association of Professional Archaeologists (604-265-1494) for a list of archaeological firms. 

3.12. Invasive and Noxious Plant Management 

To protect from invasive species establishment and spread, the Contractor will implement the 
following best management practices: 
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• Ensure all equipment and machinery are power washed, clean and free of soils, seeds 
and plant parts prior to mobilizing to the project site;   

• Minimize disturbance and the creation of bare soils;   

• Manage onsite topsoil stockpiles (if any) to reduce the potential for invasive weed 
germination within the stockpile.  Properly managed topsoil from the site can provide a 
viable native seedbank contained within the soil and can be used for reapplication to 
disturbed areas; and  

• Remove and dispose of invasive species in the project area during construction (if any 
present).   

In addition, any materials brought onto site (eg. fill, crush gravel, rip rap, etc) must be clean 
and free of invasive plant species seeds. 

3.13. Site Restoration  

At the completion of the project, the site should be restored to the following criteria:  

• Disturbed areas will be graded to a stable angle of repose; 

• Disturbed areas will be protected from surface erosion using appropriate techniques until 
they can be re-vegetated; 

• All exposed soils after construction should be re-vegetated as soon as possible;  

• Any large woody debris that has been moved within the riparian area will be returned to its 
original location, or a suitable location as specified by the Environmental Monitor; and 

• All erosion and sediment control measures, equipment, flagging, supplies and other non-
biodegradable debris will be removed from the site.  

3.14. Emergency Response and Contingency Plan 

The purpose of this emergency response and contingency plan is to ensure that appropriate 
procedures are in place to respond and deal with spills of hazardous materials.  The Contractor 
will provide, in accordance with applicable federal, provincial or local requirements, suitable 
equipment and facilities, and will take all necessary precautions to prevent the discharge of 
contaminants which may pollute or degrade the natural environment.   
 
All necessary spill abatement and clean-up equipment will be stored on-site at a convenient 
location where it is ready for use at all times.  In addition, spill kits will be available on all heavy 
machinery.  The Contractor will promptly replace any used spill abatement and clean-up 
materials and maintain a sufficient inventory of materials throughout construction operations.   
The Contractor will immediately report any spill of a toxic or hazardous material (as outlined in 
the Spill Reporting Regulation under the Environmental Management Act) to the 
Environmental Consultant and Project Manager, and to the Provincial Environmental 
Emergencies Program 24 hour telephone line: 1-800-663-3456.  In addition, any spill to water 
will be reported to the above personnel and agencies (contact information provided below in 
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Table 3.2), as well as to Fisheries and Oceans Canada.  Written notification of the spill must 
follow within one week of the verbal report. 

3.15. Initial Assessment in Case of Spill 
Step 1  

• Identify product and extent of contamination;  

• Identify any safety concerns; and  

• Notify Project Manager.  

Step 2  

• Eliminate the source of the spill;  

• Contain the spill and mark the extent of the spill;  

• Clean up spill using pads, booms, pillows or granular absorbent;  

• For spills to water, isolate the contamination, if possible;  

• Dispose of contaminated spill cleaning equipment at suitable locations;  

• If there is the potential for the spill to contaminate Okanagan Lake or any connecting 
drainages, excavate the contamination to prevent contaminant transport; and 

• Contaminated soils must not be removed from the site without prior approval from the 
Ministry of Environment and/or the Project Manager.  

All spills must be reported to the Environmental Consultant and/or the Project Manager.  
Telephone numbers of key contacts in the event of a spill are noted in Table 3.2 below.  
 

Table 3.2: Spill Reporting Contacts 

Name Title Number 

Bobby Williamson Project Manager / District of 
Summerland 

1-250-404-4072 

Jonathan Welke Project Engineer / TRUE Consulting 1-250-828-0881 

Alyssa Schultz Project Manager / TRUE Consulting 1-250-828-0881 

Carey Holmes Environmental Consultant / 
Lakeshore Environmental 

1-250-320-7985 

B.C. Provincial Emergency Program 
(PEP)  1-800-663-3456 
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4.0  Environmental Monitoring and Reporting 
Specific higher risk project activities will require environmental monitoring.  These specific 
project activities may include the project start-up meeting, erosion and sediment control 
installation and implementation, any vegetation clearing and grubbing, cast-in-place concrete 
works and construction activities that take place in close proximity to Okanagan Lake.   
 
A responsibility of the Environmental Monitor is to ensure that the objectives outlined in this 
Environmental Management Plan and any conditions outlined in regulatory permitting and 
approvals are adhered to during construction.  The Environmental Monitor will also 
recommend site-specific alternatives if the preventative measures being implemented are 
inadequate. The Environmental Monitor will inspect, evaluate, and report on the effectiveness 
of work practices and mitigation measures and recommend and oversee improvements as 
necessary.  The Environmental Monitor will have the authority to stop work if there is potential 
for harm to the environment and/or the activity is not in compliance with the regulatory 
requirements, and/or this Environmental Management Plan. 
 
The Contractor will contact the Environmental Monitor if there are any questions regarding the 
mitigation measures and/or the implementation of those measures prior to the commencement 
of works.  In addition, the Contractor will be obligated to inform the environmental monitor of 
any incidents and/or adverse environmental impacts that occurred while the monitor was not 
on-site. 
 
The Environmental Monitor is responsible for maintaining documentation and records of all 
relevant information pertaining to applicable environmental practices and mitigation measures.  
In addition, the Environmental Monitor is responsible for recording and documenting 
environmental incidents.  Any such incidents will be reported to the Project Manager and the 
Provincial Emergency Program (PEP) immediately and summarized within one day of 
occurring.  If the environmental monitor is not on-site during the spill, the contractor will be 
responsible for reporting the spill.   
 
Once the flood recovery project is complete, the Environmental Monitor will prepare a brief 
post construction summary report.  The post construction summary report will outline all 
monitoring activities observed and any incidents and actions taken, and any compliance issues 
of the project with the prescribed mitigation measures.  A photographic record should also be 
included in the report. 
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Part G: Other Attachments 

• District of Summerland Project-Waste Summary Form 



D   S  P —W  S  

13211 Henry Ave, Box 159 
Summerland BC  V0H 1Z0 

Tel: 250-494-6451   Fax: 250-494-1415 
www.summerland.ca 

DATE:   

VENDOR/CONTRACTOR NAME:   

PROJECT NAME:   

PROJECT START & END DATE:   

PROJECT LOCATION (ADDRESS):   

PO/GL/SRN NUMBER:  

   TYPE OF SOURCE SEPARATED 
DIVERTED MATERIAL 

DIVERSION MATERIAL TYPE  ESTIMATED QUANTITIES 

   Clean Soil       
   Refuse       

Demolition, Renovation,           
Construction & Recyclables: 
(i.e. asphalt, concrete, green 
waste, metal, etc.) 

  
     

  
     

  
     

  
     

   Authorized Controlled and        
Prohibited Wastes: 
(i.e. Waste Asbestos)  

     
  

     

 
   

CONTRACTOR: 

I/We confirm that the above information to be true and accurate by Type. I/We acknowledge that failure to do 
so will   result in a direct cost to the Contractor and not included in the above noted Project costs. I/We hereby 
acknowledge and declare that any Soil, Sediment or Fill materials (Clean Fill) being deposited at the        
Summerland Sanitary Landfill does not contain hazardous contaminant concentrations as indicated in the 
Contaminated Sites Regulation and the Hazardous Waste Regulation of the Environmental Management Act. 

________________________    ______________________     _____________ 
Contractor Name – please print   Signature of Contractor    Date 

DISTRICT OF SUMMERLAND PROJECT MANAGER APPROVAL: 

________________________    ______________________     _____________ 
Project Manager Name – please print  Signature of Project Manager   Date 

***See Summerland Fees & Charges Bylaw, Schedule “L” for Diversion Material Types*** 

The District of Summerland is exempt from Tipping Fees relating to District Operations and District Local 
Government Improvement Projects, located within District boundaries provided the materials are suitably 
prepared, prior to delivery for Disposal at the Summerland Sanitary Landfill. 

“Suitably Prepared” means Source-Separated Diverted Material as determined by the Director or his/her duly 
authorized representative. 
“Source-Separated” means Solid Waste separated by the Contractor, and/or sub-contractors or their employees 
working on the above notes project (Contractor), by means of barriers or placement in containers into clearly 
distinguishable accumulations of Refuse, Recyclable Waste(s), Compostable Waste(s), Controlled Waste(s) and 
authorized Prohibited Waste(s) and disposed of correctly in their designated locations at the Summerland Landfill.  
Failure to “source-separate” by the Contractor will result in the Contractor paying for the disposal fees directly or 
refusal to allow disposal at the Landfill. 
All material brought to the Summerland Sanitary Landfill for the above noted project shall be weighed at the 
Landfill and the project site address must be provided as a reference each time. 

This evolving program may be subject to change. 
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Clean Fill (Soil, Sediment or Fill materials)  

The Summerland Sanitary Landfill accepts clean fill material on a limited basis.  

Clean Fill must be free of contamination including organic material. Clean Fill is accepted at the discretion of 
the District of Summerland and is based on current operational needs. Contractors/Haulers are required to 
contact the Works & Utilities Office 24 hrs in advance to ascertain approval.  

Disposal of Contaminated Soil or environmental clean-up materials is not permitted. 

For more information regarding clean fill or to inquire if the Landfill is currently accepting clean fill material and 
request approval for Disposal, please contact the Works & Utilities Department at 250-494-0431. 

Landfill Etiquette & Safety  

The District of Summerland wants to ensure that visits to the Landfill are safe and enjoyable for both users 
and staff.  

 Rudeness, aggressive or intimidating behavior, harassment, or course language towards staff or other 
users will not be tolerated. You will be asked to leave immediately and the police may be contacted. 

 The speed limit within the Landfill is 10 km/h. Please do not exceed this limit as unsafe driving can 
endanger staff and other Landfill users. 

 Take turns pulling onto scale. 
 Drive onto and off the scale slowly. 
 Please be aware of and courteous to people and activities going on around you. 
 If an employee is using machinery to push piles in the area that you wish to Dispose of your material, wait 

until the machine has vacated the area before exiting your vehicle to Dispose your material. 

There are multiple loaders at the Summerland Sanitary Landfill, it is important to note that these 
machines always have the right-of-way. Tailgating or cutting off loaders is dangerous as employees may not 
be able to see your vehicle. When approaching one of these machines, reduce speed and give lots of room 
for the loader to get through.   

Please remember that all loads being taken to the Summerland Sanitary Landfill must be secured and 
covered. Loads that do not meet these requirements may be subject to additional charges and infractions. 
Please keep our roads free from debris. Your cooperation is appreciated!  

The District of Summerland is committed to educating and helping customers Dispose of material 
as efficiently and environmentally conscious as possible. If you have questions associated with the Disposal 
of garbage, recyclable material, or yard & garden waste feel free to ask any staff onsite.  

 

Thank you in advance for making the Summerland Sanitary Landfill a safe and enjoyable place to 
work and visit. 

To learn more about the Summerland Sanitary Landfill, the current regulations, fees and charges, material 
separation and acceptability of Solid Waste materials, visit the District of Summerland webpage at 

www.summerland.ca/solidwaste. 
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