
REQUEST FOR PROPOSALS 

2016-RFP-05 

Integrated Asset Management and Infrastructure Investment Plan 

Issue Date: September 6, 2016 

One (1) complete printed copy and one (1) complete PDF electronic  copy of the proposal in an 

envelope plainly marked “2016-RFP-05 Integrated Asset Management and Infrastructure 

Investment Plan” may be hand delivered, couriered or mailed and must be received prior to the 

Closing Date and Time. Fax or e-mailed copies will not be accepted. 

RFP Closing Time: 2:00 pm local time 

RFP Closing Date: Thursday, October 6, 2016 

Delivered to: District of Summerland 

Box 159 

13211 Henry Avenue 

Summerland, BC V0H 1Z0 

Attention: Linda Tynan, CAO 

Proposals will not be opened in public. 

It is the sole responsibility of the Proponent to check the District’s website at www.summerland.ca/bids 
for any updated information and addendum issued before the closing date. The District’s website at 

www.summerland.ca is the only authorized website to obtain competitive bid documents for the District 

of Summerland opportunities. The District of Summerland shall not be held responsible for our 

competitive bid documents that are located on any other website. 

http://www.summerland.ca/
http://www.summerland.ca/
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1.0 PROJECT OVERVIEW (SCOPE OF THE PROPOSAL) 

The District of Summerland (the District) is seeking a qualified proponent or firm to develop an 

“Integrated Asset Management and Infrastructure Investment Plan” intended to assist the District 

in strategic direction and long term decision making.  This RFP describes the supply of services 

sought by the District of Summerland and sets out the District’s RFP process, evaluation and 

selection process and Proposal requirements. 

The District has a current population of approximately 11,200 people located throughout the 

73.88 sq kms of its boundaries. The District tangible capital assets consist of (but not limited to) 

the following: 

 Linear Infrastructure  Non-Linear Infrastructure 

 Water System, including Water Treatment Plant Fleet 

 Wastewater System, including WW Treatment Plant  Buildings 
 Storm Water System  Parks and Playgrounds 

 Roadway System  Solid Waste Management 
 Electric System  Watershed Management 
 Trails and Cycling Network 

The District of Summerland has identified integrated asset management and infrastructure 

investment planning as a top priority as these activities impact all of the citizens in the District. 

Improved information will result in better value for the money invested in infrastructure as the 

investment will be planned and optimized to move the District towards the goals of a sustainable 

environment, health and wellness, a safe and creative community, active citizenship, a vibrant and 

connected economy and service excellence. 

Through this project, the Proponent will be required to understand and align financial, operational, 

and strategic perspectives while taking into consideration regulatory and administrative 

requirements and constraints to generate an Integrated Asset Management and Infrastructure 

Investment Plan that is achievable, cohesive, comprehensive and optimized to the District’s 

operations. The components of the plan include: 

 Improvements to the Asset Inventory Registry

 Development of the Asset Management Investment Plan, including the selection

and implementation of software

 Development of the Asset Management Funding Plan

 Development of the Liquid Waste Management Plan

 Development of the Sanitary Sewer Master Plan

 Four (4) public engagement/community consultation sessions

It is the District’s expectation that the Proponent will develop a comprehensive proposal 

outlining their proposed methodology for provision all of the components required and detailing 

the deliverables which each component will include.  Innovative and creative solutions that will 
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bring value to the District and this Integrated Asset Management and Infrastructure Investment 

Plan are encouraged and should be clearly stated in the proposal. 

Further Project details including the purpose, expected outcome, scope of work, estimated 

budgets, project timelines and additional information are outlined in Schedule “A”. 

This project is funded through a grant from the Strategic Priorities fund of the Federal Gas Tax 

program and outcomes must comply with those stipulated in the funding agreement with the 

District of Summerland. 

2.0 DEFINITIONS 

a. “Best Value” means the value placed upon quality, service, past performance 

and price.

b. “Closing Date and Time” means Thursday October 6, 2016 at 2:00 p.m. (PT).

c. “CAO” means the Chief Administrative Officer of the District of Summerland.

d. “Proponent” means a person, firm, or corporation having a direct contract with the District 
of Summerland to provide the services outlined in the RFP.

e. “Contract” means a written agreement between the District of Summerland and the

Successful Proponent resulting from this RFP.

f. “District” means the District of Summerland.

g. “must”, “mandatory”, or “required” means a requirement that must be met in order for a

Proposal to receive consideration.

h. “Project” means the Integrated Asset Management and Infrastructure Investment

Plan;

i. “Project Manager” means the Chief Administrative Officer.
j. “Project Office” means the Municipal Hall 

PO Box 159, 13211 Henry Avenue 

Summerland BC., V0H 1Z0 

k. “Proponent” means a party submitting a Proposal to this RFP.

l. “Proposal” shall mean the Proponent’s submission to the RFP.

m. “Proposal Review Committee” means the team of qualified staff appointed by the CAO to

review and assess Proposals.
n. “RFP” means this Request for Proposal.

o. “Request for Proposal” includes the documents listed in the index of the Request for

Proposal and any modifications thereof or additions thereto incorporated by 

addenda before the close of the RFP. 

p. “should” or “desirable” means a requirement having a significant degree of importance to

the objectives of the Request for Proposals.

q. “Successful Proponent” means the Proponent submitting the most advantageous

RFP as determined by the District of Summerland.
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3.0 CONTENT OF PROPOSAL 

One complete original (printed) copy and one complete electronic copy in PDF format must be 

submitted. The following documents must be included in the submission: 

a. Proposal Submission Form (signed and dated)

b. Proponent Profile

Proposals should include a description of the firm’s capabilities and background that makes it

well suited to this project; methodology for design of the survey and methodology for

execution of the Assessment. The profile will also include:

 the manager who the Proponent has appointed to lead the Proponent’s project team

and who will be the sole source of contact for the District;

 the professional designation, responsibilities, qualifications, and relevant experience of

each of the Proponent’s project team members;

c. Approach and Methodology

Proposals should include a detailed work plan outlining all relevant tasks and the personnel,

estimated hours, hourly rates and total estimated costs for each task as well as:

 detailed breakdown of anticipated disbursements including, but not limited to, vehicle

costs, mileage, travel, meals, lodging, and administrative support;

 a detailed outline clearly describing the methodology anticipated to complete this

consulting assignment;

 a list of all relevant tasks, meetings, milestones, and deliverables required to complete

this consulting assignment;

d. Fee

Proposals must include fees (as listed above in “c”) and a list of and fee for any services 

included in the Proponent’s proposal that are not required in the Scope of Services;

 GST shall not be included in the Contract Fee.  GST will be added to the Contract Fee at

the time of payment by the District.  All other applicable taxes are to be included in the

Contract Fee;

 Proposals should include a budget as well as a rate per hour for additional consulting

upon request. Proposals should include a budget that identifies expenses associated

with the proposal, including, but not limited to, consulting, reporting, presentations,

community and stakeholder consultation, travel and ancillary expenses.

e. References

Proposals must include three (3) references who the proponent has done similar work for.

f. Value Add: Proposals may include ideas beyond the scope of the proposal that further assist in 
achieving the goal of the Project. Additional ideas should result in more comprehensive 
findings, leading to more actionable and effective recommendations. Rates for any value add 
content which may fall out of proposal scope work should be included.
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4.0 INSTRUCTIONS TO PROPONENTS 

4.1. APPLICABLE LAWS 

The law applicable to this RFP shall be the law in effect in the Province of British  Columbia. Except 

for an appeal from a British Columbia Court to the Supreme Court of Canada, no action in respect to 

this RFP shall be brought or maintained in any court other than in a court of the appropriate 

jurisdiction of the Province of BC. 

In carrying out its obligations hereunder, the Proponent shall familiarize itself and comply with all 

applicable laws, bylaws, regulations, ordinances, codes, specifications, and requirements of all 

regulatory authorities, and shall obtain all necessary licenses, permits and registrations as may be 

required by law. Where there are two or more laws, ordinances, rules, regulations or codes 

applicable to the Works, the more restrictive shall apply.  All references in the RFP to statues and 

regulations thereto and District bylaws shall be deemed to be the most recent amendments thereto 

or replacements thereof. 

4.2. COPYRIGHT 

All designs, drawings, concept drawings, specifications, digital, hard copies, web pages, internet 

pages, maps and plans commissioned by the District of Summerland, shall remain the property of 

the District of Summerland. 

4.3. INCONSISTENCY BETWEEN PROVISIONS 

In the case of any inconsistency or conflict between the provisions of the RFP, the provisions of 

such documents and addenda thereto will take precedence in governing in the following order: (1) 

addenda; (2) RFP; (3) Special Conditions; (4) Specifications; (5) Drawings; (6) Executed Form of RFP; 

(7) all other documents. 

4.4. HEADINGS 

Headings are for convenience only: headings and titles in the RFP are for convenience only and are 

not explanatory of the clauses with which they appear. 

4.5. PAYMENT 

Method of payment is governed by District policy as well as applicable federal and provincial law. 

4.6. ENTIRE AGREEMENT 

The RFP, accepted proposal, and District Contract represent the entire Agreement 

between the District and the Successful Proponent and supersede all prior  

negotiations, representations or agreements either written or oral. The Contract 

may be amended only by written instrument agreed and executed by the Successful   

Proponent and the District. 
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5.0 REQUEST FOR RFP PROCESS 

5.1 NOT A TENDER CALL 

This RFP is not a tender call, and the submission of any response to the RFP does not create a 

tender process. This RFP is not an invitation for an offer to contract, and it is not an offer to 

contract made by the District. 

5.2 NO OBLIGATION TO PROCEED 

Though the District fully intends at this time to proceed through the RFP, the District is under no 

obligation to proceed to the purchase, or any other stage. The receipt by the District of any 

information (including any submissions, ideas, plans, drawings, models or other materials 

communicated or exhibited by any intended Proponent or on its behalf), shall not impose any 

obligations on the District. There is no guarantee by the District, its officers, employees or agents 

that the process initiated by the issuance of this RFP will continue, or that this RFP process or any 

RFP process will result in a contract with the District. 

5.3 ADDENDA AND SUBSEQUENT INFORMATION 

Proponents are advised that all subsequent information regarding this RFP including any 

addendum will be posted on the District’s website.  Addenda may be issued up to 48 hours prior to 

the Closing Date and Closing Time. After this time the RFP will be considered complete and no 

further Addenda will be issued. 

5.4 ELIGIBILITY 

Proposals will not be evaluated if the Proponent’s current or past corporate or other interest 

may, in the District’s opinion, give rise to a conflict of interest in connection with the RFP. 

5.5 CONFLICT OF INTEREST 

Any potential or perceived conflict of interest must be disclosed to the District in writing together 

with the proposal documents. Any conflict of interest identified  will be considered and evaluated 

by the District. The District has the sole discretion to take the steps it deems necessary to resolve 

the conflict. If during the term of the Contract, a conflict or risk of conflict of interest arises, the 

Proponent will notify the District immediately, in writing, of that conflict or risk and take any steps 

that the District reasonably requires to resolve the conflict. 

6.0 PRE-RFP INFORMATION 

6.1 COST OF PREPARATION 

Any cost incurred by the Proponent in the preparation of this Proposal will be borne solely by the 

Proponent. 
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6.2 INTENTION OF THE DISTRICT 

The Proponent that submits to the District the most advantageous Proposal and which represents 

the interests of the District, best overall, may be awarded the contract. The District reserves the 

right to accept or reject all or part of the RFP, however, the District is not precluded from 

negotiating with the successful Proponent to modify its Proposal to best suit the needs of the 

District. 

6.3 REJECTION OF PROPOSALS 

The District reserves the right to reject, at the District’s sole discretion, any or all Proposals, 

without limiting the foregoing, any Proposal which: 

a. is incomplete, obscure, irregular or unrealistic;

b. has non-authorized (not initialled) erasures or corrections in the Proposal or any schedule

thereto;

c. omits or fails to include any one or more items in the Proposal for which a price is required by

the RFP;

d. fails to complete the information required by the RFP to be furnished with a Proposal; and /or

e. fails to complete the information required whether the same purports to be completed or not.

Further, a Proposal may be rejected on the basis of the Proponents past performance, financial 

capabilities, completion schedule and compliance with Federal, Provincial, and/or Municipal 

legislation. As it is the purpose of the District to obtain a Proposal most suitable to its interests and 

what it wishes to accomplish, the District has the right to waive any irregularity or insufficiency in 

any Proposal submitted and to accept the Proposal which is deemed to provide the best value to 

the District. 

6.4 EVALUATION CRITERIA 

Proposals will be checked against the mandatory criteria. Proposals not meeting all mandatory 

criteria will be rejected without further consideration. If all submissions do not meet the District’s 

mandatory criteria, it shall remain the District’s sole discretion to evaluate submissions and reject 

all or award to the Proponent with the highest overall ranking. 

MANDATORY CRITERIA 

 Proposals received by closing date and time (one printed copy & one PDF electronic)

in a sealed envelope consisting of components outlined in Section 3.

 Proposal Submission Form – signed and dated

 Proponent Profile, Approach/Methodology, Fee, & References



RFP – District of Summerland 2016-RFP-05 
Integrated Asset Management and Infrastructure Investment Plan Page 9 

SCORED EVALUATION CRITERIA: 

Proposals meeting the mandatory requirements will be further evaluated based on 

predetermined criteria and weighting as detailed below:  

EXPERIENCE – 35% 

 Specialties or capabilities of the Proponent

 Provide evidence of being able to successfully perform this work

 Credentials of staff or subcontractors assigned to this project

 Demonstrated experience with the development of Integrated Asset Management Plans

 Strong track record of integrating leading asset management principles across the broad range

of services delivered by local governments.

 Relevant references included with submission and feedback received if contacted.

APPROACH AND METHODOLOGY – 45% 

 Explanation of the approach and methodology that will be used by the proponent to

collaboratively develop the plan including an explanation of the approach to be taken to

integrate existing corporate data into the plan.

 Thoroughness of explanation of the methodology that will be used to analyze the data and

develop the plan.

 Explanation of the approach to work together with municipal staff to complete the project.

 Explanation of the approach for master plan development; integration with Asset Mgmt plan.

 Conformance to the conditions stipulated by the Gas Tax Strategic Fund grant.

BUDGET & FEE – 10% 

 How reasonable the budget is for each aspect of the proposal and the  proposed fee for the

work identified

 The fee is competitive with regards to the project budget and other proposals received.

 Explanation of pricing for additional work that may result if the scope of the engagement is

expanded and whether fee is competitive with regards to additional consulting (if required).

 The breakdown of the proposed fee/budget is explained in detail

PROPOSAL SUBMISSION – 10% 

 Completeness and clarity of the proposal

 Quality of the proposal.

VALUE ADDED – 5% (bonus) 

 Bonus points are awarded if it is clearly demonstrated that additional synergies unique to the

proponent can bring additional value to the project.

6.5 EVALUATION COMMITTEE 

Evaluation of Proposals may be made by an Evaluation Committee formed by the District. 

Upon submitting a Proposal, Proponents agree that the District may disclose their company 

name; however, no prices, scores, weights or totals will be provided to any proponents.
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Awards will be made based on the best value offered, and the best value will be determined by  the 

District. The quality of the service to be supplied, the conformity with the specifications,  the 

suitability to requirements, guarantee clauses, and references shall all be taken into 

consideration. 

6.6 CONFIDENTIALITY OF PROPOSALS 

The District will endeavour to keep all Proposals confidential. The material contained in the 

Proposal from the Successful Proponent will be incorporated in a contract and information which is 

considered sensitive and/or proprietary shall be identified as such by the Proponent. Technical or 

commercial information included in the District contract shall not be released if the District deems 

such releases inappropriate, subject to the Freedom of Information and Protection of Privacy Act. 

6.7 CONFIDENTIALITY OF DISTRICT’S INFORMATION 

All Proponents and any other persons who, through this RFP process, gains access to the District’s 

confidential financial information, are required to keep strictly confidential all information which in 

any way reveals confidential business, financial or investment details, programs, strategies or plans 

learned through this RFP process. This requirement will continue with respect to such information 

learned by the Successful Proponent, if any, over the course of any contract for service which arises 

out this RFP process. Information pertaining to the District obtained by the Proponent as a result of 

participation in this process is confidential and must not be disclosed without written authorization 

of the District. 

6.8 CLARIFICATION 

The District reserves the right to seek Proposal clarification with the Proponents to assist in 

making evaluations. 

The District reserves the right to: 

 consider and analyze Proposal submissions;

 reject any Proposal it considers not in its best interest;

 to meet with the Proponents, either individually or collectively, to discuss the RFP and

their submissions;

 after identifying the preferred Proponent, to negotiate any changes, amendments or

modifications with the preferred Proponent, without offering the other Proponents the

right to amend their Proposals;

 to cancel the RFP at any time without incurring liability to any Proponent;

 to reject any or all Proposals;

 to accept any Proposal whether complete or not;

 not to accept the Proposal with the lowest fee;

 to alter any aspects of the RFP in its sole discretion.
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It is the nature of the RFP process that the RFP and/or the Proposal in response to the RFP will not 

constitute a binding Contract, but will only form the basis for the Consulting Services Contract, and 

does not mean that the Proposal is necessarily acceptable in the form submitted. 

6.09 ACCEPTANCE OF PROPOSAL 

The District shall not be obligated in any manner to any Proponent whatsoever until a written 

agreement has been duly executed relating to an approved Proposal. No act of the District other 

than written notice signed by the District’s Corporate Officer shall constitute an  acceptance of a 

Proposal. Such acceptance shall bind the Successful Proponent to execute in a manner satisfactory 

to the District. 

6.10 NEGOTIATION DELAY 

If a written Contract cannot be negotiated within 30 days of notification to the Successful 

Proponent, the District may, at its sole discretion at any time thereafter, terminate negotiations 

with that Proponent and either negotiate a Contract with the next qualified Proponent or choose 

to terminate the RFP process and not enter into a Contract with any of the Proponents. 

6.11 INQUIRIES AND CONTACT DURING THE RFP PROCESS 

General inquiries related to this RFP are to be directed to: 

Linda Tynan, Chief Administrative Officer 

District of Summerland 

Box 159, 13211 Henry Avenue 

Summerland, BC V0H 1Z0 

LTynan@summerland.ca 

Proponents shall carefully examine the RFP documents and shall fully inform themselves as to the 

intent, existing conditions and limitations which may affect their Proposal submission. No 

consideration will be given after submission of a Proposal to any claim that there was any 

misunderstanding with respect to the conditions imposed.  

Proponents finding discrepancies or omissions in the Contract or RFP, or having any doubts as to 

the meaning or intent of any provision should immediately notify the above-noted project contact. 

If there are any changes, additions, deletions to the Proposal scope, conditions or closing date, an 

Addendum issued by the District will be posted on the District website (www.summerland.ca). All 

Addenda are to become part of the Proposal documents. Verbal discussion with District staff shall 

not become part of the RFP or modify the RFP unless confirmed by written Addendum. 

Proponents may also contact staff in the Finance or Works and Utilities departments to request 

specific  information related to this project; the District retains the right to determine whether the 

information is relevant and suitable for release. 
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Inquiries and responses will be recorded and may be distributed to all Proponents at the District’s 

option.  Questions will not be accepted or answered within 48 hours of the Closing date and time. 

 6.13 SUBMITTAL DEADLINE AND INSTRUCTIONS 

Delivery of Proposals to the District of Summerland municipal hall prior to the specified date and 

time is solely and strictly the responsibility of the Proponent. The District shall not, under any 

circumstances, be responsible for delays caused by any delivery service, or for delays caused by 

any other occurrence. All Proposals must be manually and duly signed by an authorized corporate 

officer or principal(s) of the organization with the authority to bind said  Proponent. 

Proposals must be received by 2:00 p.m. (local Summerland time) on Thursday, October 6, 2016 at: 

Municipal Hall 

District of Summerland 

Box 159, 13211 Henry Avenue 

Summerland, BC V0H 1Z0 

Proposals and their envelopes should be clearly marked with the name and address of the 

Proponent and the RFP program title. 

6.14  AMENDMENTS TO PROPOSALS 

A Proponent may amend or revoke a Proposal by giving written notice to the District, delivered by 

hand, mail, fax, or e-mail to the Project Office. An amendment that is received after the Closing 

Date and Closing Time will not be considered and shall not affect a Proposal, as submitted. 

An amendment or revocation must be signed by an authorised signatory of the Proponent.  

The District reserves the right to disqualify a Proponent if, in the opinion of the District, an 

amendment expressly, or by inference, discloses the Proponent’s fees or other material 

element of the Proposal such that the confidentiality of the Proposal may have been breached. 

If a Proposal amendment or revocation is sent by fax or email, the Proponent assumes the entire 

risk that the District will properly receive the fax or email before the Closing Date and Time.  The 

District shall not be liable to any Proponent for any reason a fax or email is not properly received. 

7.0 PROPOSAL PREPARATION 

7.1 CHANGES TO PROPOSAL WORDING 

The Proponent will not change the wording of its Proposal after the submission deadline and 

no words or comments will be added to the Proposal unless requested by the District for 

purposes of clarification. 
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7.2 IRREVOCABILITY OF PROPOSALS 

By submission of a clear and detailed written notice, the Proponent may amend or withdraw its 

Proposal prior to the closing date and time. Upon closing time, all Proposals become irrevocable. 

By submission of a Proposal, the Proponent agrees that should its Proposal be successful, the 

Proponent will enter into the District’s Consulting Services Contract. 

7.3  PROPONENT’S EXPENSE 

Proponents are solely responsible for their own expenses in preparing a Proposal and for 

subsequent negotiations with the District, if any. If the District elects to reject all Proposals, the 

District will not be liable to any Proponent for any claims, whether for costs or damages  incurred by 

the Proponent in preparing the Proposal, loss of anticipated profit in connection with any final 

Contract or any other matter whatsoever. 

7.4  LIMITATION OF DAMAGES 

The Proponent, by submitting a Proposal, agrees that it will not claim damages, for whatever 

reason, relating to the RFP or in respect of the competitive process, in excess of  an amount 

equivalent to the reasonable costs incurred by the Proponent in preparing its Proposal and to a 
maximum limit of $500. The Proponent, by submitting a Proposal, waives any claim for loss of 

profits if no agreement is made with the Proponent. 

7.5  FIRM PRICING 

Proposals must be firm for at least 60 days after the RFP Closing Date. Prices will be firm for the 

entire contract period. 

7.6 CURRENCY AND TAXES 

Prices quoted are to be in Canadian dollars and excluding GST. 

Proponents acknowledge that, if it is a non-resident company, payments to the Proponent, as a 

non-resident, may be subject to withholding taxes under the Income Tax Act (Canada). Further, 

unless the Proponent, as a non-resident, provides the District with an official letter from 

Canadian Customs and Revenue Agency waiving the withholding requirements, the District will 

withhold the taxes it determines are required under the Income Tax Act  (Canada). 

8.0 ADDITIONAL TERMS 

8.1 SUB-CONTRACTING 

a. Using a Sub-contractor (who must be clearly identified in the Proposal) is acceptable. This

includes a joint submission by two (2) Proponents having no formal corporate links.

However, in this case, one of these Proponents must be prepared to take overall

responsibility for successful interconnection of the two (2) product or service lines and

this must be defined in the Proposal.
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b. A Sub-contractor individual or firm, whose current or past corporate or other interests

may, in the District’s opinion, give rise to a conflict of interest in connection with this

project will not be permitted. This includes, but is not limited to, any firm or individual

involved in the preparation of this Proposal.

c. Any Sub-contracting of the service to any firm or individual after the award of a Contract

must have prior written approval by the District.

8.2  LIABILITY FOR ERRORS 

While the District has used considerable efforts to ensure an accurate representation of 

information in this RFP, the information contained in this RFP is supplied solely as a guideline for 

Proponents. The information is not guaranteed or warranted to be accurate by the District, nor 

is it necessarily comprehensive or exhaustive. Nothing in this RFP is intended to relieve 

Proponents from forming their own opinions and conclusions with respect to the matters 

addressed in this RFP. 

8.3  AGREEMENT WITH TERMS 

By submitting a Proposal, the Proponent agrees to all the terms and conditions of this RFP. 

Proponents who have obtained the RFP electronically must not alter any portion of the document, 

with the exception of adding the information requested. To do so will invalidate  the Proposal. 

8.4  USE OF REQUEST FOR PROPOSALS 

This document, or any portion thereof, may not be used for any purpose other than the submission 

of Proposals. 

8.5  DISTRICT REPRESENTATIVE 

A District Representative will be assigned by the District to oversee the compliance of the 

Contract. In addition, the Contractor will be expected to name a counterpart Project 

Manager.  

8.6  PAYMENT HOLDBACK 

The Contract may contain a provision whereby the District will hold back a portion of 

the total Contract fee until the requirements of the Contract have been met. 

8.7  SOFTWARE 

It is the Contractor’s responsibility to ensure that the District has all licenses required to use 

any software that may be supplied by the Contractor pursuant to the Contract. 

8.8  ARBITRATION 

All disputes arising out of or in connection with the Contract must, unless the parties otherwise 

agree, be referred to and finally resolved by arbitration pursuant to the  Commercial Arbitration 

Act. 
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9.0 CONDITIONS 

a. A qualified Proposal is one which meets the needs and specifications of the District, the terms and

conditions contained in the RFP. The preferred Proposal is a qualified Proposal offering the Best

Value, as determined by the District.

b. The District will decide whether a Proposal is qualified by evaluating all of the Proposals based on

the needs of the District, specifications, terms and conditions and price. The District Evaluation

Committee will examine all Proposals and recommend which Proposal is in the District’s best

interest.

c. A Proposal which is unqualified is one that exceeds the cost expectations of the District and/or does

not meet the terms and conditions contained in the RFP and/or does not meet the needs and

specifications of the District. The District reserves the right to reject any or all unqualified Proposals.

d. The District reserves the right to cancel this RFP at any time.

e. The District recognizes that best value is the essential part of purchasing a product and/or service 
and therefore the District may prefer a Proposal with a higher price, if it offers greater value and 
better serves the District’s interests, as determined by the District, over a Proposal with a lower 

price. The District’s decision shall be final.

f. The District reserves the right to negotiate with a preferred Proponent, or any Proponent, on any 
details, including changes to specifications and price. If specifications require significant 
modification, all Proponents shall have the opportunity to adjust their Proposals or re-submit 
altogether, as determined by the District.

g. All equipment, goods and workmanship must conform to all legislative, regulatory and other 
mandatory standards necessary for use in Canada and the Province of British Columbia.

h. Where only one Proposal is received, the District reserves the right not to make public the amount

of the Proposal. The amount of the Proposal will be made public if a contract is awarded. The

District reserves the right to accept or reject a Proposal, where only one Proposal is received.

i. The District reserves the right in its sole discretion to accept or reject all or part of any Proposal

which is non-compliant with the requirements of this RFP.

j. The District shall not be obligated either to accept or reject any non-compliance with the

requirements of this RFP.
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k. Cancellation Clause: The District reserves the right to cancel the Contract for goods and/or services

as outlined in this RFP, at any time, by providing 30 days written notice to the Contractor.

10.0 CONTRACTOR’S OBLIGATIONS 

10.1  REGISTRATION WITH WORKSAFE BC (WCB) 

The Contract may contain a provision that the Contractor and any approved Sub-contractors must 

be registered with WorkSafe BC (WCB), in which case WorkSafe BC (WCB) coverage must be 

maintained for the duration of the Contract. Prior to receiving any payment, the Contractor may 

be required to submit a WorkSafe BC (WCB) Clearance Letter indicating that all WCB assessments 

have been paid. 

The Contractor shall ensure compliance on their part with the Workers' Compensation Act and any 

regulations there under, especially provisions of said Act or of regulations under said Act having to 

do with the prevention of accidents, the prevention of diseases and the  provision of safe working 

conditions, including proper sanitation and ventilation. 

In any case where pursuant to the provisions of the Workers' Compensation Act, the Workers' 

Compensation Board orders the Contractor in respect of his operations under this Agreement, to  

cease operations because of failure to install or adopt safety devices or appliances directed by the 

order of the said Board, or required under said Act or regulations there under or because said Board 

is of the opinion that conditions of immediate danger exist that would be likely to result in injury to 

any person, or because of lack of payment of an account due to the Board, the District on twenty-

 four (24) hours written notice to the Contractor, may terminate the Contract. 

10.2  GOVERNING REGULATIONS 

The Contractor shall apply and pay for all necessary permits or licences required for the  

execution of the Work (this shall include the obtaining of permanent easements or rights of 

servitude). The Contractor shall give all necessary notices, pay for all fees required by law, and 

comply with all laws, ordinances, rules and regulations relating to the Work and to the 

preservation of the public health. The Contractor shall be responsible for the safety of all workers 

and equipment on the project in accordance with all applicable safety legislation passed by 

Federal, Provincial and local authorities governing safety. 

11.0 INSURANCE PROTECTION AND DAMAGE 

11.1 GENERAL INSURANCE 

The contractor shall procure and maintain, at its own expense and cost, the insurance policies 

listed in Section 11.2, with limits no less than those shown in the respective items, unless in 

connection with the performance of some particular part of the Work or Services, the District 

advises in writing that it has determined that the exposure to liability justifies less limits.  
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11.2  INSURANCE 

As a minimum, the Contractor shall, without limiting its obligations or liabilities under any 

other contract with the District, procure and maintain, at its own expense and cost, the following 

insurance policies: 

Commercial General Liability Insurance 

Providing for an inclusive limit of not less than $2,000,000 for each occurrence or accident; 

providing for all sums which the Contractor shall become legally obligated to pay for damages 

because of bodily injury (including death at any time resulting therefrom) sustained by any person 

or persons or because of damage to or destruction of property caused by an occurrence or 

accident arising out of or related to the Work or Services or any  operations carried on in 

connection with this Contract; including coverage for Contractor's Protective, Personal Injury, 

Contingent Employer's Liability, Broad Form Property Damage, and Non-Owned Automobile 

Liability. 

Cross Liability Coverage 

Coverage must include a Cross Liability clause providing that the inclusion of more than one 

Insured shall not in any way affect the rights of any other Insured hereunder, in respect to any 

claim, demand, suit or judgment made against any other Insured. 

Coverage must remain in force for the life of the Project and for a minimum of 12 months after 

substantial completion. 

Professional Errors and Omissions Insurance 

Coverage in the amount of $1,000,000 per occurrence and in the aggregate, and must remain in 

force for the life of the Project and for 12 months after substantial completion. 

Automobile Liability Insurance 

Automobile Liability Insurance covering all motor vehicles, owned, operated and used or to be used 

by the Contractor directly or indirectly in the performance of the Work or Services. The Limit of 

Liability shall not be less than $2,000,000 inclusive, for loss or damage including  bodily injury, death 

or third party property damage resulting from any one accident or occurrence.  

11.3  THE DISTRICT NAMED AS ADDITIONAL INSURED 

The Commercial General Liability policy shall provide that the District is named as an Additional 

Insured thereunder and that said policy will be primary without any right of contribution from any 

insurance otherwise maintained by the District, with respect to claims arising out of the operations 

of the Contractor in any way related to the performance of the Works or Services. 
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11.4  CONTRACTOR'S SUB-CONTRACTORS 

The Contractor shall require each of its Sub-contractors to provide comparable insurance to 

that set forth under Section 11.2 above. 

11.5  CERTIFICATES OF INSURANCE 

The Contractor agrees to submit Certificates of Insurance, for itself and for all of its Sub-contractors 

to the District prior to commencing the Work or providing the Services. Such Certificates shall 

provide that 30 days' written notice shall be given to the District prior to any cancellations of any 

such policy or policies. The Contractor agrees to notify the District of any material changes to such 

policy or policies. 

11.6  OTHER INSURANCE 

After reviewing the Contractor's Certificates of Insurance, the District may require other  insurance 

or alterations to any applicable insurance policies in force during the period of this Contract and will 

give notifications of such requirement.  

11.7  ADDITIONAL INSURANCE 

The Contractor may take out such additional insurance, as it may consider necessary and 

desirable. All such additional insurance shall be at no expense to the District. The Contractor shall 

ensure that all of its Subcontractors are informed of and comply with the District's requirements. 

11.8  INSURANCE COMPANIES 

All insurance, which the Contractor is required to obtain with respect to this Contract, shall be with 

insurance companies registered in and licensed to underwrite such insurance in the Province of 

British Columbia. 

11.9  FAILURE TO PROVIDE 

If the Contractor fails to do all or anything which is required of it with regard to insurance, the 

District may do all that is necessary to effect and maintain such insurance, and any monies 

expended by the District shall be repayable by and recovered from the Contractor. The Contractor 

expressly authorizes the District to deduct from any monies owing the Contractor, any monies 

owing by the Contractor to the District. 

11.10  NON-PAYMENT OF LOSSES 

The failure or refusal to pay losses by any insurance company providing insurance on behalf of the 

Contractor or any Sub-contractor shall not be held to waive or release the Contractor or Sub-

 contractor from any of the provisions of the Insurance Requirements or  this Contract, with respect 

to the liability of the Contractor otherwise. Any insurance deductible maintained by the  Contractor 

or any Sub-contractor under any of the insurance policies is solely for their account and any such 

amount incurred by the District will be recovered from the Contractor. 
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11.11  INDEMNITY 

The Contractor shall be liable for all loss, costs, damages, and expenses whatsoever incurred or 

suffered by the District, its elected officials, officers, employees and managers (collectively the 

Indemnitees) including but not limited to damage to or loss of property and loss of use thereof, and 

injury to or death of a person or persons resulting from or in connection with the performance, 

purported performance, or non-performance of this Contract, excepting only where such loss, 

costs, damages  and expenses are as a result of the sole negligence of the Indemnitees. 

The Contractor shall defend, indemnify and hold harmless the Indemnitees from and against all 

claims, demands, actions, proceedings, and liabilities whatsoever and all costs and expenses 

incurred in connection therewith and resulting from the performance, purported 

performance, or non-performance of this contract, excepting only where such claim, demand, 

action, proceeding or liability is based on the sole negligence of the Indemnitees. 
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Schedule A – PROJECT DETAILS 

Background 

The District of Summerland Official Community Plan (OCP) expresses the fundamental values and goals 

of the community and set direction for achieving a collective vision. “Our historic lakeside community 

has a collective sense of belonging and preserves and enhances its quality of life, agricultural character 

and its distinctive natural setting in a manner that reflects our strong social values. We respect our 

traditional small town character and proactively work to ensure balance among our shared values of 

protecting our natural environment, supporting a sustained local economy, showcasing cultural and 

historical legacies and providing quality facilities and services for our diverse population both now 

and for future generations”. The corporate mission statement is the core purpose of the local 

government; to foster a progressive, healthy and innovative community by continually improving 

our social, environmental, cultural and economic well-being for present and future generations. 

Integrated decision making on all issues will ensure that environmental, economic, social and cultural 

issues are addressed and that the best value for money investments are made for current and future 

residents alike. 

The District has undertaken a number of initiatives in support of sustainability, including: 

 Embedding sustainability within the District’s OCP;

 Formation of a Climate Action Committee and creation of Sustainabiity Coordinator position;

 Development of a gravel resource plan to provide an alternative revenue source directed to

infrastructure investment and to provide developable land following the gravel extraction

 Investigation into alternative energy sources;

 Promotion of sustainability events (eg. bike to work week, Earth Day and Earth Week).

To achieve the District’s goals of a sustainable environment, health and wellness, a safe and creative 

community, active citizenship, vibrant and connected economy and service excellence, a change is 

necessary in the approach to investments in infrastructure and resource assets.  An integrated approach 

is needed to replace the isolated decision making on a case by case or year by year situation. 

With the goal of achieving affordable and cost effective clean potable water, sanitation and storm water; 

and clean the air through greenhouse gas (GHG) reductions, the District desires an integrated 

investment decision-making process across its infrastructure and resource assets. 

An integrated approach encourages teamwork and collaboration horizontally across District departments 

where the needs exceed the funding available, and vertically through Council, management and staff 

governance levels. It also leads to cost containment strategies which in turn encourage the pursuit of 

energy savings, more effective water and sewage treatment and the gradual adoption of green 

infrastructure. 
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Through this project, the Proponent will be required to understand and align financial, operational, and 

strategic perspectives while taking into consideration regulatory and administrative requirements and 

constraints to generate an Integrated Asset Management and Infrastructure Investment Plan that is 

achievable, cohesive, comprehensive and optimized to the District’s operations.  

Expected Outcomes 

For the District to achieve clean water, clean air, energy saving, and GHG goals it is necessary for it to 

assess re-investment costs and timing for its linear and non-linear infrastructure. 

 Linear Infrastructure 
 Water System, including water treatment plant

 Non-Linear Infastructure  
FFleet 

 Wastewater System, including wastewater treatment plant  Buildings 
 Storm Water System  Parks and Playgrounds 

 Roadway System  Solid Waste Management 
 Electric System  Watershed Management 
 Trails and Cycling Network 

Like most BC communities, the cost to renew infrastructure is much higher than confirmed funding levels. 

Further analysis is required to quantify this gap. With this improved information, it will be easier for the 

District to undertake cost containment measures related to its clean water, clean air, energy saving, and 

GHG goals, for example: 

 Reduce treated water loss through leaks in aging infrastructure;

 Reduce waste water treatment costs and environmental damage from sanitary sewer leaks and

breaks;

 Reduce water treatment costs and minimize adverse environment impacts through improved

storm water management and green infrastructure;

 Improve roadway cross-sections to minimize wash off of road surface contaminants, reduce

erosion and improve the channeling of storm water flow with initiatives such as low impact

drainage systems

 Reduce GHGs by introducing active transportation alternatives (cycling and pedestrians) to the

roadway network;

 Reduce electrical peak demands through net metering and other green initiatives

 Retrofit buildings for energy savings that can be re-directed towards achieving other goals; and

 Be proactive about fleet replacement with energy efficient alternatives.
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How to Achieve Integration 

The District plans to achieve its clean water, clean air, energy saving, and GHG goals by starting at the 

strategic level and building consensus. This will be accomplished by bringing together a senior cross- 

functional team to build a collaborative, 20 year investment plan for managing the community’s assets. 

The Integrated Asset Management and Infrastructure Investment Plan brings together the long term costs 

and timing for the District’s entire linear and non-linear infrastructure, balances the 20 year investment 

plan based on available funding, and takes the first steps towards implementation of key components for 

Summerland. Public outreach is a key component of implementation. This enables decision-makers, 

such as senior administration as well as Mayor and Council, to see all of their infrastructure’s life cycle 

cost pressures in one place, at a glance, and to use this infrastructure as the vehicle to attain its 

environmental goals in a cost effective manner. 

The integrated approach to asset management is a very effective tool for engaging Council and presenting 

the realities of the community’s infrastructure. With a focus guided by the strategic plan, environmental 

goals will be forefront. This approach also acts as a catalyst in bringing the community together to 

collaborate on what infrastructure decisions are best from a community-wide perspective. 

In anticipation of increased funding needs, the District has actively pursued revenue generation 

opportunities other than taxation or user fees and will continue this work as the plan is developed. A 

statutory reserve fund has been established to provide increased capability to fund environmental and 

infrastructure goals including green renewal of the fleet. 

In order to build and maintain momentum the District plans to run this initiative as a single project of 

end to end phases that result in successful implementation with the current Council, and overarching 

direction which carries over to the next Council. 

Approach Consistency with Objectives 

This approach to achieving the District’s clean water, clean air, energy saving, and GHG goals while broad 

in scope, presents a tested method to build community capacity around the process by making it 

comprehensive. It also enables long-term thinking about what is best for the community, and by its broad 

nature can successfully link to or assimilate other community-wide planning initiatives. For example, 

Official Community Plans and future Sustainability Plans can now be based upon the realities of 

community infrastructure and environmental pressures. 

By engaging the community in the detailed costs and revenues required to achieve the District’s 

environmental and infrastructure goals, residents will have a better understanding and appreciation for 

the effort necessary in ensuring a resilient and sustainable community. 
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Scope of Work 

The Integrated Asset Management and Infrastructure Investment Plan will be made up of the following 

activities: 

Activity Description 

1. Asset Management:

    Asset Inventory Registry Build on the work done to meet the accounting requirements to 
provide the asset attribute information needed for the 
investment plan 

    Asset Management Investment 
...Plan  

Detailed 20 year re-investment plan in water, wastewater, storm 
water, electrical, roadway, fleet and buildings 

   Asset Management Funding 
…Plan

Detailed 20 year revenue generation and funding plan for costs 
in the Integrated Asset Management Investment plan. 

2. Liquid Waste Management Plan Update plan to incorporate storm water management 
with an emphasis on green technologies such as low 
impact drainage to prevent contaminants from 
entering District water courses and 
Okanagan Lake   

3. Sanitary Sewer Master Plan Detailed servicing plan with projected collection system 
requirements to the 5, 10, and 20 year horizons 

4. Trails and Cycling Network Master
Plan

Not included in the scope for work for this RFP 

5. Community Outreach Four (4) public engagement sessions, two (2) for each of the 
LWMP, and SSMP activities above. Each session would present 
information to the public and capture their feedback and 
preferences. 

1. ASSET MANAGEMENT

Asset Inventory Registry (AIR) 
The Asset Inventory Registry (AIR) will build on the work done to meet the tangible capital asset 
requirements for financial statement presentation. The asset inventory lists will be confirmed.  

Asset attributes, tailored to each asset classification will be collected and added to the District’s GIS 

system.  These attributes will provide the information necessary to inform the AMIP. 

The District currently owns, operates and maintains the following infrastructure: 

 Roadways

o 145 km of paved roads, 15 km of gravel roads and 20 km of sidewalks and walkways

o 10 transit stops

o Signage and banners

 Water System
o 11 District owned dams, 1.4km concrete flume and Water Treatment Plant
o 220 km of water mains, 6,000 water services and 440 hydrants
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o 13 pressure reducing stations, 9 pumping stations and 3 treated water storage
reservoirs

 Wastewater System
o 80 km of sanitary sewer collection pipes, 2,400 sanitary sewer services and 7 lift

stations
o Wastewater Treatment Plant

 Stormwater System
o 50 km of drainage pipes and 320 catch basins / drywells

 Buildings
o 50 Municipal facilities and more than 100 municipal owned properties

 Electrical System
o 2 Substations with remote monitoring
o 185 km of electrical conductor and associated equipment, 3,923 power poles, 1,446

transformers and 1,364 street lights

 Fleet
o 170 Municipal vehicles and equipment

 Parks and Playgrounds
o 20 parks, 11 beaches, 2 boat launches, 3 sports fields and trails
o 3 Cemeteries

 Solid Waste Management
o One municipal Landfill and curbside collection contract.

The 2015 Tangible Capital Asset data which includes useful life, useful life remaining, estimated in-service 
year, replacement cost, historical cost and net book value can be made available in excel spreadsheet format 
in order for Proponents to understand the status of the District’s asset inventory data and to what extent 
each asset category is divided into separate components. Summerland’s TCA is currently underdeveloped. 
Contact the finance department or project manager for copies of the 2015 TCA inventory. 

As part of this project, the asset attribute data compiled from the Asset Inventory Registry update is to be 
linked and displayed in the District’s GIS system. The attribute data that is currently linked to the GIS system 
is limited to basic data for a small portion of the asset categories, which includes: 

 Roadways – Centerline only

 Water System – pipe size and material only, (length available in AutoCAD)

 Wastewater System – pipe size and material only, (length available in AutoCAD)

 Stormwater System – pipe size only, (length available in AutoCAD)

 Electric System - size and material only, (length available in AutoCAD)

Access to the District’s GIS system can be provided to Proponents to view and understand the level of 
information that is currently linked and available 

Asset Management Investment Plan (AMIP) 
The Asset Management Investment Plan (AMIP) will identify the long term costs and timing  for our 

community’s entire linear and non-linear infrastructure. The AMIP will complement work already 

completed in this area and integrate the following: 

 All asset categories and major sub-categories;

 Historical cost and depreciation calculations
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 Current replacement value and remaining value;

 Expected life remaining based upon age and materials;

 Adjusted life for condition and obsolescence;

 Infrastructure deficit;

 Looming future costs, including a factor for inflation;

 20 year renewal costs and timing;

 Total and annual average renewal cost; and

 Average Annual Life Cycle Investment (AALCI) required.

Asset Management Revenue Plan (AMFP)
The Asset Management Funding Plan (AMFP) will provide information to develop scenarios for long term 

funding required to meet the capital, operational and maintenance costs for the District’s linear and non-

linear infrastructure, identified in the AMIP. The model will use infrastructure expenditures for renewal 

and new assets, operations, maintenance, planning and design, and debt servicing to calculate the long-

term revenues the District will require. 

In comparing the long term costs of the AMIP (cost cash flow analysis) against the revenues  from the 

AMFP (funding cash flow analysis) the District will be better informed and able to make  decisions on how 

to achieve its environmental goals and objectives with specific infrastructure investments. As well, this 

planning tool will provide the means for a long term view and the opportunity to phase investment in an 

affordable manner.  The investment scenarios from the AMFP can be used to inform District residents 

the benefits of the long term investment program and the revenues required to implement the program. 

2. LIQUID WASTE MANAGEMENT PLAN (LWMP)
The update to the Liquid Waste Management Plan will incorporate storm water management for the 

protection of District waterways and Okanagan Lake. The LWMP will identify green technologies that will 

be the preferred method of storm water treatment in subdivisions and developments. The focus will be 

on moving away from piped systems to systems that will promote infiltration detention and retention 

facilities and infrastructure. Where piped systems are the only available option, discharge points will be 

identified and treatment options recommended to capture contaminants.  The update will also include a 

review of management options such as a separate Storm Water Utility or incorporation of storm water 

management into the existing Wastewater Utility. The current Drainage Master Plan (June 2009, Urban 

Systems) will be made available. 

3. SANITARY SEWER MASTER PLAN (SSMP)
The Sanitary Sewer Master Plan will identify the current capacity of the sanitary sewer collection system. A 

database of existing infrastructure will be used to create a model of the collection system which will use 

population projections to provide the District with a clear understanding of the timing for existing 

infrastructure improvement requirements. In addition, the SSMP will take into account future 

development by recognizing the Official Community Plan and Zoning Bylaw in developing a strategy for 

expanding the sanitary sewer collection system infrastructure to the 20 year horizon. 
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4. TRAILS AND CYCLING MASTER PLAN (TCMP)
The Trail and Cycling Master Plan will be completed but is not included in the scope of work for this 

Request for Proposals. 

5. PUBLIC OUTREACH
This will involve developing a public outreach program that will be delivered through a communications 

strategy directly related to this Gas Tax grant application. The communication plan will be designed to 

foster community contribution.  There will four (4) public outreach sessions held in total. Each session would 

present information to the public and capture their feedback and preferences. 

Estimated Budget 
The budget is provided as a guideline. It is as outlined in the funding agreement with the Strategic Priorities 
Fund (Gas Tax). 

Activity Description Cost 

Asset Management Asset Inventory Registry 
Build on the work done to meet the PSAB 3150 
requirements to provide the asset attribute information 
needed for the Integrated Investment Plan. 
Asset Management Investment Plan 
Detailed 20 year re-investment plan in water, 
wastewater, drainage, electrical, roadway, fleet and 
buildings based on existing assets. 
Asset Management Funding Plan 
Detailed 20 year revenue generation and funding plan for 
costs in the Asset Management Investment Plan. 

$125,000 

Liquid Waste Management 
Plan 

$50,000 

Sanitary Sewer Master Plan $75,000 

Public Outreach $20,000 

Total Project Budget $270,000 

Project Timelines 

The anticipated key milestone dates for the project are: 

RFP issuance:  September 6, 2016 

RFP closing: October 6, 2016 2:00 pm PST 

Submissions review: October 7-30, 2016 

Contract award: October 31, 2016 

Proponents are expected to provide a timeline for each activity (component) of the project with anticipated 

completion dates.  It is preferred that the project be finished by November 2017 for utilization in the 

preparation of the 2018 budget; the project must be completed by April 2018. 
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Additional Information 
1. It is the District’s expectation that the Proponent will develop a comprehensive proposal outlining their

proposed methodology for provision all of the components required and detailing the deliverables

which each component will include.

2. Proponents are required to include a separate section in their Proposal that outlines any services they

will be providing that are not included in the Scope of Services but which the Proponent deems

necessary to successfully complete this consulting assignment.

3. The Project is funded 100% from Strategic Priorities Funding (Federal Gas Tax) and must conform to the

requirements of the grant funding as outlined in the Funding Agreement for this project. A copy of

these requirements can be provided upon request.

4. It is expected that the contractor will provide recommendations for asset management software

solutions and a rationale for each potential software solution. Compatibility with any existing software

systems currently in use at the District should be considered.

5. Throughout the completion of this project, the Contractor will be expected to consider the following:

a) It is expected that the contractor will utilize Asset Management BC’s “Assessment Management for

Sustainable Service Delivery: A BC Framework” process for information and guidance for information

and guidance to support local governments in moving toward service, asset and financial

sustainability through an asset management process.

b) It is recognized that the contractor will be required to work closely with District staff and

management throughout the process.

c) Based on research, professional knowledge, and awareness of leading asset management practices

in use in other comparable jurisdictions, the Contractor will provide an overview of best practices for

asset management.

d) Arrange and attend an initial start-up meeting with the District to discuss this consulting assignment

and Scope of Services.

e) Arrange and attend regular meetings to discuss interim issues that may arise throughout the duration

of this consulting assignment.

f) Record and circulate detailed minutes and a list of action items identified in each meeting.
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Additional Documents 

Proponents are advised that the following additional documents may be of interest and are available for 

viewing. These additional documents and any additional information made available to Proponents prior to 

the Closing Date and Time by the District do not form part of the RFP and are not part of the Contract 

Documents.  These documents are made available to assist the Proponent in preparing their Proposal.  The 

Proponent must make its own judgement about the relevance, reliability, accuracy, or completeness of this 

information.   

It is the Proponent’s responsibility to determine if, as part of their evaluation of this consulting assignment 

and the preparation of their Proposal, they need to request access to any information not attached to but 

outlined in the RFP.    

The following documents may be of interest to proponents: 

1. An electronic copy of the existing 2015 Tangible Capital Assets (TCA) schedules are available from the

District office upon request.  Contact Linda Tynan, CAO (Project Manager) at Ltynan@summerland.ca or

Renee Belyk (Manager of Finance) at 250-404-4041 or rbelyk@summerland.ca to request a copy.

2. The following reports are available on the Summerland website at www.summerland.ca/your-city-
hall/reports-studies

 Water Master Plan (November 2008, Agua Consulting Inc.)

 Water Availability study (March 2014, Agua Consulting Inc.)

 Watershed Mater Plan (April 2010, Agua Consulting Inc.)

 Electrical Master Plan (September 2008)

 Drainage Masterplan (June 2009, Urban Systems)

3. The following information may be accessed by contacting Works and Utilities at 250-494-0431

 Access to the existing GIS system

 Pavement Management Plan (2007)

Ltynan@summerland.ca%20
mailto:rbelyk@summerland.ca
http://www.summerland.ca/your-city-hall/reports-studies
http://www.summerland.ca/your-city-hall/reports-studies
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Schedule B 

2016-RFP-05 
Integrated Asset Management and Infrastructure Investment Plan 

PROPOSAL SUBMISSION FORM 

Complete and return this Proposal Submission Form 
(Proposals will be received on or before 2:00 PM PST on Thursday, October 6, 2016) 

PROPOSAL SUBMISSION INSTRUCTIONS 

One (1) printed original and one (1) electronic copy in PDF format of a Proposal in an envelope plainly 

marked “2016-RFP-05 Integrated Asset Management and Infrastructure Investment Plan” may be hand 

delivered, couriered or mailed. Fax or e-mail submissions will NOT be accepted. 

All submissions must be received prior to the closing date and time, to: 

District of Summerland 

Box 159, 13211 Henry Avenue 

Summerland, BC V0H 1Z0 

Attn: Linda Tynan, CAO 

Submitted by: __________________________________________________ 

Company or Consultant name 

__________________________________________________ 

Address 

__________________________  _______________________ 

City    Postal Code 

Company Contact Name:_______________________________ Phone #:____________________ 

Company Contact e-mail address:_______________________________________ 

(see over for terms and signature requirements) 
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The Proponent confirms it has obtained and carefully examined all of the documents making up the 
Request for Proposal issued by the District of Summerland and any addenda issued in connection therewith. 
The Proponent undertakes and agrees that: 

1.0 EXECUTION OF CONTRACT 
If the offer contained in this Proposal is accepted, upon being advised that the Contract is available, the 
Proponent will obtain the Contract and will execute and identify the Contract in a form and manner 
acceptable to the District of Summerland and will deliver the same within 10 days from the time when the 
same are available or are delivered or mailed to the Proponent. 

2.0 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK 
If awarded the contract, the Proponent shall supply these on the date set out in the Contract and shall 
complete the contract within the time specified in the Contract. 

3.0 NO COLLUSION 
Except as otherwise specified or as arising by reason of the provision of the Contract, no person whether 
natural, or body corporate, other than the Proponent has or will have any interest or share in this Proposal 
or in the proposed contract which may be completed in respect thereof. There is no collusion or 
arrangement between the Proponent and any other actual or prospective Proponent in connection with 
Proposals submitted for this project and the Proponent has no knowledge of the contents of other 
Proposals and has made no comparison of figures or agreement or arrangement, express or implied, with 
any party in connection with the making of the proposal. 

4.0 ACCEPTANCE OF PROPOSAL 
The acceptance of the Proposal by the District shall be made only by the notice in writing from the 
Corporate Officer of the District, and will be addressed to the Successful Proponent at the address given in 
this Form of Proposal; and if the Proposal Documents are so worded, the Proposal may be accepted in 
either whole or in part. 

5.0 FAILURE OR DEFAULT OF PROPONENT 
If the Proponent for any reason whatsoever fails or defaults in respect of any matter or thing which is an 
obligation of the Proponent under the terms of this Proposal, the District, at its option may consider the 
Proponents has abandoned the offer made or the contract if the offer has been accepted, whereupon the 
acceptance, if any, of the District shall be null and void and the District shall be free to select an alternate 
solution of its choosing. 

Executed at _______________________, in the Province of BC this _______ day of ____________, 2016 
under the seal of the Proponent as a specialty instrument. 

NOTE: If the Proponent is a corporation, in addition 
to signature, affix corporate seal, if available. If a  _______________________________________ 
natural person makes the Proposal, the Proponent  (Corporate Name if Proponent is a Corporation) 
must sign it with his/her name typed or clearly printed 
below the signature. If the Proponent is carrying on  
business under a firm name and NOT incorporated,   Per:___________________________________ 
the members of the firm must sign below the firm  
name and their names must be typed or clearly printed Per:___________________________________ 
below the signature.    . 
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District of Summerland 
Consulting Services Contract 

THIS CONTRACT made the ____ day of ___________________, 2016 is 

BETWEEN: 

THE CORPORATION OF THE DISTRICT OF SUMMERLAND, a municipal corporation 
having its offices at 13211 Henry Avenue, Summerland, British Columbia, V0H 1Z0 

(hereinafter referred to as the “District”) 

OF THE FIRST PART 

AND: 

CONSULTANT NAME 
Consultant Address 

(hereinafter referred to as the “Consultant”) 

OF THE SECOND PART. 

NOW THIS CONTRACT WITNESSES THAT IN consideration of the mutual covenants and 
agreements hereinafter set forth, the parties hereto mutually covenant and agree as follows: 

1. Project Title
1.1 The consulting assignment to which this Contract pertains is titled “Integrated 

Asset Management and Infrastructure Investment Plan” and hereinafter shall be 
referred to as the “Project”. 

2. Contract Documents
2.1 The Contract Documents, in order of precedence, to which this Contract pertains 

are: 

 Consulting Services Contract including all Schedules

 Instructions to Proponents (RFP) including all Schedules

 Consultant’s Proposal dated Enter Date
Where there is a conflict between the wording or interpretation of the Contract 
Documents, wording or interpretation of the Contract Document with the highest 
precedence shall apply. 



 

RFP – District of Summerland                       Reference No. 5330-87 
Integrated Asset Management and Infrastructure Investment Plan Page 32  

 

 
3. Project Schedule 

3.1 The Consultant shall use its best efforts to perform the Scope of Services in 
accordance with the detailed baseline schedule (the “Project Schedule”), as 
outlined in schedule “A” of this contract and the Consultant’s Proposal. 

3.2 The Project Schedule or specified timing may be adjusted during the course of the 
consulting assignment, without invalidating this Contract, upon mutual agreement 
between the District and the Consultant. 

 
4. Scope of Services  

4.1 The Scope of Services shall be as outlined in “Schedule ‘A’ – Project Details and 
Fees” of this contract and, where relevant as detailed in the RFP. 

4.2 Where the District requests the Consultant to provide services that the Consultant 
considers additional to the Scope of Services, or as previously approved by a 
Change of Scope, the Consultant must notify the District that a Change of Scope 
will be required.  The Consultant shall not render any services, for which it intends 
invoicing the District, which are not included within the scope of this Contract 
unless: 

 the Consultant submits a Change of Scope to the District pursuant to this 
Contract; and 

 the District approves the Change of Scope as submitted. 
The District shall not be required to pay for any services additional to those 
services required in this Contract unless the District approves a Change of Scope 
prior to the Consultant providing the service. 

 
5. Change of Scope 

5.1 The District and the Consultant may, through a Change of Scope submission, alter, 
add to, or deduct from the Scope of Services required in this Contract.  

5.2 A Change of Scope shall be made in writing and shall include the following: 

 a detailed itemization of the services which will be or are requested to be 
provided; and 

 any adjustment to the consulting assignment Project Schedule; and 

 any adjustment to the Consultant’s Upset fee that currently has been 
approved by the District.  

5.3 A Change of Scope does not invalidate this Contract and is not valid until such 
time as both parties have agreed to and signed the Change of Scope submission. 

 
6. Consultant Responsibilities 

6.1 The Consultant shall supply all professional expertise and services necessary for 
the proper performance of the Scope of Services.  The Consultant shall, at all 
times, act in the best interests of the District and exercise the degree of 
professional care, skill, and diligence required by the body that governs and 
regulates the applicable professional designations. 

6.2 The Consultant shall be responsible for determining the accuracy and 
completeness of all information and data furnished by or through the District. 

6.3 The Consultant is responsible for the complete co-ordination of all professional 
services rendered to the District by the Consultant or by the Consultant’s sub-
consultants. 

6.4 The Consultant shall adhere to all Workers Compensation regulations and 
requirements. 
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6.5 The Consultant shall not authorize any Changes or Extra Work until such time as 
the Director has reviewed and approved the Change Order or the Extra Work 
Order. 

 
7. District Responsibilities 

7.1 The District will make available to the Consultant any relevant data pertinent to the 
Project which is requested by the Consultant and which is contained in the 
District’s files. The suitability, accuracy, and completeness of this data are at the 
sole discretion of the Consultant.  

7.2 The District shall not reimburse the Consultant for any legal, accounting, 
insurance, bonding, and other consulting advice the Consultant may require in 
order to provide the services outlined in this Contract, unless such expense has 
been approved in writing in advance by the Director. 

7.3 The District shall consider all sketches, drawings, specifications, tenders, 
proposals, contracts, and other documents submitted by the Consultant and shall 
inform the Consultant of its decisions in such reasonable time so that the 
Consultant’s services are not delayed. 

7.4 The District shall pay the Consultant pursuant to the Contract. 
7.5 The District shall promptly notify the Consultant of any defects or deficiencies it 

discovers in the works or the contract documents. 
 
8. Delays 

8.1 If the Consultant is delayed in the progress of this consulting assignment by: 

 any act or omission of the District, anyone employed by the District, or 
anyone contracted to the District; 

 a stop work order issued by a court or other public authority providing that 
such order was not issued as the result of an act or fault of the Consultant 
or anyone employed or engaged by him directly or indirectly; 

 labour disputes, strikes, lock-outs, fire, unusual delay in transportation, 
adverse weather conditions not reasonably foreseeable, unavoidable 
casualties or, without limit to the foregoing, any cause beyond the 
Consultant’s control; 

the Consultant may request that the Project Schedule be extended and the 
Contract Fee be adjusted in accordance with the Change of Scope process. 

8.2 The Consultant will not be entitled to an extension to the Project Schedule or an 
adjustment to the Contract Fee if the Notice of Claim is submitted to the District 
more than ten (10) days after the occurrence of the event giving rise to the delay. 

 
9. Contract Fee and Payment 

9.1 The Contract Fee for this consulting assignment shall be in accordance with 
“Schedule ‘A’ – Contract Fees” of this Contract. 

9.2 GST is in addition to the Contract Fee.  
9.3 All computer hardware and software costs shall be included in the Consultant’s 

Contract Fee and shall not be billed as a separate disbursement. 
9.4 The District shall not be required to pay any fees or costs to the Consultant for any 

services, materials, or equipment beyond those identified in the Scope of Services 
unless a Change of Scope has been submitted to and approved by the District. 

9.5 The Consultant shall submit, by the 15th day of each month, an invoice to the 
District for payment of the previous month’s services.  The invoice shall be in a 
format acceptable to the District.  
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9.6 Payment shall be prorated based on the services completed and shall include any 
reimbursable disbursements incurred during the preceding month. 

9.7 The invoice total shall become due and payable approximately 30 days after the 
submission date. 

9.8 Upon request from the District, the Consultant shall provide, at no cost to the 
District, documentation to substantiate any invoice.  Where only a part of an invoice 
can be substantiated to the satisfaction of the District, the District shall only be 
required to pay that part of the invoice.  Payment of the remainder of the invoice 
will be withheld until such time as the Consultant provides the District with the 
required documentation to substantiate the invoice, or portion of the invoice, in 
question. 

9.9 Where the District has overpaid an invoice, the amount shall be deducted from the 
next invoice.  If the Consultant has completed his responsibilities pursuant to this 
Contract, and no further invoices are forthcoming, the District may make written 
request for reimbursement of the overpayment from the Consultant, and the 
Consultant shall pay the amount to the District within 10 working days from the 
receipt of the request. 

9.10 The District may request the Consultant to submit, at no cost to the District, with 
the final invoice, a Statutory Declaration or other proof, that there are no 
outstanding costs, assessments, liens, or claims against the Consultant or against 
the District’s property arising out of or in connection with the Consultant’s services 
rendered on the Project. 

 
10. Sub-Consultants 

10.1 The Consultant agrees that: 

 any contracting with sub-consultants to supply the services pursuant to this 
Contract must be approved in writing by the District;  

 all contracts with sub-consultants shall be between the Consultant and the 
sub-consultants; and 

 all costs associated with any sub-consultants required to supply the 
services pursuant to this Contract are included in the approved Contract 
Fee. 

 
11. Successors and Assigns 

11.1 This Contract and the terms and conditions herein contained shall enure to the 
benefit of and be binding upon the parties hereto and their respective heirs, 
executors, administrators, successors, and assigns. 

11.2 Neither party shall assign this Contract or any portion thereof without the prior 
written consent of the other, which consent shall not be unreasonably withheld. 

 
12. Insurance 

12.1 The Consultant shall obtain and maintain during the Project Schedule insurance in 
accordance with the requirements of the RFP. 

 
13. Independence 

13.1 Nothing in this Contract creates the relationship of principal and agent or of 
partnership, joint venture or business enterprise, or gives the Consultant any 
power or authority to bind the District in any way. 

 
14. Applicable laws 

14.1 This Contract shall be governed by the laws of the Province of British Columbia. 
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15. No Effect on Laws or Powers 

15.1 Nothing contained or implied herein prejudices or affects the District’s rights and 
powers in the exercise of its functions pursuant to the Local Government Act or the 
Community Charter, or their successor enactments, or its rights and powers under 
any enactment to the extent the same are applicable to the Project. 

 
16. District’s Remedies Cumulative 

16.1 No reference to or exercise of any specific right or remedy by the District prejudices 
or precludes the District from any other remedy, whether allowed at law or in equity 
or expressly provided for in this Contract. No such remedy is exclusive or 
dependent upon any other such remedy, but the District may from time to time 
exercise any one or more of such remedies independently or in combination. 

 
17. Waiver or Non-Action 

17.1 Waiver by the District of any breach of this Contract by the Consultant must not 
be deemed to be a waiver of any subsequent breach by the Consultant. Failure 
by the District to take any action in respect of any breach of this Agreement by 
the Consultant must not be deemed to be a waiver of such breach. All waivers 
must be in writing. 

 
18. Confidentiality, Ownership and Use of Documents and Materials 

18.1 The District is subject to the British Columbia Freedom of Information and Protection 
of Privacy Act.  Any reports and or documents produced by or on behalf of the District 
may be subject to public review as provided for under the Act. 

18.2 The Consultant shall keep confidential for an unlimited period of time all 
communications, plans, specifications, reports or other technical information used 
in connection with this consulting assignment except: 

 those requiring disclosure by operation of law; or 

 any disclosure authorized in writing by the District. 
18.3 The Consultant shall, by employing written Contracts, bind all employees, sub-

consultants, and agents to the obligations required by this Article. 
18.4 The Consultant agrees that the District owns all survey data, spatial data, 

cartographic data, studies, reports, software, drawings, plans, models, designs, 
photographs, specifications, tender documents, and other materials prepared or 
developed by, or on behalf of, the Consultant and which are employed in 
connection with this consulting assignment.  The Consultant agrees, without 
limitation, that they will not use, sell, or distribute this information to others without 
the express written permission of the District. 

18.5 The Consultant agrees to provide the District with copies of all concepts, methods, 
products, or processes produced by, or resulting from, the services rendered by 
the Consultant in connection with this consulting assignment. The Consultant 
agrees without limitation that the District shall have the full and unrestricted right 
to use, distribute, and edit this information. 

 
19. Arbitration 

19.1 All matters in dispute under this Contract which cannot be settled by the District 
and the Consultant may, with the concurrence of both the District and the 
Consultant, be submitted to final and binding arbitration to a single arbitrator 
appointed jointly by them. 
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19.2 No person shall be nominated to act as arbitrator who is in any way financially 
interested in this consulting assignment or in the affairs of either the District or the 
Consultant. 

19.3 In the event that the District and the Consultant cannot agree to an arbitrator, such 
arbitrator shall be chosen by reference to a Judge of the Supreme Court of British 
Columbia. 

 
20. Records and Audit 

20.1 The Consultant shall keep reasonable and proper records, accounts, statements, 
and other financial documents for a period of not less than 6 years after completion 
of the Project or for such extended period as may be required by law. 

20.2 The Consultant shall permit the District to inspect, audit and copy all records, 
accounts, statements, and other relevant documents of the Consultant relating to 
the Project at all reasonable business hours in the offices of the Consultant. 

 
21. Indemnification 

21.1 The Consultant shall indemnify and save harmless the District, its Council, officers, 
agents, contractors and employees from and against all claims, actions, damages, 
liabilities, costs, and expenses whatsoever and by whomever  brought or made 
against the District, or its Council, officers, agents, and employees resulting directly 
or indirectly from errors, omissions, or negligent acts of the Consultant, the 
Consultant’s agents or the Consultant’s sub-consultants during performance of 
services under this Contract.  This indemnity shall survive the expiry or earlier 
termination of this Agreement. 

 
22. Entire Contract 

22.1 This Contract, including all Contract Documents listed in Section 2.1, constitutes 
the sole and entire Contract between the District and the Consultant relating to this 
consulting assignment and completely supersedes and abrogates any prior 
Contracts existing between the District and the Consultant whether written or oral. 

 
23. Modification of Contract 

23.1 Any modification to this Contract must be in writing and signed by the parties or it 
will have no effect and will be void. 

 
24. Headings 

24.1 The headings used in this Contract are for convenience only and are not to be 
construed in any way as additions to or limitations of the covenants and 
agreements contained in it. 

 
25. Contractor’s Representations and Warranties 

25.1 The Consultant represents and warrants that the Consultant has the power and 
capacity to enter into and carry out its obligations under this Contract. 

 
26. Default by Consultant 

26.1 Should the Consultant neglect to complete the services properly or to the 
provisions of this Contract, the District may notify the Consultant in writing that it is 
in default of its contractual obligations and instruct the Consultant to correct the 
default within 7 working days of receiving the notice. 
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26.2 Failure by the Consultant to comply with the default notification extends to the 
District the option, without limiting any other right or remedy the District may have, 
of immediately terminating this Contract. 

26.3 Upon termination of the Contract, the District shall pay the Consultant for all 
services performed and all disbursements incurred pursuant to this Contract and 
remaining unpaid as of the effective date of such termination minus the costs of 
damages incurred by the District due to the default of the Contract by the 
Consultant. 

26.4 Notwithstanding the above, the District may terminate this Contract for any reason 
by giving 30 days’ written notice to the Consultant.  Upon receipt of such notice, 
the Consultant shall perform no further services other than those reasonably 
necessary to close out this consulting assignment.  In such event, the Consultant 
will be paid by the District pursuant to this Contract, for any services included within 
the scope of this Contract that have been completed and remain unpaid as of the 
effective date of such termination. 

 
27. Default by District 

27.1 Should the District fail to conform to the provisions of this Contract; the Consultant 
may notify the District in writing that it is in default of its contractual obligations and 
instruct it to correct the default within 7 working days of receiving the notice.  
Failure to comply with the default request extends to the Consultant the option, 
without limiting any other right or remedy the Consultant may have, of immediately 
terminating this Contract and requesting settlement for all services performed and 
all disbursements incurred pursuant to this Contract and remaining unpaid as of 
the effective date of such termination. 

27.2 Should the Consultant's services be suspended by the District at any time for more 
than 30 calendar days in any calendar year through no fault of the Consultant, then 
the Consultant shall have the right until such suspension is lifted by the District, to 
terminate this Contract upon giving 3 working days’ written notice thereof to the 
District.  In such event, the Consultant will be paid by the District pursuant to this 
Contract, for any services included within the scope of this Contract that have been 
completed and remain unpaid as of the effective date of such termination. 
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28. Notices and Communications
28.1 All Notices must be in writing. 
28.2 Notices and written communications between the parties shall be considered to 

have been received by the addressee as follows: 

 on the date of delivery if delivered by hand to the Director;

 on the next working day if emailed or faxed to the Director;

 after 5 working days if sent by post when addressed as follows:

the District at District of Summerland 
Chief Administrative Officer 
13211 Henry Avenue  PO Box 159 
Summerland BC V0H 1Z0 
LTynan@summerland.ca 
Fax:  250-494-1415 

the Consultant at Consultant Name 
Consultant Address 
Consultant Address 
Consultant email address 
Fax:  ___-___-____ 

IN WITNESS WHEREOF the parties have executed this Contract on the day and year first above 
written by their officers or persons duly authorized to execute on their behalf. 

DISTRICT OF SUMMERLAND 
by its authorized signatories: 

_________________________________________ 

_________________________________________ 

CONSULTANT by its authorized signatories: 

_________________________________________ 

_________________________________________ 
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Schedule ‘A’ 

Project Details and Contract Fees 

(This schedule of the contract will detail the finalized project scope, details, milestone 
dates and contract fees) 
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