



ADDENDUM NO. 1

DATE ISSUED: December 5, 2018

PROJECT: RFQ-2018-15 – Powerline Vegetation Management

The Request for Quotation documents for this work are revised as noted herein. All such revisions become a part of the work and shall be included in your Quotation. No consideration will be allowed for extras due to the Contractor not being familiar with this addendum.

1. Reference: Answers to Questions Received

The following are answers to questions received:

Q1	What is the proposed start and end date for this work? What is your preferred time for this work to be completed?
A1	The schedule will be negotiated between the successful bidder(s) and the District of Summerland. We are flexible on the dates but an April 2019 timeframe would be preferred at this point. The RFQ requires that the quote be good for six months.
Q2	Can this RFQ be completed from start to finish in one event (e.g. working every day for a month)?
A2	This may not be possible depending on operational constraints, especially if the work requires de-energization. Once awarded, the successful bidder(s) will need to coordinate with the Electrical Utility on schedule. The Electrical Utility will make reasonable effort to schedule GNRs and de-energization to ensure the contractor can work efficiently.
Q3	What hours will a GNR typically be available?
A3	GNRs will be available from 7:00am to 7:00pm.

END OF ADDENDUM NO. 1