REQUEST FOR QUOTATION
RFQ-2018-12
PRV Station 12 and 13 Upgrades

Issue Date:

September 17, 2018

One (1) complete printed copy of the Quotation in a sealed envelope plainly marked
“RFQ-2018-12 PRV 12 and 13 Upgrades” may be hand delivered, couriered, or mailed and must
be received prior to the Closing Date and Time or one (1) complete copy of the Quotation with
subject line clearly stating “RFQ-2018-12 PRV 12 and 13 Upgrades” may be emailed and must
be received prior to the Closing Date and Time. Please note that the District will not be
responsible for any transmission problems that may occur. Faxed copies will not be
accepted.

RFQ Closing Time:

2:00 pm PST

RFQ Closing Date:

Thursday, October 4, 2018

Delivered to:

Attn: Devon van der Meulen
District of Summerland
13211 Henry Avenue, Box 159
Summerland, BC V0H 1Z0
dvandermeulen@summerland.ca

It is the sole responsibility of the Contractor to check the District’s website at www.summerland.ca
for any updated information and/or addenda issued before the closing date and time. The District’s
website is the only authorized website to obtain competitive bid documents for District of
Summerland opportunities. The District of Summerland shall not be held responsible for our
competitive bid documents that may be located on any other website.
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1.

INTRODUCTION

1.1

General
This Request for Quote (RFQ) is being issued by the District of Summerland (“the District”) who
is soliciting Quotes from qualified Contractors (“the Contractor”) with a demonstrated expertise
in this type of project.
The general scope of work to be considered under the terms of this RFQ is outlined in Schedule
‘A’ – Scope of Work.
The Contractor must demonstrate compliance with all applicable bylaws and regulations of the
District and all applicable laws of the Province of British Columbia and the Government of
Canada.

2.

INSTRUCTIONS TO CONTRACTORS

2.1

Responsibility of Contractors
It is the responsibility of the contractor to check the District’s website for any addenda.
Contractors must acknowledge receipt of all addenda in the quotation package.

2.2

Not a Tender
This RFQ is not a tender call and the submission of any response to this RFQ does not create
a tender process. This RFQ is not an invitation for an offer to Contract and it is not an offer to
Contract made by the District.
By this RFQ, the District reserves the absolute and unfettered discretion to invite submissions,
consider and analyze submissions, select and shortlist Contractors, or attempt to negotiate a
Contract with the Contractor that the District considers the most preferable.

2.3

Local Conditions
It is the Contractor’s responsibility, either personally or through a representative, to examine the
Project site to determine local conditions and all matters pertaining to the Work. The Contractor
is fully responsible for obtaining all information necessary for the preparation of their Quote. By
submitting a Quote, the Contractor is confirming that he has examined the Project site, or that
he has specifically elected not to do so. No additional payment will be claimable or due because
of difficulties experienced by the Contractor relating to any condition which was reasonably
foreseeable by a Contractor qualified to undertake the Work.
Contractor to contact the District of Summerland to arrange a site visit prior to bid submission.

2.4

Contract Documents
Contractors shall carefully examine the Contract Documents and shall fully inform themselves
as to all existing conditions and any limitations that may affect the execution of the Work. No
consideration will be given, after the submission of a Quote, to any claim that there was any
misunderstanding with respect to the terms and conditions imposed by the Contract Documents.
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2.5

Submission of Quotes
a. One (1) complete printed copy of the Quotation in a sealed envelope plainly marked
“RFQ-2018-12 PRV 12 and 13 Upgrades” may be hand delivered, couriered, or mailed and
must be received prior to the Closing Date and Time or one (1) complete copy of the
Quotation with subject line clearly stating “RFQ-2018-12 PRV 12 and 13 Upgrades” may be
emailed and must be received prior to the Closing Date and Time. Please note that the
District will not be responsible for any transmission problems that may occur. Faxed
copies will not be accepted.

Delivered to:

Devon van der Meulen, Manager of Utilities
District of Summerland
13211 Henry Avenue, Box 159
Summerland, BC V0H 1Z0
dvandermeulen@summerland.ca

It is the sole responsibility of the Contractor to check the District’s website at
www.summerland.ca for any updated information and addenda issued before the closing
Date and Time. The District’s website is the only authorized website to obtain competitive
bid documents for District of Summerland opportunities. The District of Summerland shall
not be held responsible for our competitive bid documents that may be located on any other
website.
b. Quotes are to be submitted on or before 2:00 pm PST, Thursday, October 4, 2018 (the
‘Closing Time and Date’). Quotes received after the Closing Time and Date will not be
considered and will be returned to the Contractor unopened.
c. The Quote shall be submitted on the attached Quote Form as outlined in Schedule ‘C’ and
include:
i. the Contractor’s legal status and business address;
ii. signatures of a duly authorized official and, in the case of a Corporation, be sealed with
the Corporate Seal.
d. The cover of the Quote shall include the name and address of the Contractor and be
clearly marked “RFQ-2018-12 PRV 12 and 13 Upgrades”.
e. Written amendments to a Quote will be permitted if they are received prior to the Closing
Date and Time and are endorsed by the same parties who signed and sealed the original
Quote. All amendments shall include the name and address of the Contractor and be clearly
marked “RFQ-2018-12 PRV 12 and 13 Upgrades”.
f.

Contractors are advised that, except as expressly and specifically permitted in these
Instructions to Contractors, no Contractor shall have any claim for any compensation of any
kind whatsoever, as a result of participating in the Request for Quotation and by submitting
a bid each Contractor shall be deemed to have agreed that it has no claim.

g. Contractors are advised to contact the District, as per item 2.6.b to discuss any questions or
issues regarding this competition.
h. The District will issue a written Notice of Removal to any Contractor whose submission is
being removed from consideration for this competition.
District of Summerland
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A Contractor who wishes to dispute the Notice of Removal must submit a formal written
appeal to the District of Summerland’s Director of Works and Utilities within five (5) working
days of the issuance of the Notice of Removal or before the Request for Quotation closing
date and time, whichever is earliest.
The appeal must clearly state the reasons the Contractor feels their submission should be
reinstated. Under this process, if the Contractor is not satisfied with the Director of Works
and Utilities decision, then the appeal will be submitted to the Chief Administrative Officer
who, at his sole discretion, will make the final decision.
i.

2.6

Contractors to submit pricing for each PRV Station separately. As both projects will be
completed on the same day, please make the District aware if you have available resources
to complete both at the same time.

Addenda
a. A Contractor must immediately notify the District if they find discrepancies or omissions in
the RFQ or if they have any doubt as to the meaning or intent of any part of the RFQ.
b. Every request for an interpretation shall be made in writing and addressed and forwarded
to:
Devon van der Meulen, Manager of Utilities
District of Summerland
9215 Cedar Avenue, Box 159
Summerland, BC, V0H 1Z0
dvandermeulen@summerland.ca
c. All responses to queries regarding this RFQ will be made by the District in a form of a written
addendum.
d. The District will not be responsible for or be bound by any verbal instructions, interpretations,
or explanations issued by its officials, employees, agents, successors, or assigns.
e. Addenda will be posted on the District of Summerland website at www.summerland.ca. It is
the sole responsibility of the Contractor to check the District’s website for any addenda
issued before the closing Date and Time.
f.

Contractors must acknowledge receipt of all addenda in their Quote.

g. Addenda may be issued up to 48 hours prior to the Closing Date and Time. After this time
the RFQ will be considered complete and no further Addenda will be issued.
h. For emailed or faxed inquiries, the Contractor takes full responsibility for the risk that the
inquiry may not reach the intended recipient.
2.7

Acceptance or Rejection of Quotes
a. The District reserves the right to:
 consider and analyze Quote submissions;
 meet with the Contractors, either individually or collectively, to discuss the RFQ and their
submissions;
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negotiate any changes, amendments, or modifications with the preferred Contractor,
without offering the other Contractors the right to amend their Quotes;
cancel this RFQ at any time without incurring liability to any Contractor;
reject any or all Quotes;
accept any Quote whether complete or not;
not accept the Quote with the lowest Contractor Fee; and
alter any aspects of this RFQ.

b. A Quote may be rejected for reasons that include, but are not limited to, the following:
 the District considers a Quote not in the District’s best interest;
 incomplete, conditional, or non-compliant submissions;
 obscure or irregular erasures or alterations;
 omitted or unbalanced prices;
 insufficient or irregular guarantees;
 insufficient evidence of qualifications, experience, financial stability, or capacity to
perform the Work; or
 sub-standard performance of similar Work.
c. Quotations shall be based on the specifications. Equivalent alternatives to products specified
may be considered if full descriptive data on proposed alternatives is submitted with the
Quotation. The District reserves the right to determine, at its sole discretion, whether the
alternatives are equal to products specified.
d. The District will notify the successful Contractor through the issuance of a formal written
‘Notice of Award’.
2.8

Freedom of Information
All documents, including bids, submitted to the District become the property of the District and
are subject to the provisions of the Freedom of Information and Protection of Privacy Act.

2.9

Validity Period
Quotes shall remain valid and irrevocable for sixty (60) days after the Closing Date and Time.
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3.

GENERAL CONDITIONS

3.1

Definitions
In the Contract Documents, unless the context requires otherwise,

3.2

3.3

a.

Contract Documents means the documents outlined in Section 3 - Contract.

b.

Contract Fee means the lump sum rates as outlined in Schedule ‘C’ – Quote Form.

c.

Contractor means the individual, firm, co-partnership, or corporation retained by the
District to perform the Work in accordance with the Contract Documents.

d.

Contractor’s Superintendent means the Contractor’s on site representative who is
responsible on a daily basis to ensure the Work is completed in accordance with the
Contract Documents.

e.

CAO means the Chief Administrative Officer, as appointed by the Council of the District,
and their duly appointed representative.

f.

District means the Corporation of the District of Summerland.

g.

District’s Representative means that person or persons appointed by the CAO to manage
and administer the Contract.

h.

Equipment means anything and everything, except persons and material, used by the
Contractor in the performance of the Work.

i.

Person means an individual, a body corporate, a firm, partnership, association, or any
other legal entity or an employee or agent thereof.

j.

Work means all materials, labour, equipment, transportation, traffic control or other
ancillary items required by the Contractor to complete the Work, in accordance with the
Contract Documents.

Notice to Proceed
a.

The District will issue a formal Notice to Proceed.

b.

The Contractor must commence the Work on the date specified in the Notice to Proceed.

Changes to the Scope of Work
a.

Where the District requests the Contractor to provide Work that the Contractor considers is
not included in the original scope of work, the Contractor must notify the District that a
change order will be required.

b.

The District shall not be required to pay for any Work not included in the Scope of Work
unless the District’s Representative approves a Change Order prior to the Contractor
performing the Work.
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3.4

3.5

Payment
a.

The Contract Fee shall be firm, expressed in Canadian currency, and shall be all inclusive
for the Work. GST and applicable PST shall be in addition to the Contract Fee.

b.

The District will pay the Contractor within 30 days from the date the Contractor submits an
invoice for payment.

c.

The District’s Representative may request the Contractor to submit, at no cost to the District,
with the final invoice, a Statutory Declaration or other proof, that there are no outstanding
costs, assessments, liens, or claims against the Contractor or against the District’s property
arising out of or in connection with the Work.

Taxes, Tariffs, and Duties
The Contractor is responsible for all taxes, tariffs, and duties applicable to labour, Work and
equipment and these taxes, tariffs, and duties shall be included in the Contract Fee.
notwithstanding, GST and applicable PST shall be billed as a separate item.

3.6

3.7

Payment Withheld
a.

The District may withhold or nullify the whole or part of any payment to the extent necessary
to protect themselves from loss due to one or more of the following:
i. the Contractor is not performing the Work to the satisfaction of the District’s
Representative;
ii. defective Work is not being remedied;
iii. there is an affidavit, claim of lien, or lien filed against the equipment on which the Work
is done or is being done, or reasonable evidence of the probable filing of an affidavit,
claim of lien, or lien;
iv. the Contractor is failing to make prompt payments to anyone employed by the
Contractor in connection with the Work; or
v. an unsatisfied claim exists for damages caused by the Contractor in connection with
the Work.

b.

Where subcontractors or Contractors of material are not receiving prompt payment, the
District may deduct the amount of such payments from amounts otherwise due to the
Contractor and will, if deducted, hold these funds in trust until such time as the Contractor
has resolved the issue to the satisfaction of the CAO.

Wages and WorkSafeBC
a.

The Contractor shall comply with the requirements of the British Columbia Employment
Standards Act, the Workers Compensation Act, and all other applicable federal and
provincial legislation regarding wages and labour regulations.

b.

The Contractor shall, upon request by the District, provide proof of payment in good
standing with WorkSafeBC.
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3.8

Insurance
a. The District is not responsible for any risks of loss or damage to equipment supplied until
the equipment is finally accepted by the District and is registered in the name of the District
of Summerland within the Province of BC.
b. The Contractor shall provide, maintain, and pay for the following insurance policies with
insurers licensed in British Columbia, providing coverage to the Contractor and any subContractor performing Work provided by this Contract:

3.9



Comprehensive General Liability Insurance – The Contractor shall provide
Comprehensive General Liability Insurance with limits of not less than $5,000,000
inclusive per occurrence for personal injury, death, liability assumed under this
contract, and damage to property.



Automobile Liability Insurance – The Contractor shall provide and maintain a
minimum of $5,000,000 liability insurance in respect of owned, non-owned, leased,
rented, licensed, and unlicensed vehicles or equipment used in performance of this
Contract.

Permits
The Contractor shall, at their own expense, procure all permits, certificates, and licenses
required by law for the execution of the Work.

3.10

3.11

Bankruptcy or Default by Contractor
a.

If the Contractor:
 is adjudged bankrupt; or
 makes a general assignment for the benefit of creditors due to insolvency; or
 has a receiver appointed because of his insolvency,
the District may, without prejudice to any other of the District’s rights or remedies, give
the Contractor, the receiver, or the trustee written notice and terminate the Contract.

b.

If the Contractor fails to perform the Work in accordance with the Contract Documents, the
District may provide written notice informing the Contractor that he is in default of his
contractual obligations and instruct the Contractor to correct the default within five days, or
such other longer specified time as outlined in the notice.

c.

If the Contractor fails to correct the default within the time specified, the District may, without
prejudice to any other of the District’s rights or remedies,
 correct the default and deduct the District’s direct costs from any payment owing to the
Contractor or any security held by the District; and/or
 deduct any portion of the remaining Work from the Contract; or
 terminate the Contract.

Dispute Resolution
a.

The CAO shall be the interpreter of the requirements of the Contract.

b.

In the event of any Dispute, which shall be any disagreement or misunderstanding between
the District and the Contractor after initial attempts at resolution, either party may provide
the other with a written summary of the Contract question at issue and the redress sought.
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Within fourteen calendar days of receipt of such communication the recipient shall
acknowledge and respond in writing addressing all the issues raised in the initial
communication or request a time extension.

3.12

c.

If a party does not provide any written response to the written communication issued as per
the foregoing, the communication will be deemed to have been accepted by the receiving
party.

d.

If there is an exchange of communication and issues remain unresolved, both parties shall:
i. make immediate bona fide efforts to resolve the outstanding issues by amicable
negotiations involving the assistance of senior persons in both parties’ organizations
and;
ii. provide frank, conditional, and timely disclosure of all relevant facts, information, and
documents to facilitate those negotiations.

e.

If the dispute cannot be settled within fourteen calendar days of the end of the above
negotiations, or such other time period as agreed to by both parties, the dispute may be
referred to and finally resolved by arbitration conducted by a single arbitrator, agreed to by
both parties, and under the rules of the British Columbia International Commercial
Arbitration Centre. The place of arbitration shall be in Summerland, B.C. unless otherwise
agreed to by both parties. The findings of the arbitrator shall be final and binding upon both
parties.

f.

The Contractor shall not delay any of the Work on account of or during any dispute,
negotiation, or arbitration proceedings. The parties shall each bear their own costs
throughout the process and the costs of a mediator or arbitrator shall be divided equally
between the parties.

Termination Notice
A termination notice shall be in writing, delivered by registered mail, and specify the date the
Contract will be terminated and the date the Contractor must vacate the place of Work.
Termination notice must be a minimum of 30 days unless the termination is due to fraud,
dishonesty, bankruptcy, default, or other significant issue that irrevocably damages the
relationship between the District and the Contractor.

3.13

Remedies
On any early termination of the Contract by the District:
i. The District shall pay to the Contractor the money owing to them under this Contract to
the date of termination and upon such payment being made the District shall have no
further obligation to the Contractor under this Contract; and
ii. If the Contractor’s right to perform the Work is terminated in accordance with the
provisions of the Contract, the District shall not be liable to the Contractor for any damage
or loss, including economic loss, sustained, or suffered by the Contractor as a result of
any action taken by the District.

3.14

Inspection of Work
a. The District’s Representative may, at any time, enter into any place or premises where the
Contractor is undertaking Work to inspect the Work and to ensure the Work is being
performed in accordance with the Contract Documents.
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b. The District’s Representative, upon written notice to the Contractor, has the authority to stop
the Work or to order the Supplier to take remedial action where,
 the Contractor is not performing the Work in accordance with the Contract Documents;
or
 they are of the opinion that there exists a danger to life or to property.
The Contractor shall immediately obey the provisions of the notice and will not be entitled
to any extra payment unless approved by a Change Order.
c. The District is not required to make inspections. Inspections made by the District do not
relieve or release the Contractor from being responsible for the supervision of its operations
under this Contract, from making its own inspections, and for ensuring the Work is being
performed in accordance with the Contract Documents.
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SCHEDULE ‘A’ – SCOPE OF WORK
The Utilities Department is requesting quotes from qualified Contractors for the PRV Upgrades
project which includes work in PRV Stations 12 and 13.






Construction will take place this fall, ideally during the 2nd or 3rd week, 2018
Work will take place during daylight hours
The District will isolate PRV Stations with double block and bleed
Work in both PRV Stations is to be completed on the same day in order to limit outage
time for many of the same properties
All new pipe and fittings must be disinfected in accordance with AWWA specifications

Both stations are underground and are confined spaces.
PRV 12 is a small underground station located on Hespeler Road and PRV 13 is on Clark Street. The
PRV details shown in Schedule B are the original designs.
Drawings attached in Schedule B.

PRV 12
(*Note: New, District Supplied, valve and basket strainer sizes may vary from existing)
 Both PRVs and all associated piping and fittings between the 12” flanged pipe stubs at either
end of the station are to be removed and replaced.
 1” municipal tubing to be used for pilot water supply to Duplex strainer.
 Both the new 6” and 2” Cla Val PRVs will be supplied by the District as well as two 10” Bray
High Performance Isolation Butterfly Valves and a 6” & 2” in-line strainer.
 All fittings threaded into the pipe stubs will be replaced with new SS fittings and SS ball valves.
 Replace 2” combination air valve.
 Both PRVs, strainers and 10” isolation valves are flanged type.
 Pipe length sections between fittings can vary from original.
 Valves labelled ‘2’ in Schedule B, to be replaced with NSF 61 certified high performance
Bray/McCannalok lug style butterfly valves supplied by the District.
 Isolation valves on the 2” line should be replaced with good quality stainless steel ball valves.
(MA Stewart, Toyo, Red White)
 Piping should be quoted with 304 SS for piping sizes up to and including 3” and epoxy coated
steel for larger sizes.
 Provisions for future piping component removal should be made. (ie, Victaulic Coupling)
 Adequate pipe/PRV support must be included. Two stands per line, bolted to concrete floor.
 1” bleed ports on either side of the PRVs, between the isolation valves and on the bottom of
the pipe must be included as well as U/S and D/S ports with pressure gauges. All to include
appropriate isolation ball valves.
 Supply and replacement of wall mounted duplex y-strainer in stainless steel and associated
tubing for pilot water supply
 All nuts and bolts should be “rated” SS.
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PRV 13
(*Note: New, District Supplied, valve and basket strainer sizes may vary from existing)
 Both PRVs and all associated piping and fittings between the 10” flanged pipe stubs at either
end of the station are to be removed and replaced.
 1” municipal tubing to be used for pilot water supply to Duplex strainer.
 Both the new 4” and 2” Cla Val PRVs will be supplied by the District as well as two 10” Bray
High Performance Isolation Butterfly Valves and a 4” & 2” in-line strainer.
 All fittings threaded into the pipe stubs will be replaced with new SS fittings and SS ball valves.
 Replace 2” combination air valve.
 Both PRVs, strainers and 10” isolation valves are flanged type.
 Pipe length sections between fittings can vary from original.
 Valves labelled ‘2’ in Schedule B, to be replaced with NSF 61 certified high performance
Bray/McCannalok lug style butterfly valves supplied by the District.
 Isolation valves on the 2” line should be replaced with good quality stainless steel ball valves.
(MA Stewart, Toyo, Red White)
 Piping should be quoted with 304 SS for piping sizes up to and including 3” and epoxy coated
steel for larger sizes.
 Provisions for future piping component removal should be made. (ie, Victaulic Coupling)
 Adequate pipe/PRV support must be included. Two stands per line, bolted to concrete floor.
 1” bleed ports on either side of the PRVs, between the isolation valves and on the bottom of
the pipe must be included as well as U/S and D/S ports with pressure gauges. All to include
appropriate isolation ball valves.
 Supply and replacement of wall mounted duplex y-strainer in stainless steel and associated
tubing for pilot water supply
 All nuts and bolts should be “rated” SS.

Note:
 Because both PRV vaults are confined spaces, all workers entering spaces must be trained in
Confined Space entry and be equipped with confined space gear and PPE.
 Contractor to supply complete confined space entry kit including blower, gas detectors, tripod,
lowering winch etc. and upper man watch.
 Contractor to work in conjunction with District of Summerland Confined Space Entry Program.
 Traffic control for PRV 12 and 13 is required by the contractor.
 Contractor must have adequately trained person in first aid.
 Hazard assessment will be conducted by District’s Consultant.
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SCHEDULE ‘B’ – DRAWINGS & SPECIFICATIONS
Pressure Reducing Valve 12 Station
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Pressure Reducing Valve 13 Station

District of Summerland
PRV 12 and 13 Upgrades

RFQ-2018-12
Page 15 of 20

SCHEDULE ‘C’ – QUOTE FORM
The Contractor may provide information on a separate page if there is insufficient room on this page.
Contractor Information
Contact:
Company Name:
Address:

Schedule of Quantities and Prices
Pricing to be evaluated and will be awarded based on pricing, term, and lead time the District deems most
beneficial to its interests. The lump sum rates shall be all inclusive and include, but not be limited to, all materials,
labour, equipment, delivery, and all applicable taxes and levies, excluding GST and PST.

PRV Station 12
Item

Description

Unit

Quantity

Unit Price

Total Price

Other:
Quoted Price...............................................................................................................
GST ............................................................................................................................
PST ..............................................................................................................................

_____________________
_____________________
_____________________

TOTAL QUOTED PRICE
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PRV Station 13
Item

Description

Unit

Quantity

Unit Price

Total Price

Other:
Quoted Price...............................................................................................................
GST ............................................................................................................................
PST ..............................................................................................................................

_____________________
_____________________
_____________________

TOTAL QUOTED PRICE

Lead Time
Describe the estimated lead time required for delivery of any products required

Schedule
Describe the estimated schedule to complete the project

Contractor by its authorized signatories:
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SAMPLE CONTRACT

PRV 12 and 13 Upgrades
Reference Number: 2018-12
THIS CONTRACT made in duplicate and entered into effective as of the
201 .

day of

,

BETWEEN:
The Corporation of the District of Summerland
Box 159, 13211 Henry Ave
Summerland, BC V0H 1Z0
(hereinafter referred to as the "District")
AND:
Contractor name
Contractor address
(hereinafter referred to as the "Contractor")
NOW THIS CONTRACT WITNESSETH that in consideration of their mutual rights and obligations to
one another as hereinafter set forth the parties hereto agree as follows:
1.0

Contract Description
The Work for which this Contract pertains to is titled PRV 12 and 13 Upgrades and
hereinafter shall be referred to as the “Project”.

2.0

Contract Documents
The Contract Documents, in order of precedence, for which this Contract pertains, are:
 Contract
 Instructions to Contractors
 General Conditions
 Schedule ‘A’ – Scope of Work
 Schedule ‘B’ – Drawings & Specifications
 Schedule ‘C’ – Quote Form
Where there is a conflict between the wording and interpretation of the Contract Documents the
wording or interpretation contained in the Contract Document with the highest precedence shall
apply.
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3.0

Successors or Assigns
a. This Contract and the terms and conditions herein contained shall ensure to the benefit of
and be binding upon the parties hereto and their respective heirs, executors, administrators,
successors, and assigns.
b. Neither party shall assign this Contract, or any portion thereof, without the prior written
consent of the other.

4.0

Applicable Laws
This Contract shall be governed by all applicable bylaws and regulations of the District and all
applicable laws of the Province of British Columbia and the Government of Canada.

5.0

Waiver
The waiver by the District of any breach of this Contract by the Contractor, shall not require, nor
be construed to require, the District to waive any subsequent breach of the same condition,
covenant, or obligation.

6.0

Indemnification
a. The Contractor shall indemnify and save harmless the District, its elected officials, officers,
agents, servants and employees from and against all losses and all claims, demands,
payments, suits, actions, recoveries, and judgments of every nature and description brought
or recovered against them and the District, by reason of any act or omission of the
Contractor, their agents, employees, or subcontractors in the execution of the Work and
shall pay any and all legal or other costs incurred by the District as a result of such act or
omission.
b. The Contractor hereby waives all rights of recourse against the District, its elected officials,
officers, agents, servants and employees with regard to damage to the Contractor’s property.

7.0

Entire Contract
This Contract constitutes the sole and entire Contract between the District and the Contractor
relating to the Work and completely supersedes and abrogates any prior Contracts existing
between the District and the Contractor whether written or oral.

8.0

Notification
a. All Notices shall be in writing.
b. Notices between the parties shall be considered to have been received by the addressee:
 on the date of delivery if delivered by hand to the individual or to a member of the
company for whom they are intended;
 within one working day if sent by email;
 within five working days if sent by mail or fax.
c. Notices must be sent to the following addresses:
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The Corporation of the District of Summerland
Box 159, 13211 Henry Avenue
Summerland, BC, V0H 1Z0
and

Contractor Name
Contractor address

IN WITNESS WHEREOF the parties have executed this Contract on the day and year written above by
their officers or persons duly authorized to execute on their behalf.

THE CORPORATION OF THE DISTRICT OF SUMMERLAND by its authorized signatories:

_________________________________________

_________________________________________
CONTRACTOR by its authorized signatories:

_________________________________________

_________________________________________
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