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REQUEST FOR PROPOSALS 
RFP-2019-10 

STAGE 1 PSI, STAGE 2 PSI, AND GEOTECHNICAL INVESTIGATION 
 

RFP ISSUE DATE: Thursday, October 3, 2019 

One (1) complete original printed copy and one (1) complete digital copy on a USB drive in 
PDF format of the Proposal in a sealed envelope clearly and plainly marked “RFP-2019-10 
- Stage 1 PSI, Stage 2 PSI, and Geotechnical Investigation” may be hand delivered, 
couriered or mailed and must be received prior to the Closing Date and Time. Faxed or 
emailed copies will not be accepted.  

Proposals received after the Closing Date and Time will not be considered. Proposals will 
not be opened in public. 

RFP CLOSING DATE: Friday, November 1, 2019 

RFP CLOSING TIME: 2:00 PM PDT 

Delivered to: Dana Silk, Manager of Procurement & Contract Administration 
 DISTRICT OF SUMMERLAND 
 MUNICIPAL HALL 
 PO BOX 159, 13211 HENRY AVENUE 
 SUMMERLAND, BC V0H 1Z0 
 
The District’s website is the only authorized website to obtain competitive bid documents 
for the District of Summerland opportunities. The District of Summerland shall not be held 
responsible for our competitive bid documents that are located on any other website.
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Summary, Contents & Instructions: 

Summary: 
Through this Request for Proposals, the District of Summerland is seeking Proposals from 
qualified and experienced individuals, companies, or other business entities to perform a Stage 
1 Preliminary Site Investigation, Stage 2 Preliminary Site Investigation, and Geotechnical 
Investigation. 

Further details on the Scope of Work and deliverables are provided in Part A – The Services. 

Procurement Documents are available for download at: 

 District of Summerland website at summerland.ca/bids 
 

Procurement Opportunity Summaries can be viewed at: 

 BC Bid website at BC Bid 
 Civic Info BC website at Civic Info BC 

Contents: 
This Request for Proposals (the “RFP”) is organized into the following parts: 

 Part A: The Services – full details of the contracting services required 
 Part B: The RFP Process – the process for submissions, evaluation, and award of the Contract 
 Part C: Form of Agreement – a sample of the Contract the District will enter into with the 

selected Consultant 
 Part D: Proposal Submission Requirements and Appendices – the forms a Proponent should 

submit in their Proposal and any other appendices 
 

 

 

 

 

http://www.summerland.ca/bids
https://www.bcbid.gov.bc.ca/
https://www.civicinfo.bc.ca/bids-post
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Part A: The Services 
This Part A provides detail on the services required by the District of Summerland. Proponents should 
ensure they are fully capable of providing all of the work and deliverables outlined, as this section will 
form the Scope of Work in the Agreement.  

1. Background:  

The District of Summerland (the “District”) is a municipality of 11,615 residents located in the 
Okanagan Valley in southern British Columbia, with an unparalleled blend of rural, agricultural and 
urban living.  

The District in the process of planning for the construction of a 1 megawatt (MW) solar array and 
battery storage facility (“the Facility”). As part of project planning, design, and due diligence, the 
District is seeking to engage the services of qualified consultant(s) to conduct and prepare reports 
for the following technical studies: 

• Stage 1 Preliminary Site Investigation (“PSI”) 
• Stage 2 PSI 
• Geotechnical Investigation  

The project site is approximately 104,000 square metres (m2) in area (25.7 acres). The Facility is 
expected to span approximately 20,000 square metres (~5 acres) of the project site and will include 
a 1 MW solar array with battery storage on-site. The design, depth, and number of footings is not 
known at this time. The final site design is anticipated to also include 40 foot (‘) or 20’ shipping 
containers, small electrical substations, concrete pads for electrical equipment,  oil containment for 
transformers, and perimeter fencing. The panel mounting system will be either directly anchored 
into the ground (driven piles, concrete footers, etc.) or ballasted on the surface without ground 
penetration. The technical documents requested as part of this RFP will be inputs to the final design.  

The project site was a former public works yard and storage area operating between 1910-1970s. 
Known historical activities have included gravel crushing, cutting and bevelling of asbestos-cement 
pipes, and electrical equipment storage. Other areas of potential concern may exist, which would be 
determined as part of conducting the Stage 1 PSI; however, based on the historical land use and 
known historical on-site activities, the District anticipates a Stage 2 PSI will be required.  

A draft Environmental Inventory has been prepared for the project site. For context, the draft 
Environmental Inventory report is provided as Part D, Appendix D. Shallow bedrock (unknown 
depth) is expected to be encountered as part of the Stage 2 PSI and geotechnical investigation. 
Depth to the water table in the project site is unknown; however, groundwater surface seepage has 
previously been identified. No other technical studies have been prepared, and no other 
information outside of what is included with this RFP is available to proponents. Additional 
information regarding the project can be found at summerland.ca/solar. 

2. Scope of Work: 
This section details the scope of work, requirements and deliverables the District seeks for the Stage 
1 PSI, Stage 2 PSI, and Geotechnical Investigation. This section is not written to be overly 
prescriptive, as the District seeks further details and suggestions from Proponents on the work and 
deliverables to be performed as part of the Approach & Methodology section of their Proposal. 

http://www.summerland.ca/solar
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2.1. Objective & Project Scope: 

Stage 1 PSI 

The objective of the Stage 1 PSI is to identify actual and potential sources of soil and/or 
groundwater contamination that may be present at the project site. The scope of work and the 
successful proponents’ responsibilities include, but are not necessarily limited to, the following: 

• Meet with District staff to discuss the project, review conceptual design, and purpose. 
• Obtain and review regulatory and historical information relevant to the project site and 

surrounding area.  
• Conduct interviews with personnel familiar with the history of the site (assume two 

personnel interviews). 
• Conduct a site visit. 
• Prepare a draft report and submit the report to the District for review, allowing for at 

least two rounds of edits/comments from the District. 
• Finalize the draft report within one week of receipt of comments back from the District. 
• Submit one hardcopy of the final report to the District accompanied by a PDF copy of 

the report and all layers and maps in an AutoCAD compatible format and an Esri 
compatible format projected in NAD83 UTM Zone 11N (ideally an ArcGIS layer package 
or a file geodatabase for the Esri format, although KML and shapefiles will be accepted if 
one of the ideal options cannot be delivered). 

The report must conform to reporting protocols for a Stage 1 PSI under the BC Contaminated 
Sites Regulation (CSR) and meet the requirements of a Canadian Standards Association (CSA) 
Standard Phase I Environmental Site Assessment (ESA). 

Stage 2 PSI 

The objective of the Stage 2 PSI is to assess the soil and groundwater quality as it relates to the 
Areas of Potential Environmental Concern (APECs) identified during the Stage 1 PSI. The scope 
of work and the successful proponents’ responsibilities include, but are not necessarily limited 
to, the following: 

• Review the Stage 1 PSI and other reconnaissance information to confirm the sampling 
plan. 

• Contact and coordinate with BC One Call and Shaw to clear the ground disturbance 
locations for potential conflicts with underground utilities. 

• Obtain the following District permits and licenses at least 5 days before commencing 
the work and provide copies to the District’s Project Manager:  

o District of Summerland business license or Okanagan-Similkameen Inter-
Community Mobile Business License; 

o Permit to Perform Work within a Highway or Municipal Property. 
• Using a drill rig, advance boreholes in the APECs.  
• Develop select boreholes into groundwater monitoring wells. 
• Collect surficial soil samples. 
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• Submit select soil samples to an approved and accredited laboratory for analysis. 
• Monitor and collect groundwater samples from the installed groundwater monitoring 

well(s) at the site. 
• Submit select groundwater samples to the laboratory for analysis. 
• Restore all areas damaged or disturbed during the work. All equipment, tools, materials 

and supplies will be removed from the project site. Boreholes should be properly 
backfilled with bentonite.  

• Evaluate and interpret field observations and laboratory data, and summarize the 
results in a draft report to be submitted to the District.   

• Finalize the draft report within one week of receipt of comments back from the District, 
allowing for at least two rounds of edits/comments from the District. 

• Submit one hardcopy of the final report to the District accompanied by a PDF copy of 
the report and all layers and maps in an AutoCAD compatible format and an Esri 
compatible format projected in NAD83 UTM Zone 11N (ideally an ArcGIS layer package 
or a file geodatabase for the Esri format, although KML and shapefiles will be accepted 
if one of the ideal options cannot be delivered). 

The District understands that the scope of the Stage 2 PSI will vary based on the findings of the 
Stage 1 PSI. As such, proponents shall develop a scope of work and cost estimate with 
consideration to the following assumptions: 

• The work will be conducted in accordance with reporting protocols for a Stage 2 PSI 
under the BC CSR and meet the requirements of a CSA Standard Phase II ESA. 

• Six boreholes are advanced to a maximum depth of 6 metres below ground surface 
(mbgs), or to auger refusal (shallow bedrock). 

• Three of the six boreholes advanced will be developed into groundwater monitoring 
wells. 

• Fifteen surficial soil samples are collected to a maximum depth of 30 centimeters, and 
can be collected without mechanical equipment (i.e., by hand). 

• One soil sample per borehole will be submitted for laboratory analysis of:  
o Petroleum hydrocarbons (PHCs), specifically: benzene, toluene, ethylbenzene, 

and xylenes (BTEX), styrene, volatile PHCs (VPH), light extractable PHCs (LEPH), 
and heavy extractable PHCs (HEPH); 

o Polycyclic aromatic hydrocarbons (PAHs) (specifically: naphthalene, 2-
methlynaphthalene, acenaphthylene, acenapthene, fluorene, phenanthrene, 
anthracene, fluoranthene, pyrene, benzo[a]anthracene, chrysene, 
benzo[b+j]fluoranthene, benzo[k]fluoranthene, benzo[a]pyrene, indeno(1,2,3-
c,d)pyrene, dibenzo[a,h]anthracene, and benzo[g,h,i]perylene); 

o Detailed soil salinity; 
o Total metals; and, 
o Particle size by sieve.  

• The remainder of the soil samples will be submitted to the laboratory on hold, pending 
the results of the first round of analytical results. 
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• Eight surficial soil samples will be collected and submitted for laboratory analysis of:  
o PHCs; 
o PAHs; 
o Detailed soil salinity; and, 
o Total metals. 

• Seven surficial soil samples will be collected and submitted for laboratory analysis of: 
o Polychlorinated biphenyls (PCBs) 

 Monitor and sample the groundwater in the three newly installed wells. Submit three 
groundwater for laboratory analysis of: 

o PHCs; 
o PAHs; 
o Dissolved metals; and, 
o Routine potable water chemistry. 

• The report must include clear georeferenced figures, inferred groundwater flow 
direction, borehole logs, and site photos.  

Geotechnical Investigation 

The objective of the geotechnical investigation is to assess subsurface soil conditions and 
provide geotechnical discussions and recommendations pertaining to the design and 
construction of the proposed Facility. The requirements listed in these specifications should be 
considered minimum requirements. The successful proponent shall develop a specific sampling, 
testing, and analysis program to support the necessary recommendations based on accepted 
principles of sound engineering practice. A complete investigation and analysis shall consist of 
an adequate program of field sampling, laboratory testing, and engineering analysis and 
evaluations, with the results presented in report form. 

The scope of work and the successful proponents’ responsibilities include, but are not 
necessarily limited to, the following: 

• Review background information including readily available geologic maps, topographic 
maps, and previously completed geotechnical analysis of nearby properties. Available 
background information shall be considered in the preparation of the 
recommendations of the current geotechnical investigation. 

• Meet with District staff to discuss the project and review preliminary conceptual design 
for the Facility. 

• Present and consult with District staff on proposed borehole locations and 
justifications. 

• Contact and coordinate with BC One Call and Shaw to clear the ground disturbance 
locations for potential conflicts with underground utilities. 

• Obtain the following District permits and licenses at least 5 days before commencing 
the work and provide copies to the District’s Project Manager:  

o District of Summerland business license or Okanagan-Similkameen Inter-
Community Mobile Business License; 
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o Permit to Perform Work within a Highway or Municipal Property. 
• Using a drill rig, advance boreholes to evaluate subsurface conditions. 
• Develop select boreholes into groundwater monitoring wells. 
• Submit select soil samples to an approved and accredited laboratory for analysis. 
• Perform soil electrical resistivity tests. 
• Monitor groundwater monitoring wells for elevation. 
• Restore all areas damaged or disturbed during the work. All equipment, tools, 

materials and supplies will be removed from the project site. Boreholes should be 
properly backfilled and abandoned. 

• Evaluate and interpret field observations and laboratory data, and summarize the 
results in a draft report to be submitted to the District.  

• Finalize the draft report within one week of receipt of comments back from the 
District, allowing for at least two rounds of edits/comments from the District. 

• Attend a meeting with District staff to discuss the final report. 
• Submit one hardcopy of the final report to the District accompanied by a PDF copy of 

the report and all layers and maps in an AutoCAD compatible format and an Esri 
compatible format projected in NAD83 UTM Zone 11N (ideally an ArcGIS layer package 
or a file geodatabase for the Esri format, although KML and shapefiles will be accepted 
if one of the ideal options cannot be delivered). 

The report should include any recommendations for the foundation designs, structural support 
designs, corrosion protection for both underground steel and concrete, pile drive frequency, 
minimum pile size, and any geologic conditions that may prevent the development of the 
project. Specifically, an opinion on the viability of driven piles as the photovoltaic (PV) racking 
supports should be provided. The geotechnical report shall present all data obtained during the 
investigation, both in the field and laboratory, all engineering analyses, and recommendations 
for the use of various soils and soil conditions encountered on the project. The geotechnical 
report shall recommend foundation systems that are compatible with site geotechnical 
conditions. 

Foundations system recommendations shall include: 

• Bearing capacity (ultimate net capacities for various limit states) 
• Settlement/tilt associated with the recommended bearing capacities 
• Foundation stiffness 
• Cost effectiveness of excavation and constructability of foundation system 
• Assessment of geophysical hazards (i.e. shrink/swell potential, frost depth, adfreeze 

capacity, collapsible soils, underground voids, proximity to slopes) 
• LPILE input properties needed for assessing lateral response of piles 
• Axial strength parameters for embedded solar racking foundations 

Additional recommendations in the report should include: 

• Geological/geotechnical characteristic of the project site and engineering assessment 
of the existing site conditions 
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• Foundation design parameters including:  
o Recommended ultimate bearing capacity;  
o Allowable bearing capacity;  
o Factor of safety used in determining allowable bearing capacity; and, 
o Characteristics of target bearing formation. 

• Design groundwater elevation 
• Recommendations for earthwork, including earthworks for the site access roads 
• Recommendations for road section design, including alternatives using geo-grid or 

subgrade stabilization 
• Seismic design parameters 
• Construction conditions such as excavation, backfilling, dewatering, and cut/fill slopes 
• Viability of excavated material for reuse in site roads and backfill of foundations 
• Potential geo-hazards such as unstable slopes, sinkholes, collapsible soils, expansive 

soils, etc. 
• Risk of ground instability (such as excavation collapse, slope stability, and landslides) 

and recommendations to reduce such risk 
• Design frost depth and adhesion  

The District understands that changes during the design phase or construction may lead to 
revisions in geotechnical recommendations or the requirement of additional field or laboratory 
work to verify whether the changes are acceptable from a geotechnical perspective; 
nevertheless, proponents shall develop a scope of work and cost estimate with consideration to 
the following assumptions: 

• Drilling and sampling work will be conducted in accordance with ASTM D1586. 
• Advance 10 boreholes to refusal, or a maximum depth of 6 m. 
• If refusal is encountered within 5 m of ground surface, core to a depth of 5 m. 
• Furnish all water required for drilling and other work, as required. All water used shall 

be free from oil, acids, organic materials, and other deleterious substances. 
• Perform standard penetration test (SPT) in soil at 2.5-foot intervals in the upper 10 feet 

and at 5-foot intervals thereafter. 
• Recover rock cores continuously at 5-foot intervals. 
• Provide a boring log for each boring location. At a minimum, include the following 

information: 
o Soil identification and classification in accordance with ASTM D2488; 
o “Group Symbol" in accordance with ASTM D2487; 
o Depth of groundwater encountered during drilling; 
o SPT blow counts; 
o Records of total core recovery (TCR%), if applicable; 
o Solid core recovery (SCR%), if applicable; 
o Rock quality designations (RQD%) per ASTM 6032, if applicable; and, 
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o Fracture indices, if applicable. 
• Chemical tests shall be carried out to determine the pH, sulphate content and chloride 

content of soils, with particular regard to corrosion of buried steelwork. Two soil 
samples will be submitted for laboratory analysis of:  

o pH; 
o Sulphate content; 
o Chloride 

• It is the proponents’ responsibility to develop a project specific testing plan, upon 
project award, to support the required recommendations. Laboratory tests listed 
below are typical tests required:  

o Moisture Content: As specified in ASTM D2216.  
o Density Determination: Dry unit weight. 
o Atterberg Limit: If appropriate for site soil conditions, as specified in ASTM 

D4318.  
o Sieve Analysis: If appropriate for site soil conditions, as specified in ASTM D422, 

with sample preparation as specified in ASTM D2217.  
o Direct Shear - Granular: As specified in ASTM D3080. 
o Unconfined Compression - Rock: Unconfined compression tests of rock cores 

shall be as specified in ASTM D7012, if rock core samples are taken. 
o Modified Proctor Compaction Testing: Perform in representative native soil or 

structural fill to determine the maximum dry density in accordance with ASTM 
D1557. 

• Soil resistivity tests conducted at three locations (either Schlumberger-Palmer Four 
Probe method or Wenner Four Probe method) 

• The borehole logs should identify and describe changes in strata, joints, discontinuity, 
and the extent of any weathering in accordance with ASTM D5878 and associated 
relevant standards and guides. Particular attention shall be paid to evidence of cavities 
and joint in-fill materials. 

Optional Scope: Thermal Resistivity Testing 

If the proponent has the capacity to conduct thermal resistivity testing, they are encouraged to 
present a proposed scope of work and associated cost for this activity. Please include as a 
separate line item in the detailed cost estimate table provided in response to this RFP. 
Proponents shall develop the optional scope of work and cost estimate with consideration to 
the following assumptions: 

• In-situ thermal resistivity tests will be conducted at three locations, at depths of 0.6, 
1.0, and 1.2 m, in accordance with IEEE Std. 442 method.  

• Collect a soil sample from 1 m depth for laboratory testing. The soil sample’s 
temperature and in-situ density should be recorded. 

• Submit the soil sample to laboratory, with the following tests undertaken/reported: 
o Soil maximum dry density;  
o Optimum moisture content; and, 
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o Thermal resistivity testing. 

Graphs showing thermal resistivity versus moisture content for both the 85% and 95% of the 
solid’s maximum dry density will be expected. Note, the test shall be performed on a 
reasonable range of moisture contents for each specimen from wet to optimum to dried out 
condition. 

2.2. Work Standards and Compliance: 

The successful proponent must complete the Scope of Work in accordance with the most 
recent version of the following documents: 

• CSA Phase I Environmental Site Assessment 
• CSA Phase II Environmental Site Assessment 
• BC CSR  
• Relevant ASTM Standards 

The deliverables must be signed and stamped by a qualified registered professional in good 
standing. 

3. Innovation and Value-Added Services: 
Proponents are encouraged to present to the District any value-added services, innovative methods, 
or cost saving opportunities applied in developing the sample project cost estimates. 

This section could also be used by proponents to suggest alternative approaches to the work that 
could result in efficiencies to the District, whilst still meeting the objective of the assessment. For 
example, for the Stage 2 PSI, if groundwater is not encountered during the drilling activities and 
potential APECs and contaminants of concern pose a negligible risk to impact groundwater, then 
installation of groundwater monitoring wells and subsequent monitoring and sampling of 
groundwater may not be required. This could result in omittance of certain scope items and a 
reduction in overall project cost. Proponents should describe their approach to the work to realize 
efficiencies such as these and then present the potential impact on cost and schedule alongside the 
description of the alternative approach (i.e. this alternative approach could result in an approximate 
5% reduction in overall project cost, and reduce the reporting turn-around time by one week).  

Given the District’s objectives and the Proponent’s best practices experience, the Proponent may 
have additional project offerings that will ensure the overall short and long-term success of the 
District’s project as defined in this RFP. The Proponent may include ideas beyond the scope of the 
RFP that provide added benefit to the District not specifically asked for in this RFP and what the 
Proponent is prepared to supply and provide as part of the Agreement. Unless otherwise stated, it is 
understood that there will be no extra costs for these services; however, if the Proponent identifies 
any additional costs pertaining hereto, the summary and explanation of the value-added costs 
should be included and identified on the Pricing Form and detailed cost breakdown. 

4. Term of Engagement 
The successful Proponent should be prepared to commence work immediately after the contract is 
awarded. The contract shall be valid until the completion of the work, which shall be no later than 
February 28, 2020. 
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5. Pre-Requisites for the Consultant: 
The Consultant must possess the following: 

• WorkSafe BC Clearance Letter of account in good standing and coverage for all employees/team 
members proposed, or proof of exempt status. 

• Commercial General Liability Insurance coverage as per the requirements detailed in Part C – 
Form of Agreement. 

• Automobile Liability Insurance coverage as per the requirements detailed in Part C – Form of 
Agreement.  

• Pollution/Environmental Impairment Liability Insurance coverage as per the requirements 
detailed in Part C – Form of Agreement. 

• Professional Errors and Omissions Insurance coverage as per the requirements detailed in Part C 
– Form of Agreement. 
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Part B: The RFP Process 
This Part B details the terms and conditions of how this RFP process will be run by the District, and how 
the Consultant will be selected. Proponents to this RFP to ensure they follow all the terms detailed below. 
Failure to follow the terms of this Part B may result in a Proposal being rejected. 

1. Key Details: 
1.1. RFP Process: 

 Not a Tender Call 
 This RFP is not a tender call and the submission of any response to this RFP does not create a 

tender process. This RFP is not an invitation for an offer to contract made by the District. 

 By this RFP, the District reserves itself the absolute and unfettered discretion to invite Proposal 
Submissions, consider and analyze submissions, select short-listed Proponents or attempt to 
negotiate a contract with the successful Proponent as the District considers desirable. Proposal 
submission by a Proponent and its subsequent receipt by the District does not represent a 
commitment on the part of the District to proceed further with any Proponent or Project.  

1.2. No Obligation to Proceed: 
 Though the District fully intends, at this time, to proceed through the RFP, the District is under 

no obligation to award a contract as a result of this RFP. The receipt by the District of any 
information (including any submissions, ideas, plans, drawing, models or other materials 
communicated or exhibited by any intended Proponent or on its behalf), shall not impose any 
obligations on the District. There is no guarantee by the District, its officers, employees or 
agents, that the process initiated by the issuance of this RFP will continue, or that this RFP 
process or any RFP process will result in a Contract with the District. 

1.3. RFP Contact Person: 
The point of contact at the District of Summerland for any queries or questions related to this 
RFP is: 

 Dana Silk, Manager of Procurement & Contract Administration 
 Email: dsilk@summerland.ca 

Proponents shall carefully review the RFP documents immediately upon receipt of the RFP and 
report any errors, omissions or ambiguities, and ask any questions that will further their 
understanding of the request. The Proponent is solely responsible to seek clarification from the 
District on any matter it considers to be unclear and Proponents are to rely on their own 
independent analysis in preparing a submission. Proponents should contact the RFP Contact 
Person with any questions, in writing, by email only, prior to the Deadline for Questions noted 
in Section 1.4 – Timetable, below. This will allow the District, at its discretion, to issue addendum 
prior to the Anticipated Last Date to Issue Addenda. Questions received after the Deadline for 
Questions will be addressed if time permits. 

Verbal discussion between District staff and a Proponent shall not become a part of the RFP 
unless confirmed by a written Addendum. The District shall not be held responsible for any 
misunderstanding by the Proponent. 
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1.4. Timetable: 
This RFP process will follow the timetable noted below and may be amended at the District’s 
discretion through the issuance of an addendum to this RFP. 

Event: Date: 

Issue Date of this RFP October 3, 2019 

Deadline for Questions October 18, 2019 at 2:00 PM PDT 

Last Day for Issue of Addenda October 22, 2019 

RFP Closing Date and Time: November 1, 2019 at 2:00 PM PDT 

1.5. Site Meeting Details: 
No site meeting will be held for this RFP. Proponents should submit any questions they may 
have in accordance with Section 1.3 of this Part. 

1.6. Submission of Proposals: 
Proposal submission to this RFP are to be addressed to the RFP Contact Person and submitted 
to the following address: 

 Closing Location:  
District of Summerland  
Municipal Hall 
PO Box 159, 13211 Henry Ave 
Summerland, BC V0H 1Z0 
Attention: Dana Silk, Manager of Procurement & Contract Administration  

 RFP Closing Date and Time: Proposals must be received no later than the RFP Closing Date 
and Time detailed in section 1.4 above. 

 Submission Format: One (1) paper original and one (1) electronic copy in PDF format, in a 
sealed envelope or package containing all the information required in the forms listed under 
Part D – Proposal Submission Forms. The envelope must be clearly marked with the name 
and address of the Proponent, as well as the words “RFP-2019-10 - STAGE 1 PSI, STAGE 2 PSI, 
AND GEOTECHNICAL INVESTIGATION”. 

 Proposals may be delivered by hand, mail, or courier to the District address as detailed above 
in Section 1.6. The District office is open Monday through Friday from 8:30 am to 4:00 pm 
and is closed on weekends and statutory holidays.  

 It is solely the responsibility of the Proponent to ensure that the Proposal is received before 
the RFP Closing Date and Time.  

 Proposals sent by facsimile or email will not be accepted. 
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 Proposals Submissions must be executed by an authorized signatory of the Proponent. 

 Proposal Submissions should remain valid for a period of sixty (60) days following the Closing 
Date and Time of this RFP.  

 This RFP and the successful Proponent’s Submission will form part of any Agreement entered 
into with the District. 

2. Definitions Used in this RFP: 

2.1. “Addendum” and “Addenda” mean additional information or amendments to this RFP, issued 
by the District. 

2.2. “Agreement” means the written agreement between the District of Summerland and the 
successful Proponent resulting from this RFP. 

2.3. “Consultant” means the individual, firm, co-partnership, or corporation retained by the District 
to perform the Project or Work in accordance with the Contract Agreement Documents. 

2.4. “Contract” means a written Agreement for the provision of the Services that may result from 
this RFP, executed between the District of Summerland and the successful Proponent to this 
RFP. 

2.5. “Closing Date and Time” means the date and time that Proposals to this RFP must be received. 

2.6. “Evaluation Committee” means the team of qualified staff appointed by the District to review 
and assess Proposals. 

2.7. “Must”, “Mandatory”, or “Required” means a requirement that must be met in order for a 
Proposal to receive consideration. 

2.8. “Proponent” means a person or entity that submits a Proposal to this RFP. 

2.9. “Proposal” means a response submitted to this RFP. 

2.10. “Request for Proposal” or “RFP” means this Request for Proposals # RFP-2019-10 and includes 
the documents listed in the index and any modifications thereof or additions thereto 
incorporated by addendum before the Closing Date and Time. 

2.11. “Section” means the numbered section of the referenced part of this RFP. 

2.12. “Services” means the Services which the District seeks to be provided by the Consultant 
pursuant to this RFP process. 

2.13. “Submission” means a response submitted to this RFP.  

2.14. “Work” means and includes anything and everything required to complete the Scope of Work 
pursuant to this RFP process.  

3. Qualifications: 
By submitting a Proposal Submission, the Proponent is representing that it has the competence, 
qualifications, and relevant experience to carry out the work and will employ the same experienced 
staff to efficiently and safely perform the requirements of the Project.  
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4. Amendment or Withdrawal of a Proposal by Proponent: 
A Proponent may amend a Proposal at any time up until the RFP Closing Date and Time. Amendments 
to be submitted in the same format and method as the original Proposal. Amendments to a Proposal 
must be clearly labelled as such and must contain the RFP reference number and title and the full legal 
name and legal address of the Proponent. Amendments must clearly detail which part(s) of the 
Proposal is being amended or replaced.  

A Proponent may withdraw a Proposal that is already submitted at any time throughout the RFP 
process prior to the Closing Date and Time by contacting the RFP Contact Person.  

5. Addenda Issued by District: 
This RFP may only be amended by way of an Addendum issued in accordance with this Section. At any 
time up until the Closing Date and Time, the District may issue an Addendum in order to amend, 
clarify, or answer questions to this RFP. Each Addendum will be issued at the same location and in the 
same manner as this RFP document (i.e. in the case of an open competitive procurement, on the 
District of Summerland website only at summerland.ca/bids). Each Addenda will form an integral part 
of this RFP. Proponents are solely responsible for checking for Addenda up until the Closing Date and 
Time. If the District deems it necessary to issue an Addendum after the Anticipated Last Day to Issue 
of Addenda, as detailed in Section 1.4 of this Part B, then the District may extend the Closing Date and 
Time in order to provide Proponents with more time to complete their Proposal. 

Proponents must confirm receipt of all Addenda in Part D, Appendix A – Proponent Submission Form 
of their Proposal.  

6. Clarification and Verification: 
Proponents should note that the failure to meet all of the submission requirements may adversely 
impact the evaluation of their Proposals or make the Proponent ineligible to proceed in the RFP 
process.  

The District may request from any Proponent a clarification of the contents of its Proposal, or 
supplementary information clarifying matters contained in its Proposal, or seek a Proponent’s 
acknowledgement of the District’s interpretation of any aspect of the Proponent’s Proposal. 
Notwithstanding the foregoing, the District is not obliged to seek any such clarifications. Proponents 
should be prepared to provide any such information in a timely fashion.  

The District may in its sole discretion, verify any statement or claim contained in any Proposal or 
made subsequently in any interview or discussion. That verification may be made by whatever 
means the District deems appropriate and may include contacting persons or entities other than 
those identified by the Proponent. In submitting a Proposal, a Proponent is deemed to consent to 
the District verifying any information from third parties and receiving additional information 
regarding the Proponent, its directors, officers, shareholders or owners and any other person 
associated with the Proponent as the District may require. 

At the District’s sole discretion, any information so received may be considered to be an integral 
part of a Proponent’s Proposal and may be evaluated as such.  

Proponents should note that the District, in addition to any other remedies it may have at law or in 
equity, reserves the right to rescind any contract awarded to a Proponent in the event that the 

http://www.summerland.ca/bids
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District determines that the Proponent made a misrepresentation or provided any inaccurate, 
misleading or incomplete information in its Proposal or during contract negotiations. 

7. Remedy Period 
Notwithstanding the requirements for mandatory criteria and scored criteria detailed in Section 9, the 
District may, in its sole discretion, provide written notification to a Proponent that identifies any of 
the mandatory or recommended requirements not met and provides the Proponent with five (5) 
calendar days to remedy and supply the requirements. This option to remedy missing requirements 
shall be exercised at the absolute discretion of the District and does not apply to Proposals received 
after the Closing Date and Time. 

8. Evaluation of Proposals & Award of Contract: 
The District will conduct the evaluation of Proposals and selection of a successful Proponent in 
accordance with the process detailed in this Section. Evaluation of Proposals will be by a Proposal 
Evaluation Committee. The District’s intent is to enter into a Contract with the Proponent who has 
met all mandatory criteria and minimum scores, and who has the highest overall ranking based on 
this evaluation process. 

8.1. Stage I – Compliance Review: 
Prior to the evaluation of submissions, the District will review each Proposal to determine if it 
complies with the submission instructions and mandatory requirements provided in this RFP. If, 
in the sole discretion of the District, a Proposal does not materially comply with the requirements 
set out in this RFP and/or the District determines that there is a material or perceived conflict of 
interest, the Proposal will be disqualified from further consideration. 

Proposals not clearly demonstrating that they meet the following mandatory criteria will be 
excluded from further consideration in the evaluation process. 

Mandatory Criteria: 

1 The Proposal must be received by the Closing Date and Time, in accordance with the 
requirements of Section 1.4 – RFP Timetable 

2 The Submission of Proposal must be in in accordance with the requirements of 
Section 1.6 – Submission of Proposals 

3 The Proposal must include the following completed forms:  
• Appendix A – Proponent Submission Form 
• Appendix B – Pricing Form 

4 The Proposal must include the information requested in the following appendix, in a 
format of their choice:  

• Appendix C – Rated Criteria Form 

8.2. Stage II – Evaluation of Rated Criteria: 
Proposals that are deemed compliant after Stage I will be evaluated in Stage II. The evaluation 
team will establish the Stage II score using the following criteria.  
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Rated Criteria Weighting 
(Points) 

Proponent Profile 5 

Proposed Team 15 

Approach & Methodology 20 

Schedule 15 

References, Experience & Sample Reports  15 

Total  70 

Threshold Score 
Proposals that do not meet a minimum score of 60% within in this section (42 points out of 70) 
will not be evaluated further. 

Scoring Methodology 

Each criterion will be scored by the Evaluation Committee as a percentage out of 100, which will 
then be multiplied by the Weighting to provide a weighted score.  

8.3. Stage III – Evaluation of Pricing: 

At the conclusion of Stage II, any Proposals that have met the minimum scores and minimum 
overall threshold requirement will advance to Stage III – Pricing Evaluation. 

Scored Criteria Weighting 
(Points) 

Pricing  30 

 

Scoring Methodology 

Each Proponent will receive a percentage of the total possible points allocated to price by 
dividing that Proponent’s price into the lowest bid price. For example, if the lowest bid price is 
$120,000, that Proponent receives 100% of the possible points for that category 
(120,000/120,000 = 100%), a Proponent who bids $150,000 receives 80% of the possible points 
for that category (120,000/150,000 = 80%) and a Proponent who bids $240,000 receives 50% of 
the possible points for that category (120,000/240,000 = 50%). 
 
Lowest price 
------------------- x Total available points = Score for Proposal with 2nd lowest price 
2nd lowest price 
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Lowest price 
------------------- x Total available points = Score for Proposal with 3rd lowest price 
3rd lowest price 

8.4. Stage IV – Cumulative Score and Selection of Highest Scoring Proponent 
At the conclusion of Stage III, each Proposal’s weighted scores will be added together, and 
Proposals will be ranked according to their total weighted scores. Subject the express and implied 
rights of the District, the highest scoring Proponent will be selected to enter into an agreement 
based on the Form of Agreement attached as Part C of this RFP unless the District wishes to 
proceed with interviews as per Section 8.5 below. In the event that two or more Proposals have 
an equal total weighted score, the tied Proponents will be invited to provide a Best and Final 
Offer. 

Stage IV – Cumulative Scores Weighting 
(Points) 

Stage II – Rated Criteria  70 

Stage III – Pricing  30 

Total Points  100 

8.5. Optional Stage V – Interviews/Presentations: 
The District, at its sole discretion, or in the event of a tied score between Proponents, may 
shortlist the Proponents and may invite one or more Proponents for an interview/presentation 
in order to further evaluate the Proposal submission(s). 
 
Any interview that takes place will be evaluated out of an additional 25 points for a revised total 
available Proposal score of 125 points. The District reserves the right, at its sole discretion, to 
adjust the initial evaluation scores up or down following the interview. 

8.6. Conclusion and Execution of a Contract: 
Neither the District nor any Proponent will be legally bound to provide or purchase the Services 
until the execution of a written Contract. Following an invitation to a Proponent, by the District, 
to conclude a Contract, it is expected that the District and that Proponent would enter into 
discussions, which may include, among other things: 

• Clarification or amendment to the scope of work, plus any resulting price adjustments, 
based on items submitted in the Proposal. 

The District would seek to execute a Contract within 15 days of issuing an invitation to the 
Proponent to conclude a Contract. If the District and Proponent do not, for any reason, execute 
a Contract within this time-period, the District may discontinue the process with that Proponent 
and invite the Proponent with the next-highest-ranked Proposal to conclude a Contract. The 
District may then continue this process until a Contract is executed, or there are no further 
Proponents, or the District otherwise elects to cancel the RFP process entirely. For clarity, the 
District may discontinue discussions with a Proponent if at any time the District is of the view 
that it will not be able to conclude a Contract with that Proponent. 
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9. Other Terms & Conditions of this RFP Process: 
The following terms and conditions shall also apply to this RFP: 

9.1. Limitation of Liability 
No representation, warranty or undertaking, expressed or implied, in fact or in law, is or will 
be made by, and no responsibility is or will be accepted by the District in relation to this RFP. 

No guarantee, representation or warranty, express or implied, is made and no responsibility 
of any kind is accepted by the District for the completeness or accuracy of any information 
presented in the RFP. 

9.2. Procedural Rights of the District 
The District has the right, at its sole discretion, at any time, either before or after the 
deadline of submission of Proposals, to: 

a) Accept, reject, or disqualify any Proposal; 

b) determine whether a Proposal is in compliance with the RFP; 

c) determine whether a failure to comply is material or not; 

d) if only one Proposal is received, elect to return it unopened, accept it, reject it, and/or 
re-issue the RFP documents for re-bid without revising the existing RFP documents; 

e) alter or amend the RFP process, requirements, timetable, description, scope of work or 
any other aspect of the RFP; 

f) seek clarification or request further information or documentation from any or all 
Proponents, or from third parties; 

g) elect not to proceed with the RFP; 

h) cancel this RFP and subsequently call for new submissions for the subject matter of this 
RFP (including any portion thereof); 

i) select one or more than one Proponent for the performance of all or any part of the 
services that are the subject matter of the RFP;  

j) decline to enter into a contract with any Proponent if the District is of the opinion that 
the Proponent submitted pricing that is too low to be sustainable and/or the delivery of 
services according to the RFP would be in jeopardy; and, 

k) cancel its decision to enter into an agreement with any Proponent in the event of any 
material change with the respect to the Proponent’s Proposal that has not been 
approved by the District;  

in each case without any liability for costs, expenses or damages incurred or suffered by any 
Proponent or entity.  
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9.3. Disqualification 
The District may, at its sole discretion, disqualify a Proposal or cancel its decision to award to 
any Proponent under this RFP process, at any time prior to or after the execution of an 
agreement, if: 

a) the Proponent or Proposal is not materially compliant with any part of this RFP; 

b) the Proponent fails to cooperate in any attempt by the District to verify any information 
provided by the Proponent in its Proposal; 

c) the Proposal, in the opinion of the District, contains false, misleading, or misrepresented 
information; 

d) the Proposal, in the opinion of the District, reveals a real, foreseeable or perceivable 
conflict of interest; 

e) the Proponent has been responsible for significant or persistent deficiencies in 
performance of any substantive requirement or obligation under a prior contract or 
contracts with the District or any other party; 

f) there is evidence professional misconduct or acts or omissions that adversely reflect on 
the commercial integrity of the Proponent; 

g) there is evidence that the Proponent, its employees, agents, contractors, or 
representatives colluded with one or more other Proponents or any of its respective 
employees, agents, contractors or representatives in the preparation or submission of 
Proposals;  

h) there is evidence that the Proponent was convicted of a criminal offence or other 
serious offences; or 

i) the Proponent has filed for bankruptcy. 

9.4. Best and Final Offer 
At its sole discretion, the District may provide Bidders with an opportunity to provide a Best 
and Final Offer (BAFO). The BAFO process represents an optional step in the bidder selection 
process and is not part of the contract negotiation process. BAFOs may be useful, for 
example, when no single response addresses all the specifications, when shortlisted 
Proposals are over budget, when two or more Bidders are virtually tied after the evaluation 
process, or when Bidders submitted responses that are unclear or deficient in one or more 
areas.  

The District may restrict the number of Bidders invited to submit a BAFO or may offer the 
option to all Bidders. In either case, the District will provide the same information and the 
same submission requirements to all Bidders chosen to submit a BAFO. Bidders may be asked 
to review their offers or provide additional clarification to specific sections of the RFP. 

If a BAFO is requested, submitting a BAFO response is optional. Those choosing not to submit 
a BAFO should submit a written response notifying the District that their response remains as 
originally submitted. 
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A BAFO may be submitted only once and the terms of the BAFO will not identify either the 
current rank of any of the Bidders selected for a BAFO or the offers currently proposed.  

9.5. Negotiations 
The District may award a contract on the basis of initial Proposals received, without 
discussion; therefore, each initial offer should contain the Proponent’s best terms, 
information and all required documentation. 

The District reserves the right to enter into discussions/negotiations with the preferred 
Proponent or the Proponent whose Proposal represents the best value to the District, at the 
District’s sole discretion. If the District and the preferred Proponent cannot negotiate a 
successful contract, the District may terminate the negotiations and begin negotiations with 
the next best Proponent. This process will continue until a contract has been executed or all 
Proponents have been rejected. No Proponent shall have any rights against the District 
arising from such negotiations. 

9.6. Proposals in English: 
All Proposals are to be in the English language only. 

9.7. Only One Entity as Proponent: 
The District will accept Proposals where more than one organization or individual is proposed 
to deliver the Services, so long as the Proposal identifies only one entity that will be the lead 
entity and will be the Proponent with the sole responsibility to perform the Contract if 
executed. The District will only enter into a Contract with that one Proponent. Any other entity 
involved in delivering the Service should be listed as a subcontractor. The Proponent may 
include the subcontractor and its resources as part of the Proposal and the District will accept 
this, as presented in the Proposal, in order to perform the evaluation. All subcontractors to be 
used in the Service must be clearly identified in the Proposal. 

9.8. Proposals to Contain All Content in Prescribed Forms: 
All information that Proponents wish to be evaluated must be contained within the submitted 
Proposal. Proposals should not reference external content in other documents or websites. 
The District may not consider any information which is not submitted within the Proposal or 
within the pre-prescribed forms set-out in this RFP. 

9.9. RFP Scope of Work is an Estimate Only: 
While the District has made every effort to ensure the accuracy of the Services described in 
this RFP, the District makes no guarantees as to the accuracy of the information provided. Any 
quantities or measurements provided are estimates only and are provided to describe the 
general nature and scale of the Services. Proponents must obtain all information they deem 
necessary, including verification of quantities or measurements in order to complete a 
Proposal. 

9.10. Proponent’s Expenses: 
Proponents are solely responsible for their own expenses in participating in this RFP process, 
including costs in preparing a Proposal and for subsequent finalizations of an agreement with 
the District, if required. The District will not be liable to any Proponent for any claims, whether 
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for costs, expenses, damages or losses incurred by the Proponent in preparing its Proposal, 
loss of anticipated profit in connection with any final Contract, or any matter whatsoever, 
including any actual or alleged unfairness on the part of the District at any stage of the Request 
for Proposal process. 

9.11. Retention of Proposals: 
All Proposals submitted to the District will not be returned and will be retained in accordance 
with the Freedom of Information and Protection of Privacy Act (“FIPPA”). 

9.12. Notification and Feedback to Unsuccessful Proponents: 
At any time up until or after the execution of a written Contract with the Consultant, the 
District may notify unsuccessful Proponents in writing that they have not been selected to 
conclude a Contract. Unsuccessful Proponents may then request a debriefing with the District’s 
RFP Contact Person in order to obtain feedback on how their Proposal fared in the evaluation. 
Such requests for feedback must be made within 30 days of notification of the RFP results to 
the unsuccessful Proponent. Details of feedback provided will be at the District’s sole 
discretion in order to protect the confidentiality of other Proponents and the District’s 
commercial interest.  

9.13. Conflict of Interest: 
All Proponents must disclose an actual or potential conflict of interest, as set-out in Part D, 
Appendix A – Proponent Submission Form. The District may, at its sole discretion, disqualify 
any Proponent from this RFP process, if it determines that the Proponent’s conduct, situation, 
relationship (including relationships of the Proponent’s employees and District employees) 
create or could be perceived to create a conflict of interest. 

The District may rescind or terminate a Contract entered into if it subsequently determines 
that the Proponent failed to declare an actual or potential conflict of interest during this RFP 
process, as required under Part D, Appendix A – Proponent Submission Form. 

9.14. Confidentiality of District Information: 
Information pertaining to the District obtained by the Proponent as a result of participation 
in this RFP process is confidential and must not be disclosed without written authorization 
from the District. 

All Proponents and any other persons who, through this RFP process, gains access to the 
District’s confidential information, are required to keep all information strictly confidential, 
which in any way reveals confidential business, financial or investment details, programs, 
strategies or plans learned through this RFP process.  This requirement will continue with 
respect to such information learned by the Successful Proponent, if any, over the course of 
any contract for Contracting Services, which arises out this RFP process. 

9.15. Confidentiality of Proposals: 
Proponents should note that in accordance with the provisions of FIPPA, certain details of this 
RFP and any executed Contract may be made public, including the Contractor’s Name and total 
Contract price. Proponents should be aware of and review the District’s obligations under 
FIPPA and the District’s limited ability to refuse to disclose third party information pursuant to 
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section 21 of FIPPA. A Proponent should identify any information in its Proposal or any 
accompanying documentation that was supplied in confidence and for which confidentiality is 
to be maintained by the District. The confidentiality of such information will be maintained by 
the District, except as otherwise required by law (including the FIPPA), or by order of a court 
or tribunal. Proponents are advised that their Proposals may, as necessary, be disclosed on a 
confidential basis to advisers retained by the District to advise or assist with the RFP process. 
If a Proponent has any questions about the collection and use of personal information pursuant 
to this RFP, questions are to be submitted to the RFP Contact Person. 

9.16. No Contract A and No Claims: 
This RFP process is not intended to create and no contractual obligations whatsoever (including 
what is commonly referred to as ‘Contract A’) shall arise between the District and any 
Proponent upon the submission of a Proposal in response to this RFP. For extra clarity, both 
the Proponent and the District are free to cancel their participation in this RFP process at any 
time up until the execution of a written Contract for the Services. 
 
Without limiting the above paragraph, no Proponent shall have any claim whatsoever against 
the District for any damage or other loss resulting from a Proponent’s participation in this RFP, 
including where the District does not comply with any aspect of this RFP and including any 
claim for loss of profits or Proposal preparation costs should the District not execute a Contract 
with the Proponent for any reason whatsoever. 

9.17. Governing Law and Trade Agreements: 
This RFP is governed by the laws of the Province of British Columbia and any other agreements 
which exist between the Province of British Columbia and other jurisdictions. 
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Part C: Form of Agreement 
 

AGREEMENT 
 
AGREEMENT NUMBER: RFP-2019-XX 
OUR FILE: 2240-XXxxx 

 
THIS AGREEMENT (the “Agreement”) is effective the ____ day of ___________, 2019. 
 
BETWEEN:  DISTRICT OF SUMMERLAND, 

a Municipal Corporation having its 
Offices at: 
PO Box 159, 13211 Henry Ave 
Summerland, BC V0H 1Z0 

(herein referred to as the “District”) 
 
AND: [INSERT COMPANY NAME]  

_____________ 
_____________ 

(herein referred to as the “Consultant”) 
 

WHEREAS the District wishes to retain the services of [INSERT COMPANY NAME] to provide 
Services to the District. 
WHEREAS the Consultant has the requisite expertise, ability and capacity to provide Services to the 
District and wishes to provide same.  
NOW, THEREFORE, in consideration of the mutual covenants and agreements herein set forth and 
other good and valuable consideration, the parties hereto mutually agree as follows:  
1. Project Title 

The assignment to which this Agreement pertains is titled “[PROJECT NAME]” and 
hereinafter shall be referred to as the “Project” or “Work”. 

2. Definitions 
In this Agreement, in addition to the words defined above, 
(a) “Agreement” means the written agreement between the District and the successful 

Proponent resulting from this RFP. 
(b) “Consultant’s Proposal” means the Consultant's written Proposal to the District for 

performance of the Services, dated Click or tap to enter a date., a copy of which is 
attached. 

(c) “District Representative” means Choose an item. or such other person as the 
District may appoint in writing. 

(d) “Governmental Approvals” means any licenses, permits, consents, authorizations, 
certificates, operating certificates and other approvals of any kind from any 
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Governmental Authority that are required for or in connection with the performance 
of the Services. 

(e) “Governmental Authority” means any federal, provincial, local or other 
government or governmental agency, authority, board, bureau or commission. 

(f) “Personnel” means any individuals identified by name in the Consultant’s Proposal 
and any individuals employed or otherwise engaged by the Consultant to perform the 
Services with the prior consent of the District; 

(g) “RFP” means the Request for Proposals for the services issued by the District dated 
Click or tap to enter a date.. 

(h) “Services” means the services and Work described in the RFP, including all acts, 
services and Work necessary to achieve the objectives set out in the RFP. 

(i) “Specifications” means the specifications, Scope of Work and other requirements 
for the Services set out in the RFP. 

(j) “Standards” means any and all laws, enactments, bylaws, statutes, regulations, 
rules, orders, permits, licenses, codes, building codes, professional standards and 
specifications (including Canadian Standards Association standards) applicable to 
the provision of the Services, as they are in force from time to time or in the latest 
current version, as the case may be. 

3. Consultant Services 
 The Consultant shall perform the Services and shall do so in accordance with the 

Specifications, all Standards and the terms of this Agreement.  

The Consultant shall: 
(a) The Consultant shall diligently and carefully perform the Work required hereunder 

in a manner consistent with prudent industry standards.  
(b) The Consultant shall furnish all skills, labor, supervision, materials, equipment and 

supplies necessary thereof and, if permitted to subcontract, shall be fully 
responsible for all work and services performed by subconsultants.  

(c) The Consultant must be prepared to submit a list of potential subconsultants for 
approval by the District prior to the commencement of any project. The Consultant 
is responsible for supervising and coordinating all Services delegated to the 
subconsultant(s) and for the proper execution of the Services.  

(d) The District may, in its sole discretion, require security clearances in a form 
satisfactory to the District from the Consultant (and the Consultant’s 
subconsultants). Any costs associated with obtaining such security clearances will 
be borne by the Consultant at no cost to the District. 

(e) The Consultant shall perform all Work in substantial compliance with Consultant’s 
safety procedures and those of the District site safety procedures the Consultant 
has been instructed to follow and been provided copies of in writing prior 
reasonably in advance of provision of Work to that site, where the same do not 
conflict with applicable law. 

(f) The Consultant shall interfere minimally with the District's operations or that of 
other Consultants.  
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(g) Upon completion of the Work, the Consultant shall leave the work site clear of all 
tools, equipment, and rubbish.  

(h) The Consultant shall not, without prior written authorization of the District, make 
any alterations or substitutions in the work, or perform extra work. The Consultant 
is not entitled to any payment for unauthorized work. 

(i) The Consultant shall comply with all the District of Summerland by-laws, 
ordinances, legal requirements, rules, regulations, codes and orders during the 
performance of the Work. 

4. Project Scope Modifications 

The Consultant is advised that the District may modify elements of the project scope where 
these modifications are in the best interests of the District. This may include deletion of 
certain tasks/deliverables, and/or cancellation of the project. The District will ensure the 
Consultant is paid all eligible fees for works completed to the date of any proposed 
modification. Where unanticipated delays occur (for any reason) that impact (delay) 
aspects of the Consultant’s work program, the Consultant shall not seek compensation for 
said delays. Further, no additional works shall be undertaken in relation to this assignment 
without the prior written approval of District staff. 

5. Agreement Documents 
The documents, in order of precedence, to which this Agreement pertains (“Agreement 
Documents”) are: 

• Consulting Services Agreement 
• Schedule A: General Terms and Conditions 
• Schedule B: Scope of Project 
• Schedule C: Fees  
• Schedule D: Request for Proposals RFP-2019-XX 
• Schedule E: Consultant’s Proposal 

Where there is a conflict between the wording or interpretation of the Agreement 
Documents, wording or interpretation of the Agreement Documents with the highest 
precedence shall apply. 

6. Term 
 This Agreement shall commence on ________________ and expire on completion of the 

Services, which is to be no later than ___________________. 
7. Consultant Personnel 
 The Consultant will perform the Services using only the Personnel named in the 

Consultant’s Proposal, unless otherwise approved in writing by the District 
Representative. 

8. Warranty as to Work 
 The Consultant represents and warrants to the District that the Consultant and the 

Personnel have the education, training, skill, experience and resources necessary to 
perform the Services in accordance with this Agreement and the Consultant acknowledges 
and agrees that the District has entered into this Agreement relying on the representations 
and warranties in this section and identified in Schedule A. 
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9. Remuneration & Reimbursement 
The District shall pay the Consultant for the performance of the Services in accordance 
with Schedule C: Fees. 

10. Taxes 
 The District shall be responsible for paying any goods and services taxes with respect to 

the provision of the services to the District. 
11. Invoices & Payment 

 Not more than once each month, the Consultant may deliver an invoice to the District, in 
respect of the immediately preceding month, setting out a portion of the Fixed Lump Sum 
Contract Price claimed for Services performed in that preceding month, in accordance with 
the hours breakdown in the Consultant’s Proposal. The District shall, to the extent the 
District is satisfied the Fixed Lump Sum Prices are for Services satisfactorily performed by 
the Consultant, pay the Consultant the Fixed Lump Sum Price(s) claimed in any invoice 
delivered in accordance with this section, within 30 days after delivery of such invoice to the 
District.  

12. Hold Back or Set Off 
 Notwithstanding the invoicing process detailed in clause 8, the District may hold back 

payment or set off against payment if, in the opinion of the District acting reasonably, the 
Consultant has failed to comply with any requirements of the Contract, including adherence 
to the agreed milestones and schedule for the Services. 

13. District's Representative 
 The District appoints the District Representative as the only person authorized by the 

District to communicate with the Consultant in respect of this Agreement. The District shall 
not be bound to the Consultant by communication from any person other than the District 
Representative or their delegate. 

14. Indemnity 
 The Consultant shall indemnify, and save harmless, the District, and its elected and 

appointed officials, employees, Consultants and agents, from and against all claims, losses, 
damages, costs, expenses (including legal fees and disbursements), liabilities, actions and 
proceedings, suffered, made, incurred, sustained, brought, prosecuted, threatened to be 
brought or prosecuted, in any manner caused by, based upon, occasioned by or attributable 
to, any willful or negligent act or omission, or other actionable wrong, on the part of the 
Consultant, its employees, subconsultants or agents, connected with the performance or 
breach of this Agreement by the Consultant. The Consultant’s obligations under this section 
shall survive the expiry or earlier termination of this Agreement 

15. Workers Compensation 
 The Consultant shall, at all times, in providing the Services and otherwise performing its 

obligations under this Agreement, comply with the Workers Compensation Act (British 
Columbia) and all regulations and orders from time to time in force thereunder, including 
the Occupational Health and Safety Regulation, and, upon request from the District, 
provide evidence of any required registration under that Act and evidence of compliance 
with any requirement under that Act to make any payments or pay assessments. 
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16. Insurance Requirements 
 The Consultant shall obtain and maintain during the currency of this Agreement 

Commercial General Liability insurance providing coverage for death, bodily injury, 
property loss and damage and all other losses arising out of or in connection with the 
provision of the Services in an amount not less than $2,000,000 per occurrence, or in such 
a greater amount as may be required by the District Representative from time to time, 
acting reasonably. Each Commercial General Liability Insurance policy must be extended 
to cover the contractor’s or consultant’s Blanket Contractual Liability and contain a Cross 
Liability (or Severability of Interest) clause naming the District, its officials, officers, 
employees, servants, and agents as “Additional Insured”. 

 The Consultant shall obtain and maintain during the currency of this Agreement 
Automobile Liability insurances providing coverage for death, bodily injury, property loss 
and all other losses arising out of or in connection with the provision of the Services in an 
amount not less than $5,000,000 per occurrence, or in such a greater amount as may be 
required by the District Representative from time to time, acting reasonably. 

The Consultant shall obtain and maintain Pollution/Environmental Impairment Liability 
Insurance in the amount of $2,000,000 per occurrence and $5,000,000 aggregate, with a 
maximum deductible of $50,000. 

17. Errors and Omissions 
17.1 The Contractor shall establish and maintain Professional Liability Errors and 

Omissions insurance providing coverage in an amount of not less than $5,000,000 
per occurrence and $10,000,000 aggregate, with a maximum deductible of 
$50,000. 

17.2 The Consultant accepts responsibility for the acts and omissions of all employees 
of their Project Team, Sub-Contractors and Sub-Consultants it may engage in 
rendering the Service on the Project. 

17.3 The Consultant’s professional errors and omissions insurance shall remain in force 
for the life of the Project and for twenty-four (24) months after completion of the 
Services. 

18. Insurance Certificates 
 The Consultant shall provide the District with certificates of insurance confirming the 

placement and maintenance of the insurance, promptly after a request to do so from time 
to time by the District.  

19. District May Insure 

 If the Consultant fails to insure as required, the District may effect the insurance in the 
name and at the expense of the Consultant and the Consultant shall promptly repay the 
District all costs incurred by the District in doing so. For clarity, the District has no obligation 
to effect such insurance. 

20. Termination at District’s Discretion 
 The District may, in its sole discretion and without reason, terminate this Agreement upon 

notice to the Consultant. If the District terminates this Agreement under this section, the 
Consultant shall be entitled to be paid for all Services satisfactorily performed by the 
Consultant up to the date of such termination in accordance with this Agreement. The 
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Consultant is not entitled to, and irrevocably waives and releases the District from any and 
all claims for, any damages or compensation for costs incurred, loss of profit or loss of 
opportunity, directly or indirectly arising out of termination of this Agreement. 

21. Termination for Default 
 The District may terminate all or any part of, the Services by giving notice of termination 

to the Consultant, which is effective upon delivery of the notice, if:  
(a) the Consultant breaches this Agreement and the Consultant has not cured the 

breach, within five days after notice of the breach is given to the Consultant by the 
District; or 

(b) the Consultant becomes bankrupt or insolvent, a receiving order is made against the 
Consultant, an assignment is made for the benefit of its creditors, an order is made 
or resolution passed for the winding up or dissolution of the Consultant, or the 
Consultant takes the benefit of any enactment relating to bankrupt or insolvent 
debtors. 

 Without limiting any other right or remedy available to the District, if the District terminates 
part or all of the Services under this section, the District may arrange, upon such terms and 
conditions and in such manner as the District considers appropriate, for performance of all or 
any part of the Services remaining to be completed, and the Consultant shall be liable to the 
District for any expenses reasonably and necessarily incurred by the District in engaging the 
services of another person to perform those Services (including the amount by which the 
fees, disbursements and other costs payable by the District exceed those that would have 
been payable to the Consultant for completion of the Services under this Agreement). The 
District may set off against, and withhold from amounts due to the Consultant, such amounts 
as the District estimates shall be required to cover the District’s costs of correcting any 
breaches of the Consultant’s obligations under this Agreement and to be incurred by the 
District to complete all or any part of the Services. 

22. Records 
 The Consultant: 

(a) shall keep proper accounts and records of its performance of the Services, including 
invoices, receipts and vouchers, which shall at all reasonable times be open to audit 
and inspection by the District, which may make copies and take extracts from the 
accounts and records; 

(b) shall keep reasonably detailed records of performance of the Services, which shall 
at all reasonable times be open to inspection by the District, which may make copies 
and take extracts from the records; 

(c) shall afford facilities and access to accounts and records for audit and inspection by 
the District and shall furnish the District with such information as the District may from 
time to time require regarding those documents; and 

(d) shall preserve, and keep available for audit and inspection, all records described 
in this section for at least two years after completion of the Services, expiry of this 
Agreement or termination of this Agreement, whichever applies. 

23. Copyright & Intellectual Property 
 The Consultant irrevocably grants to the District the unrestricted license for the District to 

use and make copies of for the District’s purposes and activities any work whatsoever 
generated by or on behalf of the Consultant in performing the Services in which copyright 
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may exist. Without limiting the foregoing, the Consultant irrevocably grants to the District the 
unrestricted license for the District to use for the District’s purposes and activities all technical 
information and intellectual property, including inventions, conceived or developed, or first 
actually reduced to practice, in performing the Services. For clarity, the licenses granted by 
this section shall survive the expiry or earlier termination of this Agreement. 

24. Agreement for Services 
 This is an agreement for the performance of services and the Consultant is engaged under 

this Agreement as an independent Consultant for the sole purpose of providing the Services. 
This Agreement does not create a joint venture or partnership. Neither the Consultant nor 
any of its employees or Consultants is engaged by the District as an agent of the District or 
has any authority to bind the District in any way whatsoever.  

25. Withholding Taxes 
 The Consultant will pay and remit, and otherwise be responsible for, all withholding taxes, 

income taxes, Canada Pension Plan contributions, employment insurance deductions and 
any other deductions required by the applicable provincial or federal statutes for the 
Consultant and any of its employees. The Consultant agrees to indemnify and hold 
harmless the District should the District be required to pay any remittances described 
above. 
 
The Consultant acknowledges that, if it is a non-resident company, payments to the 
Consultant, as a non-resident, may be subject to withholding taxes under the Income Tax 
Act (Canada). Further, unless a non-resident Consultant provides the District with an 
official letter from Canada Revenue Agency waiving the withholding requirements, the 
District will withhold the taxes it determines are required under the Income Tax Act 
(Canada). 

26. Assignment 
 The Consultant shall not assign this Agreement or the benefit hereof without the prior 

written consent of the District, at its sole discretion.  
27. Time of the Essence 
 Time is of the essence of this Agreement. 
 The Consultant must advise the District immediately of any shortage or delay of any kind. 

If delivery of goods and services is not completed by the delivery date, the District reserves 
the right to terminate this Agreement in whole or in part and to purchase substitute goods 
and services elsewhere and charge the Consultant with any incidental or consequential 
damages that might be incurred.  

28. Alternative Rights & Remedies 
 Exercise by a party to this Agreement of any right or remedy of that party, whether granted 

in or under this Agreement or at law or equity, does not limit or affect any other right or remedy 
of any kind, whatever its source, that the party may have against the other party and does 
not affect the right of the party exercising the right or remedy to exercise other rights or 
remedies against the other party. 

29. Notice 
 Any notice, direction, demand, approval, certificate or waiver which may be or is required 

to be given under this Agreement shall be in writing and delivered personally or by courier or 
sent by fax or email, addressed as follows: 
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(a) To the District: 
District of Summerland 
Municipal Hall 
PO Box 159, 13211 Henry Ave 
Summerland, BC. V0H 1Z0 
Attention: Choose an item. 
Email Address: Choose an item. 

(b) To the Consultant: 
[insert address] 
Attention: 
Email: 

 or to such other address or email address of which notice has been given as provided in this 
section. 

 Any notice, direction, demand, approval or waiver delivered is to be considered given on the 
next business day after it is dispatched for delivery. Any notice, direction, demand, approval 
or waiver sent by fax or email is to be considered given on the day it is sent, if that day is a 
business day and if that day is not a business day, it is to be considered given on the next 
business day after the date it is sent. In this section, business day means a day other than a 
Saturday, Sunday or B.C. statutory holiday. 

30. Interpretation & Governing Law 
In this Agreement 
(a) reference to the singular includes a reference to the plural, and vice versa, unless 

the context requires otherwise; 
(b) reference to a particular numbered section or Schedule is a reference to the 

correspondingly numbered section or Schedule of this Agreement;  
(c) the word "enactment" has the meaning given to it in the Interpretation Act (British 

Columbia) on the reference date of this Agreement; 
(d) reference to any enactment is a reference to that enactment as amended, unless 

otherwise expressly provided; 
(e) reference to a month is a reference to a calendar month; and 
(f) section headings have been inserted for ease of reference only and are not to be 

used in interpreting this Agreement. 
 This Agreement is governed by, and is to be interpreted according to, the laws of British 

Columbia. 
31. Binding on Successors 
 This Agreement enures to the benefit of and is binding upon the parties and their 

respective successors, trustees, administrators and receivers, despite any rule of law or 
equity to the contrary. 

32. Entire Agreement 
 This Agreement is the entire agreement between the parties and it terminates and 

supersedes all previous communications, representations, warranties, covenants and 
agreements, whether verbal or written, between the parties with respect to the subject matter 
of this Agreement. 

33. Waiver 
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 The waiver by the District of any breach of this Agreement by the Consultant, shall not 
require, nor be construed to require, the District to waive any subsequent breach of the 
same condition, covenant, or obligation. Failure by the District to take any action in respect 
of any breach of any obligation under this Agreement by the Consultant shall not be 
considered to be a waiver of such obligation. 

Waiver of any breach by either party shall be expressed and in writing to be effective, and 
a waiver of a particular breach does not waive any other breaches of the Agreement. 

As evidence of their agreement to be bound by this Agreement, the parties have executed this 
Agreement below, on the respective dates written below. 
 
DISTRICT OF SUMMERLAND 

by its authorized signatories: 

      
Signature 

      
Name 

      
Title 

      
Date 

 [INSERT VENDOR NAME]: 

by its authorized signatories: 

      
Signature 

      
Name  

      
Title 

      
Date 

 

DISTRICT OF SUMMERLAND 

by its authorized signatories: 

      
Signature 

      
Name 

      
Title 

      
Date 

 [INSERT VENDOR NAME]: 

by its authorized signatories: 

      
Signature 

      
Name  

      
Title 

      
Date 
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SCHEDULE A 
DISTRICT OF SUMMERLAND – GENERAL TERMS AND CONDITIONS 

1.0 Application 

The following Terms and Conditions shall govern this Agreement unless otherwise agreed 
to in writing by the District. 

2.0 Definitions 

In the Contract Agreement Documents, unless the context requires otherwise, 

a. “Agreement” means the written Agreement between the District of Summerland and 
the Consultant. 

b. “CAO” means the Corporate Administrative Officer or his/her designate. 

c. “Contract” means the written Agreement between the District of Summerland and 
the successful Proponent resulting from this Contract. 

d. “Agreement Fee” means the lump sum rates as outlined in Schedule ‘B’ – Quote 
Form. 

e. “Director” means the Director, as appointed by the Council of the District, and their 
duly appointed representative. 

f. “District” means The Corporation of the District of Summerland, and its appointed 
Representative as assigned by the CAO.  

g. “District’s Representative” means that person or persons appointed by the CAO 
or Director to manage and administer the Agreement. 

h. “Equipment” means anything and everything, except persons and material, used by 
the Consultant in the performance of the Work.  

i. “Person” means an individual, a body corporate, a firm, partnership, association, or 
any other legal entity or an employee or agent thereof. 

j. “Services” means the services and Work described in the Scope, including all acts, 
services and Work necessary to achieve the objectives set out in the Contract or 
Agreement. 

k. “Specifications” means the specification, Scope of Work and other requirements 
for the Services set out in the Agreement. 

l. “Standards” means any and all laws, enactments, bylaws, statutes, regulations, 
rules, orders, permits, licenses, codes, building codes, professional standards and 
specifications (including Canadian Standards Association standards) applicable to 
the provision of the Services, as they are in force from time to time or in the latest 
current version, as the case may be. 

3.0 Performance of Work 

3.1 The Consultant shall diligently and carefully perform the Work required hereunder 
in a manner consistent with prudent industry standards.  



RFP-2019-10 
STAGE 1 PSI, STAGE 2 PSI, AND GEOTECHNICAL INVESTIGATION 
 

Page 34 of 57 
 

3.2 The Consultant shall furnish all skills, labor, supervision, materials, equipment and 
supplies necessary thereof and, if permitted to subcontract, shall be fully 
responsible for all Work and services performed by subconsultants.  

3.3 The Consultant must be prepared to submit a list of potential subconsultants for 
approval by the District prior to the commencement of any Work. The Consultant 
is responsible for supervising and coordinating all Services delegated to the 
subconsultant(s) and for the proper execution of the Services.  

3.4 The District may, in its sole discretion, require security clearances in a form 
satisfactory to the District from the Consultant (and the Consultant’s 
subconsultants). Any costs associated with obtaining such security clearances will 
be borne by the Consultant at no cost to the District. 

3.5 The Consultant shall perform all Work in substantial compliance with Consultant’s 
safety procedures and those of the District site safety procedures the Consultant 
has been instructed to follow and been provided copies of in writing prior 
reasonably in advance of provision of Work to that site, where the same do not 
conflict with applicable law. 

3.6 The Consultant shall interfere minimally with the District's operations or that of 
other Consultants.  

3.7 Upon completion of the Work, the Consultant shall leave the work site clear of all 
tools, equipment, and rubbish.  

3.8 The Consultant shall not, without prior written authorization of the District, make 
any alterations or substitutions in the Work, or perform extra Work. The Consultant 
is not entitled to any payment for unauthorized Work. 

3.9 The Consultant shall comply with all the District of Summerland by-laws, 
ordinances, legal requirements, rules, regulations, codes and orders during the 
performance of the Work. 

4.0 Notice to Proceed 

4.1 The Director will issue a formal Notice to Proceed. 

4.2 The Consultant must commence the Work on the date specified in the Notice to 
Proceed. 

5.0 Changes and/or Modifications to the Scope of Project and Work 

5.1 The Consultant is advised that the District may modify elements of the Project 
Scope where these modifications are in the best interests of the District. This may 
include deletion or certain tasks/deliverables, and/or cancellation of the Project. 
The District will ensure that the Consultant is paid all eligible fees for Works 
completed to the date of any proposed modification.  

5.2 Where anticipated delays occur (for any reason) that impact (delay) aspects of the 
Consultant’s Work program, the Consultant shall not seek compensation for said 
delays.  

5.3 Where the District requests the Consultant to provide Work that the Consultant 
considers is not included in the original Scope of Work, the Consultant must notify 
the District that a change order will be required.  
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5.4 The District shall not be required to pay for any Work not included in the Scope of 
Work unless the Director or District Representative approves a Change Order prior 
to the Consultant performing the Work. 

5.5 Should the Consultant consider that any request or instruction from the District 
constitutes a change in the scope of the Work, the Consultant shall so advise the 
District within ten days in writing. Without said written advice within the time period 
specified, the District shall not be obligated to make any payments of additional 
fees to the Consultant. 

6.0 Payment 

6.1 The Agreement Fee shall be firm, expressed in Canadian currency, and shall be 
all inclusive for the Work. Taxes shall be in addition to the Agreement Fee.  

6.2 The District will pay the Consultant within 30 days from the date the Consultant 
submits an invoice for payment.  

6.3 The Director may request the Consultant to submit, at no cost to the District, with 
the final invoice, a Statutory Declaration or other proof, that there are no 
outstanding costs, assessments, liens, or claims against the Consultant or against 
the District’s property arising out of or in connection with the Work. 

6.4 The Consultant shall submit detailed invoices. Each invoice will show the 
Agreement Number, the Services provided, the percentage of the Services that are 
complete, where applicable, and the amount of GST applicable. 

Invoices are to be submitted to: 
District of Summerland 
13211 Henry Avenue, Box 159 
Summerland, BC V0H 1Z0 
Attention: Choose an item. 

7.0 Taxes, Tariffs, and Duties 

7.1 The Consultant is responsible for all taxes, tariffs, and duties applicable to labour, 
Work and equipment and these taxes, tariffs, and duties shall be included in the 
Agreement Fee. Notwithstanding, GST and applicable PST shall be billed as a 
separate item. 

8.0 Withholding Taxes 

8.1 The Consultant will pay and remit, and otherwise be responsible for, all withholding 
taxes, income taxes, Canada Pension Plan contributions, employment insurance 
deductions and any other deductions required by the applicable provincial or 
federal statutes for the Consultant and any of its employees. The Consultant 
agrees to indemnify and hold harmless the District should the District be required 
to pay any remittances described above. 

 The Consultant acknowledges that, if it is a non-resident company, payments to 
the Consultant, as a non-resident, may be subject to withholding taxes under the 
Income Tax Act (Canada). Further, unless a non-resident Consultant provides the 
District with an official letter from Canada Revenue Agency waiving the withholding 
requirements, the District will withhold the taxes it determines are required under 
the Income Tax Act (Canada). 
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9.0 Payment Withheld & Holdbacks 

9.1 Notwithstanding the invoicing process, the District may withhold or nullify the whole 
or part of any payment or set off against payment to the extent necessary, if in the 
opinion of the District acting reasonably, to protect themselves from loss due to 
one or more of the following: 

(a) the Consultant is not performing the Work, has failed to comply with any 
requirements of the Agreement, including adherence to the agreed 
milestones and Schedule for Services and Scope, to the satisfaction of the 
Director; 

(b) defective Work is not being remedied; 
(c) there is an affidavit, claim of lien, or lien filed against the equipment on which 

the Work is done or is being done, or reasonable evidence of the probable 
filing of an affidavit, claim of lien, or lien; 

(d) the Consultant is failing to make prompt payments to anyone employed by 
the Consultant in connection with the Work; or 

(e) an unsatisfied claim exists for damages caused by the Consultant in 
connection with the Work. 

9.2 Where sub-Consultants or suppliers of material are not receiving prompt payment, 
the District may deduct the amount of such payments from amounts otherwise due 
to the Consultant and will, if deducted, hold these funds in trust until such time as 
the Consultant has resolved the issue to the satisfaction of the Director. 

10.0 Inspection of Work 

10.1 The District’s Representative may, at any time, enter into any place or premises 
where the Consultant is undertaking Work to inspect the Work and to ensure the 
Work is being performed in accordance with the Agreement Documents.  

10.2 The District’s Representative, upon written notice to the Consultant, has the 
authority to stop the Work or to order the Consultant to take remedial action where, 
the Consultant is not performing the Work in accordance with the Agreement 
Documents; or he is of the opinion that there exists a danger to life or to property. 

10.3 The Consultant shall immediately obey the provisions of the notice and will not be 
entitled to any extra payment unless approved by a Change Order. 

10.4 The District is not required to make inspections. Inspections made by the District 
do not relieve or release the Consultant from being responsible for the supervision 
of its operations under this Agreement, from making its own inspections, and for 
ensuring the Work is being performed in accordance with the Agreement 
Documents. 

11.0 Sub-Consultants 

11.1 The Director has the right, without any liability to the District, to reject any proposed 
sub-Consultant and to require the Consultant to substitute another sub-Consultant 
that is acceptable to the Director. 

11.2 Sub-Consultants approved by the Director shall not be changed without the written 
consent of the Director. 
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12.0 Warranty as to Work 

12.1 Without limitation to any additional warranties provided by the Consultant, the 
Consultant warrants that: 

(a) all Work shall be of merchantable quality and free from defects in 
workmanship and materials; 

(b) all Work shall strictly conform to applicable samples, specifications and 
drawings; 

(c) all Work shall be fit for the purpose intended for the District; 
(d) all Work shall be free and clear of al liens, charges and encumbrances; 
(e) the Work must comply with the standards set forth by applicable federal, 

provincial, municipal and industry regulatory agencies; 
(f) the shipping and handling of any hazardous material will be made in 

accordance with all applicable laws and regulations; and, 
(g) the Work must comply with all applicable environmental protection laws and 

regulations.  
12.2 Unless a longer warranty period is specified on the face of the purchase order or 

is otherwise provided, the foregoing warranty shall be valid for one year from the 
date of acceptance of the Work by the District. If at any time prior to the expiration 
of any applicable warranty period, any weakness, deficiency, failure, breakdown 
or deterioration in workmanship or material is discovered in the Work performed 
by the Consultant, or if the Work does not conform to the terms and conditions of 
this Agreement, the District may at its option: 

(a) require the Consultant to promptly replace, redesign or correct the defective 
or non-conforming Work at no expense to the District, or  

(b)  the District may replace or correct the defective Work and charge the 
Consultant with the expenses incurred by the District. 

12.3 The Consultant agrees to indemnify and save harmless the District, its members, 
officers, employees, assigns, agents, clients and the public from any liability, loss, 
cost and expense arising either directly or indirectly, from breach of any warranty 
given by the Consultant hereunder.  

12.4 All costs for the repair of the Work during the warranty term of this Contract shall 
be paid for by the Consultant. 

12.5 Warranty on all consignment inventory shall commence upon physical installation.  

13.0 Indemnity 

13.1 The Consultant shall indemnify, and save harmless, the District, and its elected 
and appointed officials, employees, Consultants, and agents, from and against all 
claims, losses, damages, costs, expenses (including legal fees and 
disbursements), liabilities, actions and proceedings, suffered, made, incurred, 
sustained, brought, prosecuted, threatened to be brought or prosecuted, in any 
manner caused by, based upon, occasioned by or attributable to, any wilful or 
negligent act or omission, or other actionable wrong, on the part of the Consultant, 
its employees, subconsultants, subconsultants or agents, connected with the 
performance or breach of this Agreement by the Consultant. The Consultant’s 
obligations under this section shall survive the expiry or earlier termination of this 
Consulting Services Agreement.  
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14.0 Wages and WorkSafe BC 

14.1 The Consultant shall, at times, in providing the Services and otherwise performing 
its obligations under this Agreement, comply with the requirements of the British 
Columbia Employment Standards Act, the Workers Compensation Act (British 
Columbia), and all other applicable federal and provincial legislation regarding 
wages and labour regulations, including the Occupational Health and Safety 
Regulation, during performance of this Agreement, and ensure compliance by its 
sub-Consultants, workers, and suppliers. 

14.2 The Consultant shall, upon request from the District, provide evidence of any 
required registration under the Acts and evidence of compliance with any 
requirement under that Act to make any payments or pay assessment. 

14.3 The Consultant shall, upon request by the District, provide proof of payment in 
good standing, by producing a Clearance Letter, with WorkSafe BC. 

15.0 Insurance Certificates 

15.1 The Consultant shall provide the District with Certificates of Insurance confirming 
placement and maintenance of the insurance, promptly after a request to do so 
from time to time by the District. 

16.0 District May Insure 

16.1 If the Consultant fails to insure as required, the District may effect the insurance in 
the name and at the expense of the Consultant and the Consultant shall promptly 
repay the District all costs incurred by the District in doing so. For clarity, the District 
has no obligation to effect such insurance.  

17.0 Certificates of Insurance 

17.1 The Consultant shall cause all policies of insurance required to be taken out by it 
under this Agreement to be with insurance companies satisfactory to the District 
and to; 

(a) As applicable, name the District as additional insured; 
(b) include that the District is protected notwithstanding any act, neglect or 

misrepresentation by the Consultant which might otherwise result in the 
avoidance of a claim and that such policies are not affected or invalidated 
by any act, omission or negligence of any third party which is not within the 
knowledge or control of the insureds; 

(c) be issued by an insurance company entitled to carry on the business of 
insurance under the laws of British Columbia; 

(d) be primary and non-contributing with respect to any policies carried by the 
District and shall provide that any coverage carried by the District is in 
excess coverage;  

(e) not be cancelled or materially changed without the insurer providing the 
District with 30 days written notice stating when such cancellation or change 
is to be effective; 

(f) be maintained for a period of 12 months per occurrence; 
(g) not include a deductible greater than $5,000.00 per occurrence; 
(h) include a cross liability clause; and, 
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(i) be on other terms acceptable to the District Representative, acting 
reasonably. 

17.2 The District is not responsible for any risks of loss or damage to equipment 
supplied until the equipment is finally accepted by the District and is registered in 
the name of the District of Summerland within the Province of British Columbia. 

17.3 The Consultant shall provide, maintain, and pay for the following insurance policies 
with insurers licensed in British Columbia, providing coverage to the Consultant 
and any sub-Consultant performing Work provided by this Consulting Services 
Agreement:  

(a) Commercial General Liability Insurance; 
(b) Automobile Liability Insurance 
(c) Pollution/Environmental Impairment Liability Insurance 
(d)  Errors and Omissions Insurance (see Section 18 below) 

17.4 Commercial General Liability Insurance 

(a) The Consultant shall obtain and maintain a minimum of $2,000,000 
inclusive per occurrence Commercial General Liability Insurance covering 
death, bodily injury, property loss and damage and all other losses arising 
out of or in connection with the provision of the Services, or in such a greater 
amount as may be required by the District in the performance of this 
Consulting Services Agreement.  

17.5 Automobile Liability Insurance 

 (b)  The Consultant shall provide and maintain a minimum of $5,000,000 
inclusive per occurrence liability insurance covering use or operation of all 
motor vehicles and trailers owned, non-owned, leased, rented, licensed, 
and unlicensed vehicles or equipment controlled or used in performance of 
this Agreement. 

 17.6  Pollution/Environmental Impairment Liability Insurance  

  (c) The Consultant shall obtain and maintain Pollution/Environmental 
Impairment Liability Insurance in the amount of $2,000,000 per occurrence 
and $5,000,000 aggregate, with a maximum deductible of $50,000. 

18.0 Errors and Omissions Insurance 

18  The Contractor shall establish and maintain Professional Liability Errors and 
Omissions insurance providing coverage in an amount of not less than $5,000,000 
per occurrence and $10,000,000 aggregate, with a maximum deductible of 
$50,000. 

18.2 The Consultant accepts responsibility for the acts and omissions of all employees 
of their Project Team, Sub-Contractors and Sub-Consultants it may engage in 
rendering the Service on the Project. 

18.3 The Consultant’s professional errors and omissions insurance shall remain in force 
for the life of the Project and for twenty-four (24) months after completion of the 
Services. 
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19.0 Removal of Liens 

19.1 The Consultant shall immediately remove, at their own expense, all liens filed or 
registered against the District’s equipment or the District’s property. 

20.0 Permits 

20.1 The Consultant shall, at their own expense, procure all permits, certificates, and 
licenses required by law and for the District for the execution of the Work. 

21.0 Bankruptcy or Default by Consultant  

21.1 If the Consultant: 
(a) is adjudged bankrupt; or 
(b) makes a general assignment for the benefit of creditors due to insolvency; or  
(c) has a receiver appointed because of his insolvency, 

 
the District may, without prejudice to any other of the District’s rights or remedies, 
give the Consultant, the receiver, or the trustee written notice and terminate the 
Agreement. 

21.2 If the Consultant fails to perform the Work in accordance with the Agreement 
Documents, the District may provide written notice informing the Consultant that 
he is in default of his contractual obligations and instruct the Consultant to correct 
the default within five days, or such other longer specified time as outlined in the 
notice. 

21.3 If the Consultant fails to correct the default within the time specified, the District 
may, without prejudice to any other of the District’s rights or remedies, 

(a) correct the default and deduct the District’s direct costs from any payment 
owing to the Consultant or any security held by the District; and/or 

(b) deduct any portion of the remaining Work from the Agreement; or 
(c) terminate the Agreement. 

22.0 Dispute Resolution 

22.1 The Director shall be the interpreter of the requirements of the Agreement. 

22.2 In the event of any Dispute, which shall be any disagreement or misunderstanding 
between the District and the Consultant after initial attempts at resolution, either 
party may provide the other with a written summary of the Agreement question at 
issue and the redress sought. 

22.3 Within fourteen calendar days of receipt of such communication the recipient shall 
acknowledge and respond in writing addressing all the issues raised in the initial 
communication or request a time extension. 

22.4 If a party does not provide any written response to the written communication 
issued as per the foregoing, the communication will be deemed to have been 
accepted by the receiving party. 

22.5 If there is an exchange of communication and issues remain unresolved, both 
parties shall: 
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(a) make immediate bona fide efforts to resolve the outstanding issues by 
amicable negotiations involving the assistance of senior persons in both 
parties’ organizations and; 

(b) provide frank, conditional, and timely disclosure of all relevant facts, 
information, and documents to facilitate those negotiations. 

22.6 If the dispute cannot be settled within fourteen calendar days of the end of the 
above negotiations, or such other time period as agreed to by both parties, the 
dispute may be referred to and finally resolved by arbitration conducted by a single 
arbitrator, agreed to by both parties, and under the rules of the British Columbia 
International Commercial Arbitration Centre. The place of arbitration shall be in 
Summerland, BC unless otherwise agreed to by both parties. The findings of the 
arbitrator shall be final and binding upon both parties. 

22.7 The Consultant shall not delay any of the Work on account of or during any dispute, 
negotiation, or arbitration proceedings. The parties shall each bear their own costs 
throughout the process and the costs of a mediator or arbitrator shall be divided 
equally between the parties. 

23.0 Early Termination and Termination Notice at District’s Discretion 
23.1 Without prejudice to any right or remedy to which the District may be entitled, the 

District may at any time and in its sole discretion and without reason, terminate this 
Agreement upon notice to the Consultant. 

23.2 If the District terminates this Agreement under this section, the Consultant shall be 
entitled to be paid for all Services satisfactorily performed by the Consultant up to 
the date of such termination in accordance with this Consulting Services 
Agreement. The Consultant is not entitled to, and irrevocably waives and releases 
the District from any and all claims for, any damages or compensation for costs 
incurred, loss of profit or loss of opportunity, directly or indirectly arising out of 
termination of this Agreement. 

24.0 Termination for Default 
24.1 The District may terminate all or any part of, the Services by giving notice of 

termination to the Consultant, which is effective upon delivery of the notice, if:  

(b) the Consultant breaches this Agreement and the Consultant has not cured 
the breach, within five days after notice of the breach is given to the Consultant 
by the District; or 

(c) the Consultant becomes bankrupt or insolvent, a received order is made 
against the Consultant, an assignment is made for the benefit of its creditors, 
an order it made or resolution passed for the winding up or dissolution of the 
Consultant, or the Consultant takes the benefit of any enactment relating to 
bankrupt or insolvent debtors. 

24.2 Without limiting any other right or remedy available to the District, if the District 
terminates part or all of the Services under this section, the District may arrange, upon 
such terms and conditions and in such manner as the District considers appropriate, 
for performance of all or any part of the Services remaining to be completed, and the 
Consultant shall be liable to the District for any expenses reasonably and necessarily 
incurred by the District in engaging the services of another person to perform those 
Services (including the amount by which the fees, disbursements and other costs 
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payable by the District exceed those that would have been payable to the Consultant 
for completion of the Services under this Agreement). The District may set off against, 
and withhold from amounts due to the Consultant, such amounts as the District 
estimates shall be required to cover the District’s costs of correcting any breaches of 
the Consultant’s obligations under this Agreement and to be incurred by the District 
to complete all or any part of the Services. 

25.0 Remedies 
25.1 On any early termination of the Agreement by the District: 

(a) The District shall pay to the Consultant the money owing to them under this 
Agreement to the date of termination and upon such payment being made 
the District shall have no further obligation to the Consultant under this 
Agreement; and 

(b) If the Consultant’s right to perform the Work is terminated in accordance 
with the provisions of the Agreement, the District shall not be liable to the 
Consultant for any damage or loss, including economic loss, sustained, or 
suffered by the Consultant as a result of any action taken by the District.  

26.0 Copyright & Intellectual Property 
26.1 The Consultant irrevocably grants to the District the unrestricted license for the 

District to use and make copies of for the District’s purposes and activities any Work 
whatsoever generated by or on behalf of the Consultant in performing the Services in 
which copyright may exist. Without limiting the foregoing, the Consultant irrevocably 
grants to the District the unrestricted license for the District to use for the District’s 
purposes and activities all technical information and intellectual property, including 
inventions, conceived or developed, or first actually reduced to practice, in performing 
the Services. For clarity, the licenses granted by this section shall survive the expiry 
or earlier termination of this Agreement. 

27.0 Freedom of Information and Protection of Privacy Act  
27.1 The District is subject to the Province of British Columbia’s Freedom of Information 

and Protection of Privacy Act. All documents shall be received and held, to the 
extent reasonable, in confidence by the District and the information shall not be 
disclosed except to the degree necessary for carrying out the District’s purposes 
or required by law.



RFP-2019-10 
STAGE 1 PSI, STAGE 2 PSI, AND GEOTECHNICAL INVESTIGATION 

Page 43 of 57 
 

Part D: Proposal Submission Requirements and Appendices 
This Part D contains forms detailing the information that should be included in a Proposal.  

Part D Contents: 

This Part D contains the following Appendices: 

 Appendix A – Proponent Submission Form 
 Appendix B – Pricing Form 
 Appendix C – Rated Criteria Form 
 Appendix D – Draft Environmental Inventory 
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APPENDIX A – PROPONENT SUBMISSION FORM 
Proponents to include the details requested in this Appendix A, as detailed in Part B, The RFP Process. 

1. Proponent Details: 

Full Legal Name of Proponent: 
 

Other “DBA” Names the 
Proponent Uses: 

 

Registered Address: 
 

Proponent Contact Person 
Name & Title: 

 

Contact Person Phone No.: 
 

Contact Person Email: 
 

2. Certification & Acknowledgement of RFP Process: 

By signing this Appendix A – Proponent Submission Form, we the Proponent, certify and acknowledge 
the following: 

a. We have carefully read and examined this RFP document, including all Parts and Appendices, 
and have conducted such other investigations as were prudent and reasonable in preparing this 
Proposal. We are able to provide the Services detailed in Part A for the pricing submitted in this 
Proposal. 

b. We certify that the statements made in this Proposal are true and submitted in good faith. 
c. We acknowledge and understand that the RFP process and the submission of this Proposal do 

not give rise to any contractual obligations whatsoever (including what is commonly referred to 
as ‘Contract A’) between the District and us, the Proponent, and that no contractual obligations 
shall arise between the District and us, the Proponent, until and unless we execute a written 
Contract with the District. 

d. Except as otherwise noted below, we certify that we have not engaged in any conduct which 
would constitute a conflict of interest in relation to this RFP process. We understand that a 
conflict of interest would include the following situations: 

i. The Proponent has an unfair advantage or engages in conduct which may give it an unfair 
advantage; 

ii. The Proponent has had access to confidential information of the District which is not 
available to other Proponents to this RFP. 
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iii. The Proponent has influence over an employee of the District who is a decision-maker 
involved in this RFP process, which could reasonably be perceived as giving the Proponent 
an unfair advantage or preferential treatment. 

If the Proponent is required to disclose an actual or potential Conflict of Interest, the Proponent 
must set out the details of the actual or potential Conflict of Interest below: 

 

 

 

 

3. Confirmation of Addenda Received: 

We confirm receipt of the following addenda that were issued by the District up until the Closing 
Date and Time:  

Addendum # Issued on Date: 

  

  

  

  

4. Certification Signature: 

The Proponent hereby certifies that the above statements are true and that the individual signing 
below has the authority to bind the Proponent: 

 

__________________________________ 
Signature of Proponent Representative 

 
__________________________________ 
Name of Proponent Representative 

 
__________________________________ 
Title of Proponent Representative 

 
____________ 
Date 
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APPENDIX B – PRICING FORM 

1. Pricing Basis: 

Pricing entered shall be on the following basis: 
a. All prices are in Canadian funds and inclusive of all applicable duties and taxes except GST, 

which shall be itemized separately where indicated. 
b. The Successful Proponent shall provide and be responsible for all costs associated with the 

professional services, equipment, labour, materials, supplies, delivery, insurance, taxes 
(except applicable GST, which shall be itemized separately), site visits, travel, ancillary 
expenses, disbursements, overhead, and all other costs and fees necessary to deliver the 
Services within the proposed timeline and in accordance with the Work Standard and 
Compliance requirements detailed in Part A, Section 2.2. 
 

2. Pricing: 

Proponents should provide lump sum pricing for both the Base Bid and any Optional Value-Added 
items identified in their Proposal, as well as a rates sheet including all expected project components. 
The Base Bid items should be priced in accordance with the assumptions outlined in Part A, Section 
2.1. The Base Bid price will be used for the basis of comparing pricing between Proposals, although 
the District acknowledges that the actual prices for the Stage 2 PSI and Geotechnical Investigation 
may change as a result of the Stage 1 PSI findings. The detailed cost estimates and rates sheet 
provided in response to this RFP will be used to carry out all work under the services agreement and 
any additional work agreed to outside the scope of work. 

Scope Level Category Number 
of Units Price 

Base Bid 

Stage I Preliminary Site Investigation - $ 

Stage 2 Preliminary Site Investigation - $ 

Geotechnical Investigation - $ 

TOTAL BASE BID PRICE: - $ 

GST: - $ 

Optional 
Value-Added  

Thermal Resistivity Testing - $ 

Describe:  $ 

Describe:  $ 

Describe:  $ 

Describe:  $ 

TOTAL OF OPTIONAL VALUE-ADDED ITEMS: - $ 

GST: - $ 
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3. Detailed Cost Estimate 

As an attachment to this Appendix B, Proponents should include a detailed, itemized cost estimate 
to perform the Services, with consideration to the assumptions outlined in Section 2.1. This 
detailed cost estimate can be in a format of the Proponent’s choosing and should detail the 
following in order for the District to be able to evaluate the level of effort included in the 
Proponent’s Proposal: the task or activity, the name of the assigned team member(s), the team 
members’ hourly rates, and the number of effort hours allocated to the task or activity. The 
detailed cost estimate should also detail any expenses and disbursements required to perform 
the Services. 

The total of the detailed cost estimate must match the Total Base Bid Price submitted in section 
2 of this Appendix B. 

A separate cost estimate table should identify any additional fees for services included in the 
Proponent’s Proposal that are not required in the Scope of Work and identified as value-added. 

☐ Details attached 

 

4. Rates Sheet 

In addition to the detailed cost estimates, proponents are to provide a rates sheet with proposed 
hourly rates, unit prices, and disbursements. The rates sheet will be used to price any work that 
varies from or arises outside of the Scope of Work contemplated in the detailed cost estimates. 

☐ Details attached 
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APPENDIX C – RATED CRITERIA FORM  
Proposals should include the following sections in this order, with all requested details and supporting 
documents, either on this form or in a format of your choice.  

1. Proponent Profile: 

In this section, please provide a brief profile of your firm, including a description of the history and 
areas of expertise of the firm. Discuss your experience in relevant fields, expanse of other related 
experience, and particular strengths relevant to these assignments. Include a narrative as to why 
the firm is well-suited and best qualified to perform these particular services.  

If your firm has multiple locations, please identify the corporate head office and any local offices 
that may be involved in project delivery and coordination. 
 
☐ Details provided below        and/or ☐ Details attached 
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2. Proposed Team: 

In this section, provide the details of the proposed team members that will deliver the Services. 
Proposals should identify the manager who the Proponent has appointed to lead the Proponent’s 
project team and who will be the main contact for the District.  
 

 

Team Member Name: Position: Employee or  
Subcontractor: 

Brief 
Description 
Provided: 

Resume/ 
Work History  
Attached: 

 Project Manager  ☐ ☐ 

   ☐ ☐ 

   ☐ ☐ 

   ☐ ☐ 

   ☐ ☐ 

   ☐ ☐ 

   ☐ ☐ 

 

Please provide a brief description of each proposed team member describing their responsibilities, 
qualifications, and relevant experience. Please also attached a resume or detailed work history for 
each named team member. 
 
☐ Details provided below        and/or ☐ Details attached 
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Please note that adjustments to proposed team members following award of the contract will require 
written approval of the District.   
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3. Approach & Methodology: 
It is the expectation of the District that the Proposal will include a detailed “Approach & 
Methodology” section that clearly outlines the approach that the Successful Proponent will plan 
to take to complete the Project. 

In this section, please: 
• Describe your understanding of the assignment, as well as the potential issues and 

challenges to be addressed.  
• Describe the methodology that you would use to complete this assignment.  
• Outline your intended approach to the work, including your approach to communicating 

with the District and managing your workload on other commitments.  
• Describe all relevant tasks, meetings, milestones, and deliverables required to complete 

this assignment. 
• Describe how you will ensure that the work will be completed on time and within budget. 
• Describe any innovative or value-added services that you propose pursuant to Part A, 

Section 3 – Innovation and Value-Added Services. 
 

☐ Details provided below        and/or ☐ Details attached 
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4. Schedule: 

In this section, please provide a schedule, preferably in a Gantt chart format, that reflects your 
proposed work plan and details the following for key milestones, deliverables and activities: 

a. Start and completion dates 
b. Sequence / work breakdown 
c. Number of days of work 
d. Predecessors and successors for each activity 

 
☐ Schedule provided below        and/or ☐ Schedule attached 
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5. References, Experience & Sample Reports: 
In this section, in a format similar to the tables below, Proponents should provide details on three 
(3) projects completed in the last five (5) years which are the most relevant and similar to the 
Services. Proponents should include copies of the final reports completed for each reference 
provided on the USB with their electronic submission (paper copies are not required). If the 
reports contain confidential information, they may be redacted, or representative reports from 
other engagements may be substituted in their place. 
 
Proponents should note that the District may contact the client to provide a reference on the 
experience listed and may amend scoring in the evaluation based on the client’s feedback. 
Positive references will impact scoring positively, and poor or negative references will impact 
scoring negatively and may be grounds for rejection of a Proposal.  
 
Additionally, the District may consider information regarding the integrity and reliability of a 
Proponent’s services from parties other than those provided in a Proponent’s proposal, including 
the District’s own experience with the Proponent. 
 

 

Project Experience #1 

Client Name:  

Contact Name:  

Contact Phone Number:  

Contact Email:  

Dates Work Undertaken:  

 
Brief Description of Project and Services 
Proponent Performed: 

 
 
 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sample of Work: ☐ Electronic copy included 
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Project Experience #2 

Client Name:  

Contact Name:  

Contact Phone Number:  

Contact Email:  

Dates Work Undertaken:  

 
Brief Description of Project and Services 
Proponent Performed: 

 
 
 
 
 
 
 

 

 

 

 

 

 

 

Sample of Work: ☐ Electronic copy included 

 

Project Experience #3 

Client Name:  

Contact Name:  

Contact Phone Number:  

Contact Email:  

Dates Work Undertaken:  

 
Brief Description of Project and Services 
Proponent Performed: 

 
 
 
 
 
 
 

 

 

 

 

 

 

 

Sample of Work: ☐ Electronic copy included 
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APPENDIX D – DRAFT ENVIRONMENTAL INVENTORY 
(Enclosed.)  
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1.0  Introduction 
The following environmental document was prepared for the District of Summerland.  Makonis 
Consulting Ltd was retained to complete an environmental inventory, phase one, for a potential 
solar array and provide strategies to guide development in a responsible environmental manner.  

1.1 Project Description and Setting 

Located east of Prairie Valley Rd in Summerland, the project site is currently divided into four 
legal parcels, whole and partial, based on Summerland Geographical Information System (GIS) 
mapping1 

• Lot 2, Plan KAP8353 DL 2543; PID 009-833-722; 13500 Prairie Valley Road 
• Lot 18, Plan KAP 182, DL 2543, except plan 13580 KAP60859 KAP72843; PID 012-

646-695; 12591 Morrow Ave 
• PID 012-646-717; (no legal information attached) 
• Future road right-of-way: Ottley Ave 

The project site is approximately 10.4hectares (or 25.7acres), Figure 1.   

The subject property’s falls under the jurisdiction of the District of Summerland and consequently 
must conform to the Official Community Plan (the OCP) and meet requirements as per the 
development permit application process. This environmental assessment embodies the elements 
under the Terms of Reference: Environmental Assessment Reports.  Elements of the reporting 
outlined in Schedule B, Summerland Policy Manual; Number 300.4, adopted November 10, 2014. 

Based on the review of the project, the scope of the proposed development and the requirements 
per the District of Summerland, the objectives of this assessment are to: 

o ESA mapping to confirm whether or not the project footprint includes sensitive lands. 
This includes consideration of known information on ecosystems and species, plus 
mapping on the ground. 

o Addressing Critical Habitat using 3 step process: identify mapping, determine if attributes 
are present, prescribe measures prevent destruction. 

o Address requirements for inventory with focus on species with mapped Critical Habitat 
species and known occurrences on/near property. If inventory would not contribute 
meaningfully to mitigation/avoidance, then provide a rationale for why it is not needed. 

o Addressing Ungulate Winter Range values/implications of development. 
o Mitigation avoidance and monitoring advice. 
o Systematic methods-based impacts assessment/finding - if the project proceeds consistent 

with the environmental report advice, what is impacted/how effective is the proposed 
mitigation/avoidance in addressing impacts; what impacts are residual/not mitigated. 

                                                 
1 https://mapping.summerland.ca/  April 25, 2019. 
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2.0 Background Review 
The following section summarizes the known environmental conditions of the area, including a 
desktop review with respect to terrestrial and aquatic habitat and species and ecosystems at risk. 
Sources reviewed includes the following, but not limited to: 

▪ Biogeoclimatic and Ecosystem maps. 
▪ Orthographic photos. 
▪ BC Conservation Data Centre (CDC). 
▪ Ecocat, Ecosystems Report Catalogue. 
▪ Habitat Wizard. 
▪ BC Soil Information Finder Tool. 
▪ Water Licences database, Provincial database. 
▪ Okanagan Habitat Atlas 

 
The review was conducted prior to site visitation so important aspects and sensitive features are 
not over-looked and held in-hand during the project. 

2.1 Climate  

Climate plays an important role with soils, or lack of, vegetation and topography in forming the 
ecosystems for a site. 

The subject area lies within the western flanks of the Okanagan Valley which is in the rain 
shadow of the Coast and Cascade Mountains and contains some of the warmest and driest areas 
of the province and in Canada2. The Okanagan is characterized as a continental climate of long 
warm dry growing seasons, and cool winters with moderate snowfall. Air moving into the area 
generally loses most moisture on the west facing slopes of the coastal mountains, prior to 
reaching the Okanagan. There are occasional eruptions of hot dry air from the Great Basin 
extending from Mexico to Canada, which in the summer, bring clear skies and very warm 
temperatures. In winter and early spring, there are frequent outbreaks of cold, dense, arctic air. 

Records from Environment Canada at Summerland3 near the subject property can be considered 
to reflect the weather and climate of the area: 
 

• Annual daily average temperature is 9.6°C with average lows in January to – 1.5°C and 
average highs in July to 21.4°C. Coldest months are December and January where daily 
average temperatures are below 0 °C.  July and August are typically the higher daily 
temperatures, averaging above 20°C with extremes recorded to 38.5 °C. 
 

                                                 
2 Lloyd, D, K. Angove, G. Hope and C. Thompson. 1990. A guide to site identification and interpretation for the Kamloops Forest 
Region. B.C. Min. of Forests, Victoria, B.C 
3 http://www.climate.weatheroffice.ec.gc.ca/climate_normals/results_e.html 
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Precipitation information was taken from Penticton station4, as the Summerland data appeared 
incomplete. 

• average precipitation is 346 mm, falling predominantly as rain. Average rainfall is 
298.5 mm, and average snowfall is 58.7mm. May to June are typically the wettest months 
with heaviest snowfalls in December and January. Extreme rain events have increased in 
frequency over the last number years where August has seen daily rain events with >45 
mm.  
 

2.2 Topography and Landscape 

The area of focus is located in the mid-western region of Summerland, B.C., and is accessed 
from Prairie Valley Road. The subject area totals 10.4 hectares, in which elevation ranges from 
532 to 588 meters above sea level (masl).  The lowest point is in the south-east and rises in 
elevation to the northern boundary.   

The subject area is in general part of a larger ridgeline extending in a north-south direction.  
Aspects vary, but are mostly south-west, or south-east.  Small pockets of cool aspects are noted, 
as well a significant benched area mid-section of the study. 

Using the B.C. Soil Information Finder Tool (SIFT)5, five soil polygons were found overlapping 
the subject area. Soil types consist predominantly of Kruger and Rockface, with small portions 
along the northwest, south, and central areas designated as Giants Head, Burnell Lake, Gravel 
Pit, and Gammil and Paradise respectively. With the exception of the gravel pit, soil texture 
within the subject area is expected to be predominantly sandy loam that drains well to rapidly. 

 

2.3 Ecosystems 

Climate, topography and surface geology influence the site hydrology, which in turn influences 
the biological resources on site.  This ecological principle is fundamental in most Ecological 
Landscape Classifications.  The vegetation assessment utilizes the Biogeoclimatic Ecosystem 
Classification6 (BEC) which is used extensively throughout British Columbia to report and 
describe terrestrial ecosystems.  This ecological classification system enables biologists, 
foresters, resource managers, planners and the other stakeholders to use a common framework 
and currency for exchanging fundamental knowledge.  In the BEC system, climate is the most 
significant determinant of ecosystems; influencing the soil characteristics, which in turn 
influence the vegetation, its composition and structure. 

The subject property is in the Okanagan Basin Okanagan Very Dry Hot Ponderosa Pine 
biogeoclimatic subzone variant (PPxh1) which occur at low to mid-elevations between the lower 

                                                 
4climate.weather.gc.ca/climate_normals/results_1981_2010_e.html?searchType=stnName&txtStationName=Penticton&searchMeth
od=contains&txtCentralLatMin=0&txtCentralLatSec=0&txtCentralLongMin=0&txtCentralLongSec=0&stnID=1053&dispBack=1 
5 Wittenben. U. 1986. Soils of the Okanagan and Similkameen Valleys. Ministry of Environment Technical Report 18. 238pp. 
6 Meidinger, D. and J. Pojar (compilers). 1991. Ecosystems of British Columbia. Special Report Ser. 6, Ministry of Forests, Victoria, 
BC. 
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Bunchgrass zone (BGxh1) and the higher Interior Douglas-fir zone (IDFxh1) in the Okanagan 
Valley.  These subzone variant units in BEC are larger regional ecological units comprised of 
smaller site specific ecological units, or site series in BC’s BEC system.  The Ponderosa Pine 
zone is a mosaic of grassland and forest communities that is known as the warmest and driest 
forest in BC due to its southerly latitude7. These areas are dominated by species such as 
Ponderosa Pine (Pinus ponderosa) and Douglas Fir (Pseudotsuga menziesii var glauca), with 
understory species consisting of Common Snowberry (Symphoricarpos albus), Tall Oregon-
grape (Mahonia aquifolium), Saskatoon (Amelanchier alnifolia), Arrow-leaved Balsam Root 
(Balsamorhiza sagittata), Bluebunch wheatgrass (Agropyron spicatum), and Pinegrass 
(Calamagrostis rubescens). 

South Okanagan Terrestrial Ecosystem Mapping (TEM) polygons mapped at 1:20,000 scale for 
the area were reviewed for surficial materials, site ecosystems and modelled sensitive 
designations for the subject property8, 9.  Seven TEM polygons with associated ECP tags 
“082E052_”; 1421, 1444, 1410, 1436, 1382, 1407, and 1334 were identified intersecting the 
study area to some degree in whole or part.  Original TEM in 1995 lacked surficial data for the 
study area, however contained ecosystem interpretations.  These 1995 interpretations were later 
remodelled to update the site ecosystem codes in 2009 using recent TEM products throughout 
the Okanagan.    

The following ten updated site ecosystems were interrelated for the seven polygons related to the 
study area originally mapped in 1995: 

• PW - Ponderosa pine – Bluebunch – Idaho fescue 
• GP - Gravel Pit 
• WB - Bluebunch wheatgrass – Balsamroot 
• PT - Ponderosa pine – Red three-awn 
• CV - Cultivated vineyard 
• CF - Cultivated field 
• FB - Rough fescue – Bluebunch wheatgrass 
• DS - Douglas-fir – Ponderosa pine – Snowberry – Spirea 
• CO - Cultivated orchard 
• PC - Ponderosa pine – Bluebunch wheatgrass – Cheatgrass 

The 2012 Sensitive Ecosystem Inventory (SEI) modelled to the 1995 base maps with the above 
polygons include:  

• WD – wooded coniferous 
• GR – grassland 
• NS – not sensitive 

                                                 
7 Lloyd, D, K. Angove, G. Hope and C. Thompson. 1990. A guide to site identification and interpretation for the Kamloops Forest 
Region. B.C. Min. of Forests, Victoria, B.C 
8 Lea, E.C., R.E. Maxwell and W.L. Harper of the Resources Inventory Branch, British Columbia Ministry of Environment, Lands and 
Parks. 1998. Biophysical Habitat Units of the South Okanagan Study Area. Victoria. 40pp 
9 Iverson, K. and A. Haney. 2009. Refined and Updated Ecosystem Mapping for the South Okanagan and lower Similkameen Valley 
2009. 40pp. 
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It should be noted the ecosystems and SEI pertaining to the polygons intersecting the subject 
property may not occur within the subject property due to the scale and size of the mapping 
referenced; 1:20,000.  The inventory for this project sampled the subject property at 1:1,500 
scale for site ecosystem delineations, Section 3.2. 

2.4 Aquatic Review  

Habitat Wizard10 was reviewed for any wetlands, streams or water bodies in or near the subject 
property.   

A stream has been plotted crossing the subject property that flows into Prairie Creek near Dale 
Meadows Road.  This appears to be an artifact from Terrain Resource Information Management 
(TRIM) mapping and found on National Topographic System (NTS) mapping.  Stream is not 
identifiable on Habitat Wizard. 

Prairie Creek is noted within 500meters to the south along Dale Meadows Road. 

No other waterbodies or wetlands were noted in proximity to the subject area during the 
background information reviews. 

2.5 Historical Orthophotography Review 

1938 ortho imagery was obtained for the subject area.  Imagery was georeferenced in ARCgis 
with RMS error of 3.2 using 9 control points.  Stereo pairs of the subject area were assessed with 
a stereoscope and interpreted data transferred into ARCgis, Figure 2. 

The subject area in 1938 was relatively untouched.  An irrigation flume was in place along the 
northern subject area that went from west to east.  A road accessing the flume was seen entering 
from the north.  No other disturbances were noted in 1938. 

Under strereoscope analysis the central part of the subject area was noted as a glacial-fluvial 
bench in 1938.  This feature was north to south and created a bowl facing west.  Crest of the 
bowl was approximately mid-section of the existing gravel pit seen today.  

Trees were sparse in 1938 and most to the area was seen as open grasslands.  Unlike 2019, where 
tree density for the subject property has more than doubled. 

No streams, waterbodies, or wetlands were seen on the subject area in 1938. 

 

 

 

                                                 
10 http://maps.gov.bc.ca/ess/hm/habwiz/ (accessed May 6, 2019) 
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2.6 Known Sensitive or At Risk Species & Ecosystems 

Conservation Data Centre (CDC) of British Columbia was reviewed for potential and known 
sensitive species and ecosystems11. 

- 74373 American badger potential 
- 5610 Prairie Gentian (red-listed, Gentiana affinis) 
- Masked occurrence 

 

Ponderosa Pine BEC zone within the Regional District of Okanagan-Similkameen (RDOS) 
contains ninety-four animal species have been listed by CDC; sixty-seven blue and twenty-seven 
red-listed species. Of these, forty-eight were listed by the Committee on the Status of Endangered 
Species in Canada (COSEWIC) and 40 were listed by the Species at Risk Act (SARA) (Data 
review: May 7, 2019).  

The American Badger (Taxidea taxus) was also listed as potentially occurring in the subject region 
(CDC occurrence #74373).  

Prairie gentian (Gentiana affinis) is known species in the Summerland area with a location on the 
east slopes of Giants Head. 

A masked occurrence overlaps the subject area. The Conservation Data Centre and Regional 
Biologist determined the details of this occurrence are needed to ensure there are no harmful effects 
to the species of interest in planning the proposed development (comm April 29, 2019). 

Thirty-four at risk plant species were listed for the (PP) area, one yellow-listed (secure, may have 
subspecies listed as -blue, or -red), fourteen blue (special concern) and five red-listed (extirpated, 
endangered, or threatened) under Provincial Conservation Status.  

Lastly, twenty-seven ecological communities at risk were listed for the area, one yellow-listed 
(secure), nine blue (special concern) and seventeen red-listed (extirpated, endangered, or 
threatened) under Provincial Conservation Status.  Only three come under protection of the Forest 
and Range Practices Act of BC to minimize impacts on wildlife. 

Critical Habitats 

Two known federally listed critical habitats are shown for the project area in CDC iMAP. 

- Lewis’s woodpecker critical habitat ID 62584 Object ID 130485 
- Western tiger salamander critical habitat ID 39, object ID 67940, connectivity habitat 

(blotched tiger salamander red-listed, southern mountain population endangered) 

A third federally listed critical habitat listed with Environment and Climate Change Canada 
considered in this assessment was for snakes. 

                                                 
11 B.C. Conservation Data Centre. 2018. BC Species and Ecosystems Explorer. B.C. Minist. of Environ. Victoria, B.C. Available: 
http://a100.gov.bc.ca/pub/eswp/ (accessed Jun 5, 2019) 

DRAFT



Solar & Storage Project 

                                                                                   Page | 7 

3.0  Site Inventory 
Surveys were done April 17 and 24, 2019; May 2, 6, 13 and 15, 2019 by John Grods R.P.Bio.  
Visits were to identify environmental features, document wildlife and plants, establish and create 
an ecosystem baseline that will be used to develop the Environmentally Sensitive Areas (ESA) 
rankings. 

3.1   Plants 

The aims of plant surveys were to complete a plant list for the study area as well as to investigate 
the site for B.C. CDC and for COSEWIC-listed rare plant species.  All habitats in the subject 
area were investigated for plant species and plant lists recorded.  Survey was done simply 
wandering through habitat and noting the species observed.  This method deviates from the 
provincial protocols of a static plot in that a much larger area and more habitats were surveyed 
than required.  Thus, there is a greater likelihood that all plant species in the subject area were 
more likely to be reported than if limited to small plots.  This method also enables a more 
complete classification of habitats for the ecosystem mapping inventory, section following. 

A list of plant species recorded are found in table one.  No CDC or COSEWIC listed species 
were found during the site visits. 

3.2 Terrestrial Ecosystem Mapping 

The subject area lies within the Okanagan Basin Okanagan Very Dry Hot Ponderosa Pine 
(PPxh1) regional ecosystem from BEC and was mapped to 1:1,500 scale for this Solar & Storage 
project.  Site level (site series) ecosystem units from 2009 Okanagan Terrestrial Ecosystem 
Mapping (TEM) update, local TEM maps and provincial ecosystem lists were used as a baseline 
for this project, figure 3.   

Ecosystem mapping in British Columbia has been standardized since 1995 with the 199812 TEM 
standards as the last iteration of provincial methods published.  Ecosystem mapping is a 
stratification of the landscape using defined ecological units and has been advocated by resource 
managers in British Columbia to establish a baseline for planning and management purposes as 
outlined in the Terms of Reference for Professional Reports and Technical Studies; District of 
Summerland policy 300.4 (ToR).  The main objective of District of Summerland’s ToR 
Inventory Phase is stratifying ecological units into a four-class sensitivity rating system.  
Commonly referenced as Environmentally Sensitive Areas, or ESA, ranked from High to Not 
Sensitive values.  The ESA rankings uses an ecosystem base as a foundation. 

To complete the TEM baseline for this project, provincial methods were followed.  Visitation for 
the subject area was 100% of polygon delineated were visited, Survey Intensity of Level One.  
However, effort to delineate ecosystems was kept to one unit per polygon due to the large scale 
map product of 1:1,500.  Some instances of multiple ecosystem units still persisted at this scale 
in a polygon delineation.  The subject area was stratified by surficial material, soil and vegetation 

                                                 
12 Resources Inventory Committee.  1998.  Standards for Terrestrial Ecosystems Mapping in British Columbia.  Ecosystems Working 
Group of the Terrestrial Ecosystems Task Force, Victoria, B.C. 
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prior to field visitations.  Polygon boundaries and core polygon attributes were noted and refined 
during the field visits.  Core attributes for this project were: 

• Ecosystem Unit (recorded up to two ecosystem units per polygon) 
• Decile (percent of coverage in polygon) 
• Site modifier(s) 
• Structural stage 
• Surficial material and expression 

John Grods R.P.Bio has twenty-three years of ecosystem mapping experience in British 
Columbia and western Canada and certified by the province of British Columbia as a TEM 
practitioner (Certified: WIS1-0649) and provincial field sampling, Describing Ecosystems in the 
Field (Certified: WIS9-0269). 

The following ecosystem descriptions for the subject area is known as an Expanded Legend in 
TEM methods.  Where provincial ecosystem units found within the mapping project are 
described in context to the project.  The map – codes seen on the ecosystem map, figure 3, are 
referenced in greater detail below.   

The following ecosystem unit types were found in the study area: 
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Ecosystem Unit Name Map Code Conservation Status 

Exposed Soils ES none 

Exposed soils for the study were all human caused.  
Most all occurrences are still being impacted.  Hikers, 
walkers, mountain bikers and joggers were seen on 
these features at every visit to the site.   

These exposed soils were seen as old access, landings 
laydown areas, walking and biking trails.  Invasive 
weeds were seen along the margins of these conditions. 

Estimated Area: 0.31ha  

 

 

 
 

 

Ecosystem Unit Name Map Code Conservation Status 

Gravel Pit (abandoned) GP none 

Gravel extraction has not occurred on the site for some 
time; however, the exposed excavations are slow to 
regenerate as observed on the subject property.  
Several spoil piles, concrete infrastructure and pipe 
were noted throughout the site.  Cottonwood, a natural 
post disturbance species often taking advantage of 
exposed soils and reduced competition is seen along 
with Ponderosa pine re-establishing the area.  Review 
of 1938 ortho-imagery showed the eastern portion of 
the gravel pit was a glacialfluvial bench.  This bench 
extended from the existing flume west into the mid-
section of the gravel pit.   The western portion of the 
pit was a south-west slope that had since been down 
cut and filled in. 

Estimated Area: 3.77ha  
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Ecosystem Unit Name Map Code Conservation Status 

Cultivated Vineyard CV none 

A vineyard encroached into the subject property from 
the south, 12914 Prairie Valley Road.  

Estimated Area: 0.12ha  

 

 

 
 

 

 

Ecosystem Unit Name Map Code Conservation Status 

Road Surface RZ none 

Access to the site is from Prairie Valley Road has been 
paved into the abandoned gravel pit.  

Estimated Area: 0.15ha  
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Ecosystem Unit Name Map Code Conservation Status 

Rural RW none 

A portion of the orchard from 12302 Prairie Valley 
Road has been encroached into the site.  Several out-
buildings were noted with agricultural laydown areas 
surrounding.   

Estimated Area: 0.10ha  

 

 

 
 

 

 

Ecosystem Unit Name Map Code Conservation Status 

Bebb’s willow – Bluejoint reedgrass Ws03 Provincial: Blue 

This feature was noted on the access road up to the site 
where historical slope cut has exposed seepage.  This 
feature was not noted in the 1938 review but seen as a 
westerly sloped grassland at that time.  Many of the 
birds noted in this inventory were observed at this 
wetland.   

Provincially this unit is of special concern, however in 
the Okanagan wetlands have been significantly 
impacted historically.  This unit also falls under the 
Water Sustainability Act. 

Estimated Area: 0.04ha  

 

 

 
 

 

 
 

 

 

DRAFT



Solar & Storage Project 

                                                                                   Page | 12 

Ecosystem Unit Name Map Code Conservation Status 

Giant Wildrye (transitional wetland) Ga05 Provincial: Red 

Common in the Okanagan where ground water – 
seepage is near the surface, not at the surface.  Soils 
are alkaline and often wetter throughout the year.  
Mapped throughout the Okanagan TEM’s as grassland, 
“GW” or Gs, this unit has been updated provincially as 
a transitional wetland unit.   

Estimated Area: 0.05ha  

 

 

 
 

 
 
 

Ecosystem Unit Name Map Code Conservation Status 

Trembling aspen – snowberry – Kentucky bluegrass AS Provincial: Red 

Noted in the north-west of the study the site is located 
between a larger slope to the north and rock knob to 
the south.  Soil are typically moisture receiving and 
finer texture within these units seen in the Okanagan. 

Estimated Area: 0.03ha  

 

 

 
 

 
 
 

 

 

 

DRAFT



Solar & Storage Project 

                                                                                   Page | 13 

Ecosystem Unit Name Map Code Conservation Status 

Field sedge wet meadow Gs03 Provincial: Red 

Seen in a natural draw between a bedrock knoll and 
south facing slope this habitat would see natural 
subsurface water flows and deeper, longer persisting 
snow pockets.  Soils here were finer and deeper than 
the surrounding areas. 

Estimated Area: 0.03ha  

 

 

 
 

 
 

Ecosystem Unit Name Map Code Conservation Status 

Selaginella – Bluebunch wheatgrass rock outcrop SB Provincial: Yellow 

Rock outcroppings were seen along the south-east 
ridge line and small knoll on the westerly boundary.  
This habitat noted as weathered bedrock where 
vegetation could get a sparse foothold.  Bitteroot was 
noted in these two locations. 

Estimated Area: 0.63ha  
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Ecosystem Unit Name Map Code Conservation Status 

Bluebunch wheatgrass - Balsamroot  WB Provincial: Blue 

Grassland was common throughout the subject area 
and often intermixed with ponderosa pine forest (PW).  
As these units for the area have not been impacted by 
cattle grazing condition of these grasslands was 
considered “good” (class 3) to “excellent” (class 4) 
from an observational assessment to grasslands across 
the Okanagan. 

Estimated Area: 1.32ha  

 

 

 
 

 
 

Ecosystem Unit Name Map Code Conservation Status 

Fescue – Bluebunch wheatgrass FB Provincial: Red 

This grassland unit has been significantly reduced in 
extent on the subject property from 1938.  It appears 
the historical glacial fluvial bench was this unit along 
the top in 1938.  Now only seen on the south facing 
slope and small remnants left not impacted in extracted 
gravel operations.  Fescue grasslands are most often 
favoring coarse drained conditions to persist, like 
glacial fluvial terraces seen in this project.   

Estimated Area: 0.18ha  
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Ecosystem Unit Name Map Code Conservation Status 

Ponderosa pine – Bluebunch wheatgrass - Cheatgrass PC none 

Found on the steeper natural slopes along the northern 
subject area.  Most trees here are recent additions for 
the most part in the last 80 years as grassland 
encroachment.  Several veteran trees were noted up 
slope outside the subject boundary. 

Estimated Area: 0.74ha  

 

 

 
 

 

Ecosystem Unit Name Map Code Conservation Status 

Ponderosa pine – bluebunch wheatgrass – Idaho fescue PW Provincial: Blue 

One of the most common habitats in the Okanagan and 
Summerland area this feature in the project area was a 
result of fire suppression and tree in growth into 
grasslands.  Trees historically were here however in a 
more open forest condition with interspersed 
grasslands.  Douglas-fir a shade tolerant species has 
lead to in growth and increased coarse woody debris 
and decreased plant species in these conditions. 

Estimated Area: 2.34ha  
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Ecosystem Unit Name Map Code Conservation Status 

Douglas-fir Ponderosa pine – Snowberry – Pinegrass SP Provincial: Red 

Noted in one of the few areas in the study with a cool 
aspect. Mostly young Douglas-fir as this area also had 
a drop structure for the historical flume in this location.  
This habitat was one of the few treed sites in 1938 for 
the subject property. 

Estimated Area: 0.28ha  

 

 

 
 

 

 

Ecosystem Unit Name Map Code Conservation Status 

Ponderosa pine – Red three-awn PT Provincial: Blue 

Associated with the few rock outcroppings and shallow 
soils this habitat also persisted from what was seen in 
1938.  Open forested with shallow rock overlain with 
medium to coarse soils, interspersed with grasslands. 

Estimated Area: 0.08ha  
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Ecosystem Unit Name Map Code Conservation Status 

Ponderosa pine Cottonwood – Snowberry PA Provincial: Red 

This unit is an artifact of post disturbance and 
alteration of ground water from gravel extraction 
above.  This area in 1938 was a wetter rose – giant 
wildrye habitat.  Adjacent to the willow wetland Ws03.  
Several older cottonwoods were seen with smaller 
cavities and dead tops.  Cottonwoods are one of BC’s 
native post disturbance tree species on moist to wet 
soils, as seen on lakeshores, riverbanks and cut-blocks; 
and can persist for decades.  These early seral stage 
habitats are important for cavity nesting and bat roosts, 
also providing diverse structure and plant composition 
as foraging opportunities for many wildlife species. 

Estimated Area: 0.12ha  

 

 

 
 

 
 

Ecosystem Unit Name Map Code Conservation Status 

Talus TA none 

Associated with the few rock outcroppings and shallow 
soils this habitat also persisted from what was seen in 
1938. 

Estimated Area: 0.03ha  
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Ecosystem Unit Name Map Code Conservation Status 

Snowberry – rose – Kentucky bluegrass SR Provincial: Blue 

Moist, medium textured soils this habitat also persisted 
from what was seen in 1938.  Described throughout the 
Okanagan occurring on gentle slopes with medium 
textured soils in depressions, moisture receiving sites, 
seepage slopes.  These units are more frequent and 
larger in size further north in the Okanagan valley, or 
higher in elevation. 

This feature has been reduced in size since 1938.  

Estimated Area: 0.15ha  
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3.2 Wildlife 

Birds 

Birds were observed and recorded on all field visits to the subject property.  The following table 
two were birds observed at the subject area during the site visits. 

 TABLE TWO.  Birds observed 2019 for the project area. 

Common Name Latin Name 
Yellow-rumped warbler Dendroica coronata 

Song sparrow Melospiza melodia 

Golden crowned sparrow Zonotrichia atricapilla 

Northern Flicker Colaptes auratus 

Common Raven Corvus corax 

Black-billed Magpie Pica hudsonia 

American Crow Corvus brachyrhynchos 

European Starling Sturnus vulgaris 

Chipping Sparrow Spizella passerina 

Calliope hummingbird Stellula calliope 

Rufous hummingbird Selasphorus rufus 

Pygmy nuthatch Sitta pygmaea 

Fox sparrow Passerella iliaca 

California quail Callipepla californica 

Mourning Dove Zenaida macroura 

Red-tailed Hawk Buteo jamaicensis 

American Robin Turdus migratorius 

Pine Siskin Spinus pinus 

Dusky Flycatcher Empidonax oberholseri 

Wilson’s Warbler Wilsonia pusilla 

Spotted Towhee Pipilo maculatus 

 

Owls were a consideration for the field.  Several species are known to have occurred in the 
general area.  Western Screech-owl (Megascops kennicottii) was located west of the subject area 
(2.5kilometers) in an additional study by Lisa Scott R.P.Bio in 201513.  Personal observations 
were noted in past years north-east, ~600meters, of the subject area of a Great Horned owl (Bubo 

virginianus).  This owl has been noted in this area for several years (D. Shanner R.P.Bio pers 
comm.).   

No owls were noted during the field visitations.  Western screech-owl survey was conducted on 
April 24, 2019 in the evening after sunset.  Playback calls were conducted at several locations 
across the study area for a minimum of 15 minutes. 

                                                 
13 Eco-Matters Consulting. 2015. Environmental Assessment of Prairie Valley West area of Summerland.  Prepared for District of 
Summerland. 38pp. 

DRAFT



Solar & Storage Project 

                                                                                   Page | 20 

Screech-owl is non-migratory and has a small territorial home range of 50ha and found below 
the 1000meter elevation14.  Western Screech owl use tree cavities made by the larger 
woodpeckers, northern flickers and Pileated Woodpeckers.  Therefore, a potential of the Western 
screech-owl species to occur on site given the physical attributes noted, larger tree cavities.  
Cannings and Davis has indicated Great Horned owls are known to prey upon Western Screech-
owls and Barred owls (Strix varia) as well are known threats.  With a known Great horned owl 
actively in close proximity it may preclude the Western Screech-owl from nesting.  Where both 
owls (Great and Screech) may use the site for foraging during some point of the season. 

Lewis’s Woodpecker (Melanerpes lewis) records from eBird.org show recent sightings (1996 -
2017) in the Summerland area.  The subject area does fall within Lewis’s Woodpecker CH where 
the CH attributes15 were assessed.  To summarize the basic needs for Lewis’s are open dry 
Ponderosa pine or Douglas-fir, grasslands with fire-maintained systems of low stem density, 
veteran trees and standing snags.  Following Lewis’s CH attributes from SARA recovery plan 
were assessed: 

• Potential nest trees, alive or dead: 
- Ponderosa Pine, Black Cottonwood, or Douglas-fir (burned or not burned), 

Trembling Aspen, Paper Birch, Western Larch, or Subalpine Fir (Abies 

lasiocarpa); and  
- >30 cm dbh in Ponderosa Pine or Black Cottonwood stands, or >24 cm dbh in 

burned stands; and  
- with cavities 5 cm in diameter or greater, or classified as decay class 2 or higher 

which are trees of a significantly advanced stage of decay to facilitate excavation 
by Lewis’s Woodpeckers. 

• Foraging where  
- standing trees not exceeding 35% canopy closure to provide perching, foraging 

and food caching substrate; 
- presence of fruit-bearing shrubs and perennial grasses in an understory layer for 

several life requisite needs. 
• Threats as possible with this project 

- Urban development (medium impact) 
- Utility and service lines (low impact) 
- Recreational activities (low impact) 
- Fire suppression (medium impact) 

No Lewis’s Woodpeckers were noted during the site visitations.  However, they do not exhibit a 
strong nest - territory fidelity and may use several trees and/or sites.  Figure 4, is potential of 

                                                 
14 Cannings, Richard; Helen Davis. 2007. The status of the Western Screech-owl (macfarlanei subspecies) Megascops kennicottii 
macfarlanei in British Columbia. 21pp. 
15 Environment and Climate Change Canada. 2017. Recovery Strategy for the Lewis’s Woodpecker (Melanerpes lewis) in Canada. 
Species at Risk Act Recovery Strategy Series. Environment and Climate Change Canada, Ottawa. vi + 40 pp.  
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suitable CH attributes for Lewis’s Woodpecker compiled from site surveys and ecosystem 
mapping.    

Given Lewis’s lack the ability to undertake “heavy” wood excavation and reliance on trees with 
existing cavities and/or can undertake their own excavation in highly decayed wood indicates a 
temporal usage of habitat as the habitat evolves.  Noting the northern flickers activity on site and 
several potential candidate trees, may offer nesting habitat for Lewis’s in the near future.  

Ungulates 

Ungulate habitat loss and corridors were of concern and required component in this assessment. 
Both Mule Deer (Odocoileus hemionus) and White-tailed Deer (Odocoileus virginianus) are 
known in the Summerland area.  No deer were observed at any of the site visits and any further 
reference will be to deer in general.   

Pellet count plots were conducted on the study site16.  Plots were a transect on similar azimuth, 
segmented by 30meter intervals, were of varying lengths and done to a 2meter width, figure 5.  
The mean was 6.0 pellet groups.  Pellet-group counts were converted to estimate deer density for 
each transect per km2 by estimated number of pellet groups per day (15.25 pellet groups per day 
for deer using low elevation area; at 150 days for average usage on site). 

Deer use was observed to be constrained to the perimeter of the subject area.  Outside the trail 
systems, road and open gravel pit areas.  The average for the overall project area for deer/km2 for 
the site was 6.4 that translated to a low capability value for deer.17   

Snakes 

Western Rattlesnake (Crotalus oreganus) and Great Basin Gophersnake (Pituophis catenifer 

deserticola) are known to occur in the Summerland area, both are listed SARA species.  Both the 
rattlesnake and gophersnake share a recovery strategy as these species require dens, share similar 
active-season needs and similar threats. 

CH attributes summarized18 overall for all three species are as follows: 

• Permanent rock features (fractured rock, deep talus) 
• Earthen borrows (ie pocket gopher holes) 
• Grasslands, or open shrub-steppe 
• Riparian – wetlands 
• Cliffs (bluffs) 
• Retreat structures such as large rock, rock outcrops, talus, bluffs, live or dead shrub, 

fallen trees, coarse woody debris, concrete structures and rodent borrows. 

                                                 
16 Turner, J.  1987.  Habitat inventory of the Trepanier Creek Watershed.  Prepared for B.C. Ministry of Environment. 
17 Demarchi, D.A., B. Fuhr, B.A. Pendergast and A.C. Stewart.  1983.  Wildlife capability classification for British Columbia: an 
ecological approach for ungulates.  BC Ministry of Environment, Manual 4, Victoria. 
18 Environment and Climate Change Canada. 2017. Recovery Strategy for the Western Rattlesnake (Crotalus oreganus), the Great 
Basin Gophersnake (Pituophis catenifer deserticola) and the Desert Nightsnake (Hypsiglena chlorophaea) in Canada [Proposed]. 
Species at Risk Act Recovery Strategy Series. Environment and Climate Change Canada, Ottawa. Part 1, 28 pp., Part 2, A. 37 pp., 
B. 36 pp., C. 28 pp.  
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• Availability of small mammals, birds and other snakes 
• Below expected elevational for species: 

- Rattlesnake: 1850m 
- Gophersnake: 1700m  

• Unsuitable habitat identified are: 
- existing permanent infrastructure (running surface of paved roads and/or artificial 

surfaces, buildings);  
- portions of water bodies that are > 1 km from an adjacent shoreline, and  
- elevational limits (listed above) 

The subject area was searched several times for the occurrence of snakes and/or hibernaculum (ie 
dens), none were found.   

The subject area does present several components of CH attributes listed above, as well, 
unsuitable habitat.  The overall subject site has in the past many decades presented long-term 
usage of a known activity for high-impact of CH with “mining and quarrying”.  However, since 
this activity has ceased another impact activity has since replaced with high-use recreational site. 
Many types of recreational usage were observed at every site visit and is evident in the extensive 
road - trail network. 

Figure 6, is an amalgamation of suitable CH attributes for listed snakes complied from site 
surveys and ecosystem mapping.  

Amphibians 

Several amphibians are noted in the Summerland area.  Great Basin Spadefoot (Spea 

intermontana) and Tiger Salamander (Ambysoma tigrinum) are two known species in 
Summerland, both SARA listed19, 20.  Tiger salamander CH does overlap the subject area and 
was considered during the field visitations.  Both species (Spadefoot and Tiger) were considered 
here given the life cycles and habitat for the two are quite similar.   

In the background review we were not expecting any wetlands, nor were there any within some 
distance from the subject area.  However, with the discovery of a small wetland on site, emphasis 
did shift to monitor the wetland for usage.  

CH habitat for both species is based on known breeding locations within wetlands.  500meters 
for Spadefoot and 1000meters for Tigers are the application distances under the recovery 
strategies for identification of core-habitat.  The CH listed for the Tiger in subject area is 
“Connectivity Habitat”.  Attributes for the Tiger Salamander connectivity CH are: 

 

                                                 
19 Environment and Climate Change Canada. 2017. Recovery Strategy for the Tiger Salamander (Ambystoma tigrinum) Southern 
Mountain population in Canada [Proposed]. Species at Risk Act Recovery Strategy Series. Environment and Climate Change Canada, 
Ottawa. 2 parts, 19 pp. + 39 pp.  
20 Environment and Climate Change Canada. 2017. Recovery Strategy for the Great Basin Spadefoot (Spea intermontana) in Canada 
[Proposed]. Species at Risk Act Recovery Strategy Series. Environment and Climate Change Canada, Ottawa. 2 parts, 31 pp. + 40 
pp.  
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• Grassland, shrub-steppe, open forest 
- Friable soils that permit burrowing 
- Invertebrate and small vertebrate prey 
- Self-made burrows; mammal burrows (ie pocket gopher) 

• Unsuitable habitat features are: 
- existing permanent infrastructure (buildings, extensive spans of artificial surfaces, 

running surface of major paved roads having high traffic volumes); 
- large fast flowing rivers; and 
- elevations over 1250 m. 

Figure 7, is a compilation of suitable connectivity CH attributes for listed Tiger Salamander 
complied from site surveys and ecosystem mapping.  

Spadefoot have been known to travel over two kilometers and would use similar grassland, 
shrub-steppe, open-forest for life purposes outside of breeding.  What we have found in our own 
radio tracking studies of Spadefoot in Kelowna was the friable soils are misleading in that we 
found the spadefoot buried over 80cm deep in soils that required a pick-axe to excavate 
(Makonis unpublished).  Spadefoot did use existing rodent borrows, as well dig their own, but 
often would then dig off these existing borrows into soils.  It is a likely the Spadefoot can occur 
in the subject area and would overlap similar usage needs as the Tiger salamander in Figure 7.  
No egg masses were observed in the wetland in 2019 surveys. 

3.3 Environmentally Sensitive Areas (ESA) 

District of Summerland in Schedule B, Summerland Policy 300.9 Terms of Reference (ToR) – 
Environmental Assessment Reports has outlined a common four class ranking system used in the 
Okanagan since 200321.  It is important to note this system is one of two used in the Okanagan 
valley where differences between the two systems may introduce misinterpretation. (The other 
Okanagan system also a four-class system has split ESA – 1 into two; “Very High” as ESA1 and “High” as ESA2 
and lacks a “Not Sensitive” category)   

District of Summerland 2019 ToR outlines a minimum of several primary components to be 
considered in ranking ESA.  Key points of these values are also reflected in provincial 
standards22 when mapping ecosystems at risk that was used here. 

• Habitat 
o Size: area of occupancy calculated on the portion of occupancy. 
o Context: Considers fragmentation as a measure of proportion of the landscape that 

is fragmented.  Excellent (1) <5%; Good (2) ≥5% to 25%; Fair (3) ≥25% to 75%; 
and Poor (4) ≥75% is fragmented. 

                                                 
21 Ophiuchus Consulting. 2003.  Concept Development Plan South Mount Boucherie, Regional District of Central Okanagan.  
22 Terrestrial Ecosystem Task Force Resource Information Standards Committee. 2006. Standard for mapping ecosystems at risk in 
British Columbia: an approach to mapping ecosystems at risk and other sensitive ecosystems. 
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o Condition: Is a consideration of composition, structure and ecological function 
and is reflected in the following criteria: 
 

▪ Excellent (1) 
 

a. Typical climax vegetation.  
b. No anthropogenic disturbances or changes to natural disturbance regimes have altered the 

habitat (including fire exclusion or flood control), no vegetation or soil removal has occurred. 
Forested ecological communities are generally late seral vegetation. Wetland and riparian 
communities have intact hydrologic regimes. There is minimal influence of domestic grazing.  

c. No alien species occur at the site.  
d. No artificial structures occur at the site.  
e. There is little or no internal fragmentation (< 5%) of the occurrence.  

 

▪ Good (2) 
 

a. Typical mature seral vegetation.  
b. For forested communities, there has been no soil removal or disturbance to soil surface; little 

or no influence of old road beds or skid tracks, no construction evidence, old selection 
harvesting only, minimal changes to natural disturbance regimes (including fire exclusion or 
flood control). Forested ecological communities are late seral or mature, or younger if 
originating from natural disturbance. Wetland and riparian communities have largely intact 
hydrologic regimes. There is low-moderate influence of domestic grazing.  

c. Minor cover of alien species (<5% except <20% in grasslands) may occur at the site. Some 
earlier successional species occur.  

d. Some artificial structures may occur at the site (< 2% of total area of occurrence).  
e. There is little or no internal fragmentation (<5%) of the occurrence.  

 

▪ Fair (3) 
 

a. Anthropogenic disturbances and changes to natural disturbance regimes have occurred. 
Forested ecological communities are young seral stages after harvesting. There is moderate to 
high influence of domestic grazing in grassland ecological communities. There may be 
significant alterations to the hydrologic regime in wetlands and riparian ecosystems.  

b. Significant cover of alien species occurs (5-20% in forests and riparian systems, up to 60 % 
in grasslands). Most of the plants in grassland communities are early successional species.  

c. Some artificial structures may be present (less than 10% of total area).  
d. There is minor internal fragmentation (<5%) of the habitat.  

 
▪ Poor (4) 

 
a. Significant anthropogenic disturbances have occurred, particularly removal or disturbance of 

soil materials and vegetation. There are significant alterations to the hydrologic regime of 
wetlands and riparian ecosystems.  

b. Alien species may dominate a vegetation layer or may total more than 20% (>60% for 
grasslands) cover overall.  

c. Significant artificial structures occur (>10% of total area of occurrence).  

DRAFT



Solar & Storage Project 

                                                                                   Page | 25 

d. The element occurrence is fragmented by artificial structures or barriers.  
 

o CDC Listing – Provincial rarity 
▪ RED (1) 
▪ Blue (2) 
▪ Yellow (3) 
▪ Clear, or not ranked (4) 

• WSI 
o Ungulate wildlife suitability ratings condensed from several local TEM projects. 

High Value: 1 to Nil Value: 6 
• CH  

o Lewis 
o Tiger 
o Snake 

 

The ecological values were added within the polygon and ranked accordingly, figure 8 and 
appendix one:   

ESA-1 (≤ 16):  3.13ha 

ESA-2 (16 to 19): 3.03ha 

ESA-3 (20 to 23):  0.65ha 

ESA-4 (≥ 24): 4.22ha 

ESA-1 totalled 3.13ha forming a horseshoe pattern for the subject area.  This reflected the 
current and historical disturbances and site use. 

4.0  Discussion 
This reporting only addresses the Ecological Assessment Phase for environmental reporting.  No 
plans or footprints for a solar site were provided and the following discussion will attempt to 
provide general guidelines for planning and design of the project.  Planning and Designs for the 
subject area should be in consultation with a QEP. 

The current and historical disturbances for the subject area total over 4.8ha, figure 9.  Portions of 
older disturbance has begun to re-establish towards a natural ecosystem, while other natural 
habitats which appeared not to have been disturbed directly have been impacted from adjacent 
land alterations and ground water movement.   

Recreational usage is an ongoing disturbance for the subject area.  The current trail systems are 
ad-hoc.  For the most part the trails utilize existing disturbance footprints such as the gravel pit, 
flume, access.  However two trails do cross high value habitat, labelled ‘A’ and ‘B’ on figure 9 
that has impacted overall ecological values.  Mountain biking in particular on slopes has rutted 

These values were compiled from local TEM project suitability 
indices and Critical Habitat attributes as listed in above sections 
for species.  High:1, Moderate:2, Low:3, Nil:4 
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and created erosional issues into the natural grasslands where invasive weed were noted.  I 
recommend deactivation and restoration of these two trail networks across ESA-1. 

Ungulate usage was observed in general to reflect the horseshoe shape, perimeter of subject 
property of higher ESA values.  Avoiding the central property.  It is not a surprise this also 
coincides with recreational, trail usage and prior disturbance areas.  When planning design 
fencing and slopes should be done in consideration to continue to allow for wildlife movement. 

Agriculture use has pushed into the subject area on the south-east.  Removal and site restoration 
will increase the natural habitat values for the site and create a buffer to the higher value ESA-1 
from the existing agricultural operations to the south-east. 

In general for planning/design the footprint for proposed solar site should be focused to the 
historical and current disturbance areas, with the exception of ESA-1.   ESA-2 within the 
previously disturbed areas should not be impacted more than 10%, or 800m2 in order to maintain 
a buffer to ESA-1 and overall wildlife corridors.   

Wildlife trees identified should be maintained in the designs.  Six of the eight trees were noted in 
the previously disturbed areas, or lower ESA value habitat; figure 8. 

Following summarizes key points to be considered in planning and design: 

1. Plans, designs and development should focus to previously disturbed sites, figure 9.   
2. Future trail decisions and planning should consider recommendations within this report. 

Trails should be left where they were seen; except for two trails currently in ESA- 1.  
a. one trail leaving the upper gravel pit area heading down to Prairie Valley Road, 

labelled as “B” figure 9.  This trail should be deactivated and allow for wildlife 
usage and habitat connectivity.  Trail users can be directed to the existing access 
road that is expected to remain in place to access the upper site.   

b. A bike trail that enters and exits the subject area on the north-east should also be 
discouraged – deactivated, labeled as “A”, figure 9.  This habitat is a small piece 
of a larger habitat to the north-east that was noted as optimal deer, Lewis’s 
woodpecker habitat. 

c. The flume trail and associated pathways can be maintained as part of the bigger 
trail network.   

High value Environmentally Sensitive Areas (ESA – 1) should be avoided.  Conservation of 
these sensitive areas is needed to preserve the biodiversity and rarity of these features in the 
Okanagan.   

3. Avoidance of ESA – 1 and long-term protection of these features should be incorporated 
into future plans. 

4. The wetland formed as part of the historical disturbance does now fall under the Water 
Sustainability Act and does provide sensitive habitat for many species.  This feature is to 
be protected with appropriate buffers in designs - planning.  Enhancement of the 
surrounding exposed soils should be incorporated into the future designs. 
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5. The ESA – 2 located at above the access road / below the gravel pit can be targeted for 
site clean up and restoration (polygon #19 – 10PW).  Ground water has appeared to 
always be in this location as noted in the 1938 aerials and now has been altered.   

6. ESA-2 within the previously disturbed areas should not be impacted more than 10%, or 
800m2 in order to maintain a buffer to ESA-1 and overall wildlife corridors.   

Wildlife 

7.  Deer activity is mostly to the outside of the project area in a “U” shape (perimeter of 
subject property), following the topography of the site.  Habitat connectivity is to be 
considered in the design of the site.  This connectivity is to include connections of ESA – 
1.  

8. Existing wildlife trees have been identified during the inventory.  These features should 
be maintained and preserved in the planning and designs.  It is expected more trees will 
advance to this stage in time and become replacement habitat for those currently and 
previously lost.  Fire mitigation and/or Hazard Tree mitigation are often a significant 
impact to these specific features current and future and should be considered carefully 
when planning.  Topping hazard trees, rather than removal is one suggestion to provide 
replacement.  QEP should be consulted in part with fire mitigation and/or hazard tree 
removal. 

Encroachment from agriculture to the south has impacted the sensitive ESA – 1 habitat.  It is 
estimated this impact is 2,230m2 between the storage – laydown and vineyard areas.  Restoration 
of these areas to natural features is recommended. 

If further clarification is required, please do not hesitate to contact the undersigned. 

 

Sincerely, 

 

 

John Grods R.P.Bio 
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6.0  Photos 

 

Photo One.  Looking north-east at the main gravel extraction area for the site.  The upper bench 
in the background once spanned out into this excavated area to approximately where the red 
arrow has been positioned.   
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Photo Two.  A bike trail on the north-east that was observed in use several times during the filed 
visits.  This trail passes through ESA- 1 that was noted Lewis’s Woodpecker habitat and high 
deer usage. 

 

Photo Three.  Remnants of past historical site usage.  Note the depth of excavation from current 
floor noted bottom right to previous, top left. 
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Photo Four.  Seepage from excavation cut has allowed horsetail to establish.  Wetland noted is 
just off frame to the right. 

 

Photo Five.  Wetland observed during visits.  Early on the depth of the wetland was >15cm had 
all but dried up by mid-May 2019.  Many birds were noted using this feature. 
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Photo Six.  One of several wildlife trees noted on the subject site. 
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Photo Seven.  Trail use was seen during each site visit as shown above.  Mountain biking, hikers, 
walkers, and joggers were all seen.  Horse riding signs were observed. 

 

Photo Eight.  The portion of historical flume still seen.  
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Photo Nine.  Remnants of past site use still found throughout the study area. 
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Table One.  Plants found in 2019 at the subject area. 

Species Common Name 

Acer glabrum var. douglasii Douglas maple 
Achillea millefolium common yarrow 
Amelanchier alnifolia Saskatoon 
Antennaria dimorpha low pussytoes 
Antennaria microphylla low pussytoes 
Antennaria umbrinella umber pussytoes 
Apocynum androsaemifolium spreading dogbane 
Arabis holboellii Holboell's rockcress 
Artemisia frigida pasture sage 
Artemisia campestris sagewort 
Asparagus officinalis Garden asparagus 
Astragalus miser timber milk-vetch 
Balsamorhiza sagittata   arrowleaf balsamroot 
Bromus tectorum cheatgrass 
Calmagrostis rubescens  pinegrass 
Carex concinnoides northwestern sedge 
Carex sp. sedge 
Castilleja sp. paintbrush 
Thompson’s paintbrush Castilleja thompsonii 
Centaurea diffusa diffuse knapweed 
Comandra umbellata var. pallida pale comandra 
Cornus stolonifera Red-osier dogwood 
Delphinium nuttallianum upland larkspur 
Draba verna common draba 
Equisetum hyemale scouring-rush 
Ericameria nauseosa  common rabbit-bush 
Erigeron linearis linear-leaved daisy 
Erigeron pumilus shaggy fleabane 
Festuca campestris rough fescue 
Festuca idahoensis Idaho fescue 
Fritillaria pudica yellow bell 
Gypsophila paniculata Baby's breath 
Hesperostipa comata needle-and-thread grass 
Heuchera cylindrica round-leaved alumroot  
Juniperus scopulorum Rocky Mountain juniper 
Koeleria macrantha junegrass 
Leymus cinereus giant wild rye 
Lewisia rediviva Bitterroot 
Linaria dalmatica dalmatian toadflax 
Lithospermum ruderale lemonweed 
Lomatium macrocarpum large-fruited desert-parsley  
Lupinus sericeus silky lupine   
Mahonia aquifolium tall Oregon-grape  
Maianthemum racemosum ssp. amplexicaule false Solomon's-seal 
Matricaria discoidea Pineapple weed 
Medicago lupulina black medic 
Medicago sativa alfalfa 
Opuntia fragilis prickly-pear cactus 
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Penstemon fruticosus shrubby penstemon   
Philadelphus lewisii mock-orange 
Pinus ponderosa ponderosa pine 
Poa pratensis Kentucky bluegrass 
Poa sandbergii Sandberg's bluegrass   
Populus balsamifera Cottonwood 
Populus tremuloides trembling aspen 
Pseudoroegneria spicata bluebunch wheatgrass 
Pseudotsuga menziesii var. glauca Douglas-fir 
Ranunculus glaberrimus sagebrush buttercup 
Rhus glabra Smooth sumac 
Ribes cereum Squaw current 
Rosa nutkana Nootka rose 
Rosa woodsii prairie rose 
Selaginella wallacei Wallace's selaginella  
Symphoricarpos albus var. albus   snowberry 
Taraxacum officinale dandelion 
Tragopogon dubius yellow salsify   
Trifolium pratense red clover 
Verbascum thapsus great mullein   
Vicia americana American vetch   
Woodsia oregana ssp. oregana western cliff fern 
Zigadenus venenosus meadow death-camas  
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Appendix One.  ESA stratification for Summerland Solar Field 
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1 18372.27 9 GP  1 1 RZ   N 3 4 4 6 4 4 4 29 4 
2 1196.06 10 CV  3     Cb 4 4 4 3 4 4 2 24 4 
3 2103.66 10 PW w 5C     Cb 3 3 2 3 3 3 2 19 2 
4 1033.17 10 RW  1     Cb 4 4 4 5 3 4 4 28 4 
5 4723.86 8 WB w 2b 2 SB w 1a Cv/R 2 2 2 2 3 2 2 15 1 
6 2155.03 10 WB  2b     Cv/R 1 1 2 2 3 2 2 13 1 
7 6490.09 10 PW  4C     FG 3 3 2 4 3 4 2 21 3 
8 2460.43 7 SB  1a 3 WB w 2b R 1 2 1 3 3 4 2 16 1 
9 4757.33 7 PW  6C 3 SB w 1a Cv 1 2 2 3 2 3 2 15 1 
10 1730.48 10 WB w 2b     FG 2 2 2 2 3 2 2 15 1 
11 1822.18 10 PW  5C     FGp 2 3 2 3 3 3 2 18 2 
12 6630.26 10 PC w 6C     Cv 2 2 4 3 2 4 3 20 2 
13 2834.06 10 SP  5C     Mb 2 3 1 3 3 4 2 18 2 
14 2082.68 10 PW  5C     Mb 2 3 2 3 3 3 2 18 2 
15 5411.11 10 PW  6C     Mb 4 2 2 3 2 2 2 17 2 
16 540.72 8 Ws03  3b 2 ES  1 N 3 3 1 2 3 2 2 16 1 
17 3365.02 10 GP  1     FG 4 4 4 6 4 4 4 30 4 
18 1566.06 10 GP  1     FG 4 4 4 6 4 4 4 30 4 
19 3332.58 10 PW  6C     Mb 3 2 2 3 2 3 3 18 2 
20 1567.99 10 SR  3a     Mb 2 2 2 2 4 2 1 15 1 
21 774.19 10 PW k 6C     Cb 2 2 2 3 2 3 3 17 2 
22 6712.59 5 WB w 2b 5 PW w 6C Cb 2 2 2 2 3 2 2 15 1 
23 1669.46 10 ES  1     N 1 4 4 6 4 4 4 27 4 
24 1255.28 10 PA  5B     Mb 2 2 1 2 2 4 1 14 1 
25 977.08 5 Ga05  2b 5 PW  5C Mb 3 2 1 3 3 2 1 15 1 
26 414.17 10 ES  1     N 3 4 4 6 4 4 4 29 4 
27 3889.32 8 SB  1a 2 PT  6C Cv/R 2 2 2 3 3 4 2 18 2 
28 545.15 5 Gs03  2b 5 AS  3bB Mb 1 2 1 2 4 2 1 13 1 
29 7927.71 9 GP  1 1 ES  1 FGt 3 4 4 6 4 4 4 29 4 
30 204.76 10 ES  1     Cv 1 4 4 6 4 4 4 27 4 
31 2351.74 8 FB w 2b 2 PW w 6C Cb 1 2 1 3 4 2 2 15 1 
32 1586.75 8 WB w 2b 2 PW w 5C Cb 2 3 1 2 3 3 2 16 1 
33 1440.63 8 PC w 5C 2 TA w 1 Cv 1 2 4 3 3 4 3 20 2 
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	(g) “RFP” means the Request for Proposals for the services issued by the District dated Click or tap to enter a date..
	(h) “Services” means the services and Work described in the RFP, including all acts, services and Work necessary to achieve the objectives set out in the RFP.
	(i) “Specifications” means the specifications, Scope of Work and other requirements for the Services set out in the RFP.
	(j) “Standards” means any and all laws, enactments, bylaws, statutes, regulations, rules, orders, permits, licenses, codes, building codes, professional standards and specifications (including Canadian Standards Association standards) applicable to th...

	3. Consultant Services
	(a) The Consultant shall diligently and carefully perform the Work required hereunder in a manner consistent with prudent industry standards.
	(b) The Consultant shall furnish all skills, labor, supervision, materials, equipment and supplies necessary thereof and, if permitted to subcontract, shall be fully responsible for all work and services performed by subconsultants.
	(c) The Consultant must be prepared to submit a list of potential subconsultants for approval by the District prior to the commencement of any project. The Consultant is responsible for supervising and coordinating all Services delegated to the subcon...
	(d) The District may, in its sole discretion, require security clearances in a form satisfactory to the District from the Consultant (and the Consultant’s subconsultants). Any costs associated with obtaining such security clearances will be borne by t...
	(e) The Consultant shall perform all Work in substantial compliance with Consultant’s safety procedures and those of the District site safety procedures the Consultant has been instructed to follow and been provided copies of in writing prior reasonab...
	(f) The Consultant shall interfere minimally with the District's operations or that of other Consultants.
	(g) Upon completion of the Work, the Consultant shall leave the work site clear of all tools, equipment, and rubbish.
	(h) The Consultant shall not, without prior written authorization of the District, make any alterations or substitutions in the work, or perform extra work. The Consultant is not entitled to any payment for unauthorized work.
	(i) The Consultant shall comply with all the District of Summerland by-laws, ordinances, legal requirements, rules, regulations, codes and orders during the performance of the Work.

	4. Project Scope Modifications
	5. Agreement Documents
	The documents, in order of precedence, to which this Agreement pertains (“Agreement Documents”) are:
	Where there is a conflict between the wording or interpretation of the Agreement Documents, wording or interpretation of the Agreement Documents with the highest precedence shall apply.
	6. Term
	7. Consultant Personnel
	8. Warranty as to Work
	9. Remuneration & Reimbursement
	10. Taxes
	11. Invoices & Payment
	12. Hold Back or Set Off
	13. District's Representative
	14. Indemnity
	15. Workers Compensation
	16. Insurance Requirements
	17. Errors and Omissions
	18. Insurance Certificates
	19. District May Insure
	20. Termination at District’s Discretion
	21. Termination for Default
	(a) the Consultant breaches this Agreement and the Consultant has not cured the breach, within five days after notice of the breach is given to the Consultant by the District; or
	(b) the Consultant becomes bankrupt or insolvent, a receiving order is made against the Consultant, an assignment is made for the benefit of its creditors, an order is made or resolution passed for the winding up or dissolution of the Consultant, or t...

	22. Records
	(a) shall keep proper accounts and records of its performance of the Services, including invoices, receipts and vouchers, which shall at all reasonable times be open to audit and inspection by the District, which may make copies and take extracts from...
	(b) shall keep reasonably detailed records of performance of the Services, which shall at all reasonable times be open to inspection by the District, which may make copies and take extracts from the records;
	(c) shall afford facilities and access to accounts and records for audit and inspection by the District and shall furnish the District with such information as the District may from time to time require regarding those documents; and
	(d) shall preserve, and keep available for audit and inspection, all records described in this section for at least two years after completion of the Services, expiry of this Agreement or termination of this Agreement, whichever applies.

	23. Copyright & Intellectual Property
	24. Agreement for Services
	25. Withholding Taxes
	26. Assignment
	27. Time of the Essence
	28. Alternative Rights & Remedies
	29. Notice
	(a) To the District:
	(b) To the Consultant:

	30. Interpretation & Governing Law
	(a) reference to the singular includes a reference to the plural, and vice versa, unless the context requires otherwise;
	(b) reference to a particular numbered section or Schedule is a reference to the correspondingly numbered section or Schedule of this Agreement;
	(c) the word "enactment" has the meaning given to it in the Interpretation Act (British Columbia) on the reference date of this Agreement;
	(d) reference to any enactment is a reference to that enactment as amended, unless otherwise expressly provided;
	(e) reference to a month is a reference to a calendar month; and
	(f) section headings have been inserted for ease of reference only and are not to be used in interpreting this Agreement.

	31. Binding on Successors
	32. Entire Agreement
	33. Waiver
	1.0 Application
	The following Terms and Conditions shall govern this Agreement unless otherwise agreed to in writing by the District.
	2.0 Definitions
	3.0 Performance of Work
	4.0 Notice to Proceed
	5.0 Changes and/or Modifications to the Scope of Project and Work
	6.0 Payment
	7.0 Taxes, Tariffs, and Duties
	8.0 Withholding Taxes
	9.0 Payment Withheld & Holdbacks
	10.0 Inspection of Work
	11.0 Sub-Consultants
	12.0 Warranty as to Work
	13.0 Indemnity
	14.0 Wages and WorkSafe BC
	15.0 Insurance Certificates
	16.0 District May Insure
	17.0 Certificates of Insurance
	(a) As applicable, name the District as additional insured;
	(b) include that the District is protected notwithstanding any act, neglect or misrepresentation by the Consultant which might otherwise result in the avoidance of a claim and that such policies are not affected or invalidated by any act, omission or ...
	(c) be issued by an insurance company entitled to carry on the business of insurance under the laws of British Columbia;
	(d) be primary and non-contributing with respect to any policies carried by the District and shall provide that any coverage carried by the District is in excess coverage;
	(e) not be cancelled or materially changed without the insurer providing the District with 30 days written notice stating when such cancellation or change is to be effective;
	(f) be maintained for a period of 12 months per occurrence;
	(g) not include a deductible greater than $5,000.00 per occurrence;
	(h) include a cross liability clause; and,
	(i) be on other terms acceptable to the District Representative, acting reasonably.

	19.0 Removal of Liens
	20.0 Permits
	21.0 Bankruptcy or Default by Consultant
	22.0 Dispute Resolution
	23.0 Early Termination and Termination Notice at District’s Discretion
	24.0 Termination for Default
	(b) the Consultant breaches this Agreement and the Consultant has not cured the breach, within five days after notice of the breach is given to the Consultant by the District; or
	(c) the Consultant becomes bankrupt or insolvent, a received order is made against the Consultant, an assignment is made for the benefit of its creditors, an order it made or resolution passed for the winding up or dissolution of the Consultant, or th...

	25.0 Remedies
	(b) If the Consultant’s right to perform the Work is terminated in accordance with the provisions of the Agreement, the District shall not be liable to the Consultant for any damage or loss, including economic loss, sustained, or suffered by the Consu...
	26.0 Copyright & Intellectual Property
	26.1 The Consultant irrevocably grants to the District the unrestricted license for the District to use and make copies of for the District’s purposes and activities any Work whatsoever generated by or on behalf of the Consultant in performing the Ser...
	27.0 Freedom of Information and Protection of Privacy Act
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